
STATE OF NORTH CAROLINA 

STANDARD FORM OF INFORMAL CONTRACT 

 AND GENERAL CONDITIONS 
FOR  

Fayetteville State University (FSU) 
Lyons Science Comprehensive Renovation Project 

Request for Proposal (RFP) 

                                                             For Network Cabling                 Project ID# - 16-0076 
    ADDENDUM #1 

SCOPE OF WORK 

Note, this project is funded by Title III federal grant funds and requires the contractor and any 

subcontractors to comply with the federal-funded project requirements and provisions identified in this 

contract.   

Fayetteville State University (FSU) will be accepting sealed bids from qualified Panduit certified IT contractors 

interested in providing Data Network Cabling to the Lyons Science Comprehensive Renovation Project. Cabling 

shall be installed per FSU Standards and Specifications which is included at the end of this bid proposal Below. 

Required drawings E-0.1, E-2.1, E-2.2, E-2.3, E-2.4, and E-2.5 which are needed to bid the project can be 

acquired by contacting Harold Miller via email or phone at hmiller1@uncfsu.edu or 301-257-9418..   

Contractors requiring additional information or clarification relative to the technical aspects of the RFP may direct 

inquires to the Information Technology Network / Data Center Specialist.   

Paul Jones 
Communications Specialist 
ITTS-Network Dept. 
Fayetteville State University 
1200 Murchison Road 
Fayetteville, NC 28301 
910-672-2985 

tjones71@uncfsu.edu 

 
NOTICE TO BIDDERS 
 

Sealed bid for this work will be received by:  
                                              Harold Miller, Director of Planning & Construction 
              Facilities Management Building 

           Fayetteville State University 
          1200 Murchison Road 
           Fayetteville, NC 28301 

           Phone: 301-257-9418   Email: hmiller1@uncfsu.edu 
 
 
up to 3:00 PM, on Monday, October 26, 2020 and immediately thereafter publicly opened and read aloud.  
Complete plans and specification and contract documents are included in this document. 

Note: A mandatory pre-bid meeting will be held on Monday, October 12, 2020 at the Lyon Science Annex 
Building, Room 128, at 10:00am. Please note that appropriate face mask is required, and Social distancing will be 
followed. A site visit will follow shortly after the pre-bid meeting. 

 
 
Contractors are hereby notified that they must have proper license under the State laws governing their respective 
trades and that North Carolina General Statute 87 will be observed in receiving and awarding contracts.  General 
Contractors must have general license classification for       (See Licensing Board Rules & Regulations)                  .  

mailto:hmiller1@uncfsu.edu
mailto:tjones71@uncfsu.edu
mailto:hmiller1@uncfsu.edu


No bid may be withdrawn after the opening of bids for a period of 30 days.  The Owner reserves the right to reject 
any or all bids and waive informalities.  Bids shall be made only on the BID/ACEPTANCE form provided herein with 
all blank spaces for bids properly filled in and all signatures properly executed. 

Please note on the envelope – Bid: Attn: Harold Miller 

Fayetteville State University (FSU) 
Lyons Science Comprehensive Renovation Project 

For Network Cabling 

Bid Date: October 26, 2020   Time: 3:00pm 

Location:  Lyons Science Annex: Room 128 

Contractor Name: 

License Number: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

BID/ACCEPTANCE FORM 
for 

 Fayetteville State University (FSU) 
Lyons Science Comprehensive Renovation Project 

Request for Proposal (RFP) 
For Network Cabling 

Project ID# - 16-0076 
 

 
We are in receipt of Addendum _________1 ________2 _________3 _________4 
 
The undersigned, as bidder, proposes and agrees if this bid is accepted to contract with the State of 
North Carolina  through the Fayetteville State University    for the furnishing of all materials, 
equipment, and labor necessary to complete the construction of the work described in these documents 
in full and complete accordance with plans, specifications, and contract documents, and to the full and 
entire satisfaction of the   (State of North Carolina) and the Fayetteville State University           for the 
sum of: 
 

BASE BID:        Dollars $                 
  
(Designer to include this table only if applicable to the project) 

Alternate # Add/Deduct Alternate bid 
price 

Accepted (OWNER INITIALS ON EACH LINE 
INDICATES ACCEPTANCE OF ALTERNATE) 

1    

2    

3    

 
Respectively submitted this                          day of  _____           _______20  
 
 
         __    
      (Contractor’s Name)  
 

Federal ID#:      By:       
      
Witness:       Title:       
               (Owner, partner, corp. Pres. Or Vice President) 
       Address:      
(Proprietorship or Partnership) 
 

Attest: (corporation)     Email Address:     
  
 

(Corporate Seal) 
 
 
By:          License #:     
 
Title:        
  (Corporation, Secretary./Ass't Secretary.)  

              

 



 

 

ACCEPTED by the STATE OF NORTH CAROLINA   
Through the 

 

Total amount of accepted by the owner, included base bid and bid alternates: ________________________ 

 

                                             Fayetteville State University          
(Agency/Institution) 

 

BY:              DATE:                TITLE: Vice Chancellor for Business and Finance 
     Carlton Spellman 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Attach and submit with bid 
 

IDENTIFICATION OF HUB CERTIFIED/ MINORITY BUSINESS PARTICIPATION 
 
I,                   , 

(Name of Bidder) 
do hereby certify that on this project, we will use the following HUB Certified/ minority business as construction 
subcontractors, vendors, suppliers or providers of professional services. 
 
Firm Name, Address and Phone #                          Work Type    *Minority        **HUB  

Category  Certified  
   (Y/N) 

 

 

   

 

 

 

   

 

   

 

 

 

 
   

 
 

 
   

 
 

 
   

 
 

 
   

 
 

 
   

 
 

 
   

 
 

 
   

 
 

 
   

 
 

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (I), 
Female (F) Socially and Economically Disadvantaged (D) 

 

 ** HUB Certification with the state HUB Office required to be counted toward state participation goals. 

The total value of minority business contracting will be ($)         

 



Attach and submit with bid 
State of North Carolina  AFFIDAVIT A – Listing of Good Faith Efforts 

County of    
    

(Name of Bidder) 

Affidavit of    
I have made a good faith effort to comply under the following areas checked: 

Bidders must earn at least 50 points from the good faith efforts listed for their bid to be considered 
responsive.   (1 NC Administrative Code 30 I.0101) 

❑ 1 – (10 pts) Contacted minority businesses that reasonably could have been expected to submit a quote and 
that were known to the contractor, or available on State or local government maintained lists, at least 10 days 
before the bid date and notified them of the nature and scope of the work to be performed. 

❑ 2 --(10 pts) Made the construction plans, specifications and requirements available for review by prospective 
minority businesses or providing these documents to them at least 10 days before the bids are due. 

❑ 3 – (15 pts) Broken down or combined elements of work into economically feasible units to facilitate minority 
participation. 

❑ 4 – (10 pts) Worked with minority trade, community, or contractor organizations identified by the Office of 
Historically Underutilized Businesses and included in the bid documents that provide assistance in 
recruitment of minority businesses. 

❑ 5 – (10 pts) Attended prebid meetings scheduled by the public owner. 

❑ 6 – (20 pts) Provided assistance in getting required bonding or insurance or provided alternatives to bonding 
or insurance for subcontractors. 

❑ 7 – (15 pts) Negotiated in good faith with interested minority businesses and did not reject them as 
unqualified without sound reasons based on their capabilities.  Any rejection of a minority business based on 
lack of qualification should have the reasons documented in writing. 

❑ 8 – (25 pts) Provided assistance to an otherwise qualified minority business in need of equipment, loan 
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, including waiving 
credit that is ordinarily required.  Assisted minority businesses in obtaining the same unit pricing with the 
bidder's suppliers in order to help minority businesses in establishing credit. 

❑ 9 – (20 pts) Negotiated joint venture and partnership arrangements with minority businesses in order to 
increase opportunities for minority business participation on a public construction or repair project when 
possible. 

❑ 10 - (20 pts) Provided quick pay agreements and policies to enable minority contractors and suppliers to 
meet cash-flow demands. 

 
The undersigned, if apparent low bidder, will enter into a formal agreement with the firms listed in the 
Identification of Minority Business Participation schedule conditional upon scope of contract to be 
executed with the Owner.  Substitution of contractors must be in accordance with GS143-128.2(d) Failure 
to abide by this statutory provision will constitute a breach of the contract.  
 
The undersigned hereby certifies that he or she has read the terms of the minority business commitment 
and is authorized to bind the bidder to the commitment herein set forth. 

Date:   Name of Authorized Officer:         

         Signature: ______________________________________________ 

             Title:                                                                                          

State of______________, County of      

Subscribed and sworn to before me this   day of           20 

Notary Public      

My commission expires    

 

  SEAL 



Attach and submit with bid 
State of North Carolina   --AFFIDAVIT B-- Intent to Perform Contract  
           with Own Workforce. 
County of     
 
Affidavit of    

(Name of Bidder) 
I hereby certify that it is our intent to perform 100% of the work required for the    
 
                     contract. 

(Name of Project) 
 
In making this certification, the Bidder states that the Bidder does not customarily subcontract elements of this 
type project, and normally performs and has the capability to perform and will perform all elements of the work on 
this project with his/her own current work forces; and 
The Bidder agrees to provide any additional information or documentation requested by the owner in support of 
the above statement. The Bidder agrees to make a Good Faith Effort to utilize minority suppliers where possible. 
The undersigned hereby certifies that he or she has read this certification and is authorized to bind the Bidder to 
the commitments herein contained. 

 
 
 
Date:          Name of Authorized Officer:         
      Signature:         
               Title:         
 
 
 

 
 
 
 
 
State of _________      __ , County of ________________________ 
Subscribed and sworn to before me this     day of   20___ 
Notary Public                    
My commission expires     

 

  SEAL 



Do not submit with bid      Do not submit with bid      Do not submit with bid      Do not submit with bid 
State of North Carolina - AFFIDAVIT C -   Portion of the Work to be 
Performed by HUB Certified/Minority Businesses 
County of      

(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)  

If the portion of the work to be executed by HUB certified/minority businesses as defined in GS143-128.2(g) and 
128.4(a),(b),(e) is equal to or greater than 10% of the bidders total contract price, then the bidder must complete 
this affidavit. 
This affidavit shall be provided by the apparent lowest responsible, responsive bidder within 72 hours after 
notification of being low bidder. 

 
Affidavit of          I do hereby certify that on the 

     (Name of Bidder) 
               

     (Project Name) 
Project ID#      Amount of Bid  $      
 

I will expend a minimum of   % of the total dollar amount of the contract with minority business 
enterprises.  Minority businesses will be employed as construction subcontractors, vendors, suppliers or providers 
of professional services.  Such work will be subcontracted to the following firms listed below.   
  Attach additional sheets if required 

Name and Phone Number *Minority 
Category 

**HUB 
Certified 

Y/N 

Work 

Description 

Dollar Value 

     

     

     

     

     

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (I), 
Female (F) Socially and Economically Disadvantaged (D) 

** HUB Certification with the state HUB Office required to be counted toward state participation goals. 

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with Minority Firms for 
work listed in this schedule conditional upon execution of a contract with the Owner.  Failure to fulfill this 
commitment may constitute a breach of the contract. 
 
 
The undersigned hereby certifies that he or she has read the terms of this commitment and is authorized to bind 

the bidder to the commitment herein set forth. 
 
Date:         Name of Authorized Officer:         

 

      Signature:         

              Title:          

State of    , County of      
Subscribed and sworn to before me this   day of   20  
Notary Public      
My commission expires    

 

  SEAL 
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Do not submit with bid 
 

State of North Carolina   AFFIDAVIT D – Good Faith Efforts 
 
County of    
  
(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)  

 

If the goal of 10% participation by HUB Certified/ minority business is not achieved, the Bidder shall 
provide the following documentation to the Owner of his good faith efforts:  

       
Affidavit of          I do hereby certify that on the 

     (Name of Bidder) 
               

     (Project Name) 

Project ID#      Amount of Bid  $      
 
I will expend a minimum of   % of the total dollar amount of the contract with HUB certified/ 
minority business enterprises.  Minority businesses will be employed as construction subcontractors, 
vendors, suppliers or providers of professional services.  Such work will be subcontracted to the following 
firms listed below.  (Attach additional sheets if required) 
 

Name and Phone Number *Minority 
Category 

**HUB 
Certified 

Y/N 

Work 
Description 

Dollar Value 

     

     

     

     

     

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (I), 
Female (F) Socially and Economically Disadvantaged (D) 

** HUB Certification with the state HUB Office required to be counted toward state participation goals. 
 

Examples of documentation that may be required to demonstrate the Bidder's good faith efforts to meet the goals 
set forth in these provisions include, but are not necessarily limited to, the following: 

A. Copies of solicitations for quotes to at least three (3) minority business firms from the source list provided by the 
State for each subcontract to be let under this contract (if 3 or more firms are shown on the source list).  Each 
solicitation shall contain a specific description of the work to be subcontracted, location where bid documents 
can be reviewed, representative of the Prime Bidder to contact, and location, date and time when quotes must 
be received. 

B. Copies of quotes or responses received from each firm responding to the solicitation. 
C. A telephone log of follow-up calls to each firm sent a solicitation. 
D. For subcontracts where a minority business firm is not considered the lowest responsible sub-bidder, copies of 

quotes received from all firms submitting quotes for that particular subcontract. 
E. Documentation of any contacts or correspondence to minority business, community, or contractor organizations 
in an attempt to meet the    goal. 
 F. Copy of pre-bid roster 
G. Letter documenting efforts to provide assistance in obtaining required bonding or insurance for minority 

business. 
H. Letter detailing reasons for rejection of minority business due to lack of qualification. 
I. Letter documenting proposed assistance offered to minority business in need of equipment, loan capital, lines of 

credit, or joint pay 
   agreements to secure loans, supplies, or letter of credit, including waiving credit that is ordinarily 

required. 
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Failure to provide the documentation as listed in these provisions may result in rejection of the bid and award to the 
next lowest responsible and responsive bidder. 
Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with Minority Firms for work listed 
in this schedule conditional upon execution of a contract with the Owner.  Failure to fulfill this commitment may 
constitute a breach of the contract. 
The undersigned hereby certifies that he or she has read the terms of this commitment and is authorized to bind the 
bidder to the commitment herein set forth. 
 
Date:   Name of Authorized Officer:         
         Signature:         
       Title:          

 
State of    , County of       
Subscribed and sworn to before me this   day of    20  
Notary Public     
My commission expires    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

  SEAL 
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Do not submit with bid 

APPENDIX E 
 

MBE DOCUMENTATION FOR CONTRACT PAYMENTS 

 
Prime Contractor/Architect: _____________________________________________________    
 
Address & Phone: ____________________________________________________________ 
 
Project Name: _______________________________________________________________  
 
SCO Project ID:             
 
Pay Application #: _________________  Period: _______________________________ 
 
The following is a list of payments made to Minority Business Enterprises on this project for the above-
mentioned period. 
 

MBE FIRM NAME * TYPE 
OF MBE 

AMOUNT PAID  
THIS MONTH 

(With This Pay App)  

TOTAL  
PAYMENTS  

TO DATE 

TOTAL 
AMOUNT 

COMMITTED 
 

     

     

     

     

     

     

 
*Minority categories:  Black (B), Hispanic (H), Asian American (AA), American Indian (AI),  
White Female (WF), Socially and Economically Disadvantaged (SED) 
Approved/Certified By:  
 
                     
Name       Title 
 
              
Date       Signature 

 
SUBMIT WITH EACH PAY REQUEST - FINAL PAYMENT - FINAL REPORT 
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FAYETTEVILLE STATE UNIVERSITY 
FACILITIES PLANNING AND CONSTRUCTION 

 
UTILITY INTERRUPTION REQUEST FORM 

 
REQUESTOR INFORMATION 
 
Requester: ____________________________________________________________________ 
 
        Date: ____________________________________________________________________ 
 
      Phone: _(____)____________________ 
 
LOCATION & PURPOSE OF OUTAGE 
 
       Building: __________________________________________________________________ 
 
       Floor(s): __________________________________________________________________ 
 
Room/Areas: __________________________________________________________________ 
 
Purpose of Outage: ______________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 

REQUESTED PERIOD OF OUTAGE 

 
Beginning Date: _____________________ Time: __________  
 
     Ending Date: _____________________ Time: __________ 
 

APPROVAL 
 
_____________________________________________ _______________ 
FMPC Project Manager     Date 
 
_____________________________________________ _______________ 
Director of Operations                  Date 
 
_____________________________________________ _______________ 
Director of FMPC      Date 
 
_____________________________________________ _______________ 
Associate VC for Facilities Management   Date 
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FSU’s Utility Interruptions Procedure 

General 

 
One of the most critical responsibilities of the Facilities Management Planning & Construction Project 
Manager (FMPC PM) is to schedule and to coordinate utility interruptions to existing building systems.  
Interruptions must be planned and scheduled with input from the users of the building as to their 
programs affected by the interruption in order to minimize negative impacts to the community.  Utility 
interruptions are usually required in new construction to achieve connection of the new building system 
to existing campus distribution systems.  In renovation and utility upgrade projects, utility interruptions 
are almost always required to complete the contract work.  It is the policy of Fayetteville State University 
to coordinate all utility outages related to construction through Facilities Management Planning and 
Construction Office. 
 
Procedure 

 

• All utility interruptions expected to last 4 hours or less requires a minimum 72 hours advance 
notice. 
 

• FMPC PM must notify Director of Operations or designee of proposed outage to coordinate time 
and required FSU personnel. 
 

• If the Director of Operations is not available FMPC PM should notify Supervisor of 
HVAC/Plumbing/Electrical Shop. 
 

• Once utility interruption time is confirmed, FMPC PM must notify Director of FMPC and/or 
Associate VC for Facilities Management. 
 

• After all confirmations have been received a campus-wide notification will be emailed and 
affected buildings and Campus Police will receive phone notifications. 
 

• All utility interruption expected to last more than 4 hours require a minimum of 7 days advance 
notice and will occur on weekends or holidays. 
 

• FMPC PM or designee must be present at the beginning of utility interruption and must verify 
utilities have been properly restored at the end of utility interruption. 

 
 
 
 
 
 
 
 
 
 
(Rev.1/12/04) 
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MONTHLY CONSTRUCTION PROGRESS REPORT 
 

Designer  Address  

Location  Date  

Job Title  Starting Date  

SCO ID#  

 
PERCENT COMPLETION 

 

 
% Previous 

Month 
%This 
Month 

% Total to 
Date 

% 
Scheduled Completion Date 

General Contract      

Plumbing Contract      

Mechanical Contract      

Electrical Contract      

      

      

      

 
Change Orders Since Last Report: 

Change Order Number Amount Purpose 

   

   

   

   

Insurance up to Date:  Yes ___         No ___ 
Explanation (if no):  

 

 

 

Financial Status: 
Previously 
Authorized 

Authorized This 
Month 

Total Contract Inc. 
Extras 

% of Total 
Authorization 

General     

Plumbing     

Mechanical     

Electrical     

     

     

Totals     
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G E N E R A L   C O N D I T I O N S 

 
1.    GENERAL 

 
It is understood and agreed that by submitting a bid that the Contractor has examined these contract documents, 

drawings and specifications and has visited the site of the Work, and has satisfied himself relative to the Work to be 

performed. 

 
2.   DEFINITIONS 

 
Owner:  "Owner" shall mean, The State of North Carolina through (name of agency) Fayetteville State University 
 
Contractor:  "Contractor" shall mean the entity that will provide the services for the Owner. 
 
Designer: The designer(s) are those referred to within this contract, or their authorized representatives.  The 
Designer(s), as referred to herein, shall mean architect and/or engineer responsible for preparing the project plans 
and specifications.  They will be referred to hereinafter as if each were of the singular number, masculine gender. 
 
Contract Documents:  “Contract Documents” shall consist of the Notice to Bidders; General Conditions of the 
Contract; special conditions if applicable; Supplementary General Conditions; the drawing and specifications, 
including all bulletins, addenda or other modifications of the drawings and specifications incorporated into the 
documents prior to their execution; the bid; the contract; the performance bond if applicable; and insurance 
certificates.  All of these items together form the contract. 
 
INTENT AND EXECUTION OF DOCUMENTS 
 
The drawings and specifications are complementary, one to the other.  That which is shown on the drawings or 
called for in the specifications shall be as binding as if it were both called for and shown.  The intent of the drawings 
and specifications is to establish the scope of all labor, materials, transportation, equipment, and any and all other 
things necessary to provide a complete job.  In case of discrepancy or disagreement in the Contract Documents, 
the order of precedence shall be: Form of Contract, specifications, large-scale detail drawings, small-scale 
drawings.   
 
In such cases where the nature of the work requires clarification by the Designer/ Owner, the Designer/ Owner shall 
furnish such clarification.  Clarifications and drawings shall be consistent with the intent of the Contract Documents, 
and shall become a part thereof. 
 
4. AS-BUILT MARKED-UP CONSTRUCTION DOCUMENTS 

 
Contractor shall provide one complete set of legible “as-built” marked-up construction drawings and specifications 
recording any and all changes made to the original design during the course of construction.  In the event no 
changes occurred, submit construction drawings and specifications set with notation “No Changes.”  The 
Designer/Owner must receive “As-built” marked-up construction drawings and specifications before the final pay 
request can be processed.   
 
5. SUBMITTAL DATA 

The Contractor awarded the contract shall submit all specified submittals to the Owner/Designer.  A minimum 

number of copies as specified by the owner, of all required submittal data pertaining to construction, performance 

and general dimensional criteria of the components listed in the technical specifications shall be submitted.  No 

material or equipment shall be ordered or installed prior to written approval of the submittals by the 

Designer/Owner.  Failure to provide submittal data for review on equipment listed in the technical specifications will 

result in removal of equipment by the Contractor at his expense if the equipment is not in compliance with the 

specifications. 
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6. SUBSTITUTIONS 

In accordance with the provisions of G.S. 133-3, material, product, or equipment substitutions proposed by the 
bidders to those specified herein can only be considered during the bidding phase until five  (5) days prior to the 
receipt of bids or by the date specified in the pre bid conference, when submitted to the Designer with sufficient 
data to confirm material, product, or equipment equality.  Proposed substitutions submitted after this time will be 
considered only as potential change order. 
 
Submittals for proposed substitutions shall include the following information: 
 

a. Name, address, and telephone number of manufacturer and supplier as appropriate. 
 

b. Trade name, model or catalog designation. 
 

c. Product data including performance and test data, reference standards, and technical descriptions 
of material, product, or equipment.  Include color samples and samples of available finishes as 
appropriate. 

 
d. Detailed comparison with specified products including performance capabilities, warranties, and 

test results. 
 

e. Other pertinent data including data requested by the Designer to confirm product equality. 
 
If a proposed material, product, or equipment substitution is deemed equal by the Designer to those specified, all 
bidders of record will be notified by Addendum. 
 

7. WORKING DRAWINGS AND SPECIFICATIONS AT THE JOB SITE 

 

The contractor shall maintain, in readable condition at his job site one complete set of working drawings and 
specifications for his work including all shop drawings.  Such drawings and specifications shall be available for use 
by the owner, designer or his authorized representative.   
 
The contractor shall maintain at the job site, a day-to-day record of work-in-place that is at variance with the 
contract documents.  Such variations shall be fully noted on project drawings by the contractor and submitted to the 
designer upon project completion and no later than 30 days after acceptance of the project. 
 

8. MATERIALS, EQUIPMENT, EMPLOYEES 

 
a. The contractor shall, unless otherwise specified, supply and pay for all labor, transportation, materials, 

tools, apparatus, lights, power, fuel, heat, sanitary facilities, water, scaffolding and incidentals 
necessary for the completion of his work, and shall install, maintain and remove all equipment of the 
construction, other utensils or things, and be responsible for the safe, proper and lawful construction, 
maintenance and use of same, and shall construct in the best and most workmanlike manner, a 
complete job and everything incidental thereto, as shown on the plans, stated in the specifications, or 
reasonably implied therefrom, all in accordance with the contract documents. 

 
b. All materials shall be new and of quality specified, except where reclaimed material is authorized herein 

and approved for use.  Workmanship shall at all times be of a grade accepted as the best practice of 
the particular trade involved, and as stipulated in written standards of recognized organizations or 
institutes of the respective trades except as exceeded or qualified by the specifications. 

 
c. Upon notice, the contractor shall furnish evidence as to quality of materials. 

 
d. Products are generally specified by ASTM or other reference standard and/or by manufacturer's name 

and model number or trade name.  When specified only by reference standard, the Contractor may 
select any product meeting this standard, by any manufacturer.  When several products or 
manufacturers are specified as being equally acceptable, the Contractor has the option of using any 
product and manufacturer combination listed.  However, the contractor shall be aware that the cited 
examples are used only to denote the quality standard of product desired and that they do not restrict 
bidders to a specific brand, make, manufacturer or specific name; that they are used only to set forth 
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and convey to bidders the general style, type, character and quality of product desired; and that 
equivalent products will be acceptable.  Request for substitution of materials, items, or equipment shall 
be submitted to the designer for approval or disapproval; the designer prior to the opening of bids shall 
make such approval or disapproval. Alternate materials may be requested after the award if it can 
clearly be demonstrated that it is an added benefit to the owner and the designer and owner approves. 

 
e. The designer is the judge of equality for proposed substitution of products, materials or equipment. 

 

f. If at any time during the construction and completion of the work covered by these contract documents, 

the language, conduct, or attire of any workman of the various crafts be adjudged a nuisance to the 

owner or designer, or if any workman be considered detrimental to the work, the contractor shall order 

such parties removed immediately from grounds. 

 

g. The Contractor shall cooperate with the designer and the owner in coordinating construction activities. 

 

h. The Contractor shall maintain qualified personnel and effective supervision at the site at all times during 

the project, and exercise the appropriate quality control program to ensure compliance with the project 

drawings and specifications. The designer is responsible for determining compliance with the drawings 

and specifications. 
 

9.      CODES, PERMITS AND INSPECTIONS 
 
The Contractor shall obtain the required permits, if required, give all notices, and comply with all laws, ordinances, 
codes, rules and regulations bearing on the conduct of the work under this contract.  If the Contractor observes that 
the drawings and specifications are at variance therewith, he shall promptly notify the Designer in writing.  If the 
Contractor performs any work knowing it to be contrary to such laws, ordinances, codes, rules and regulations, and 
without such notice to the Owner, he shall bear all cost arising there from. 
 
All work under this contract shall conform to the current North Carolina Building Code and other state and national 
codes as are applicable. 
 
Projects constructed by the State of North Carolina or by any agency or institution of the State are not subject to 
county or municipal building codes and may* not be subject to inspection by county or municipal authorities.  Where 
appropriate, the Contractor shall, cooperate with the county or municipal authorities by obtaining building permits.  
The contractor at no cost may obtain permits to the owner. 
 
All fire alarm work shall be in accordance with the latest State Construction Office (SCO) Guidelines for Fire Alarm 
Installation (NFPA72).  Where the contract documents are in conflict with the SCO guidelines, the SCO guidelines 
shall govern.  The Contractor shall be responsible for all the costs for the correction of the work where he installs it 
in conflict with the latest edition of the SCO Guidelines for Fire Alarm Installation..  
 
 
 
 

 

  

 

 

 

10. PROTECTION OF WORK, PROPERTY, THE PUBLIC AND SAFETY 

 

a. The contractors shall be jointly responsible for the entire site and the building or construction of the 
same and provide all the necessary protections, as required by the owner or designer, and by laws or 
ordinances governing such conditions.  They shall be responsible for any damage to the owner's 
property or of that of others on the job, by them, their personnel, or their subcontractors, and shall 
make good such damages.  They shall be responsible for and pay for any damages caused to the 
owner.  All contractors shall have access to the project at all times, except as indicated in the 
Supplemental General Conditions. 

*Inspection and certification of compliance by local authorities is necessary if an architect or 
engineer was not employed on the project, or if the plans and specifications were not approved 
and the construction inspected by the State Construction Office. 
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b. The contractor shall provide cover and protect all portions of the structure when the work is not in 

progress, provide and set all temporary roofs, covers for doorways, sash and windows, and all other 
materials necessary to protect all the work on the building, whether set by him, or any of the 
subcontractors.  Any work damaged through the lack of proper protection or from any other cause, 
shall be repaired or replaced without extra cost to the owner. 

 
c. No fires of any kind will be allowed inside or around the operations during the course of construction 

without special permission from the designer and owner. 
 

d. The contractor shall protect all trees and shrubs designated to remain in the vicinity of the operations 
by building substantial boxes around it.  He shall barricade all walks, roads, etc., as directed by the 
designer to keep the public away from the construction.  All trenches, excavations or other hazards in 
the vicinity of the work shall be well barricaded and properly lighted at night. 
 

e. The contractor shall provide all necessary safety measures for the protection of all persons on the job, 
including the requirements of the A.G.C. Accident Prevention Manual in Construction, as amended, 
and shall fully comply with all state laws or regulations and North Carolina State Building Code 
requirements to prevent accident or injury to persons on or about the location of the work.  He shall 
clearly mark or post signs warning of hazards existing, and shall barricade excavations, elevator shafts, 
stairwells and similar hazards.  He shall protect against damage or injury resulting from falling materials 
and he shall maintain all protective devices and signs throughout the progress of the work. 

 
f. The contractor shall adhere to the rules, regulations and interpretations of the North Carolina 

Department of Labor relating to Occupational Safety and Health Standards for the Construction 
Industry (Title 29, Code of Federal Regulations, Part 1926, published in Volume 39, Number 122, Part 
II, June 24, 1974, Federal Register), and revisions thereto as adopted by General Statutes of North 
Carolina 95-126 through 155. 

 
i. In the event of emergency affecting the safety of life, the protection of work, or the safety of adjoining 

properties, the contractor is hereby authorized to act at his own discretion, without further authorization 
from anyone, to prevent such threatened injury or damage.  Any compensation claimed by the 
contractor on account of such action shall be determined as provided for under Article 13(b). 

 
j. Any and all costs associated with correcting damage caused to adjacent properties of the construction 

site or staging area shall be borne by the contractor.  These costs shall include but not be limited to 
flooding, mud, sand, stone, debris, and discharging of waste products. 

 
11.     SUBCONTRACTS AND SUBCONTRACTORS 
 
The Contractor is and remains fully responsible for his own acts or omissions as well as those of any subcontractor 
or of any employee of either.  The Contractor agrees that no contractual relationship exists between the 
subcontractor and the Owner in regard to the contract, and that the subcontractor acts on this work as an agent or 
employee of the Contractor.  
 
 
 
 
 
12.      CONTRACTOR-SUBCONTRACTOR RELATIONSHIPS 
 
The Contractor agrees that the terms of these Contract Documents shall apply equally to each Subcontractor as to 
the Contractor, and the Contractor agrees to take such action as may be necessary to bind each Subcontractor to 
these terms.  The Contractor further agrees to conform to the Code of Ethical Conduct as adopted by the 
Associated General Contractors of America, Inc., with respect to Contractor-Subcontractor relationships.  The 
Owner reserves the right to limit the amount of portions of work to be subcontracted as hereinafter specified. 
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13. CHANGES IN THE WORK AND CLAMS FOR EXTRA COST 

 

a. The owner may have changes made in the work covered by the contract.  These changes will not 
invalidate and will not relieve or release the contractor from any guarantee given by him pertinent 
to the contract provisions.  These changes will not affect the validity of the guarantee bond and will 
not relieve the surety or sureties of said bond.  All extra work shall be executed under conditions of 
the original contract. 

 
b.  Except in an emergency endangering life or property, no change shall be made by the contractor 

except upon receipt of approved change order from the designer, countersigned by the owner 
authorizing such change.  No claim for adjustments of the contract price shall be valid unless this 
procedure is followed. Should a claim for extra compensation by the contractor be denied by the 
designer or the owner, the contractor may pursue his claim in accordance with G.S. 143-135.3. 

 
In the event of emergency endangering life or property, the contractor may be directed to proceed 
on a time and material basis whereupon the contractor shall proceed and keep accurately on such 
form as specified by the designer or owner, a correct account of costs together with all proper 
invoices, payrolls and supporting data.  Upon completion of the work the change order will be 
prepared as outlined under either Method "c(1)" or Method "c(2)" or both. 

 
c. In determining the values of changes, either additive or deductive, contractors are restricted to the 

use of the following methods: 
 

1. Where the extra work involved is covered by unit prices quoted in the proposal, or 
subsequently agreed to by the Contractor, Designer, Owner and State Construction Office the 
value of the change shall be computed by application of unit prices based on quantities, 
estimated or actual as agreed of the items involved, except is such cases where a quantity 
exceeds the estimated quantity allowance in the contract by one hundred percent (100%) or 
more.  In such cases, either party may elect to proceed under subparagraph c (2) herein.  If 
neither party elects to proceed under c (2), then unit prices shall apply. 

 
2. The contracting parties shall negotiate and agree upon the equitable value of the change prior 

to issuance of the change order, and the change order shall stipulate the corresponding lump 
sum adjustment to the contract price. 

 
d. Under Paragraph “b” and Methods "c(2)" above, the allowances for overhead and profit combined 

shall be as follows:  all contractors (the single contracting entity (prime), his subcontractors(1st tier 
subs), or their sub-subcontractors (2nd tier subs, 3rd tier subs, etc.) shall be allowed a maximum of 
10% on work they each self-perform; the prime contractor shall be allowed a maximum of 5% on 
contracted work of his 1st tier sub; 1st tier, 2nd tier, 3rd tier, etc. contractors shall be allowed a 
maximum of 2.5% on the contracted work of their subs. ; Under Method "c(1)", no additional 
allowances shall be made for overhead and profit.  In the case of deductible change orders, under 
Method "c(2)" and Paragraph (b) above, the contractor shall include no less than five percent (5%) 
profit, but no allowances for overhead. 

 
e. The term "net cost" as used herein shall mean the difference between all proper cost additions and 

deductions.  The "cost" as used herein shall be limited to the following: 
   

1. The actual costs of materials and supplies incorporated or consumed as part of the work; 
 

2. The actual costs of labor expended on the project site; labor expended in coordination, change 
order negotiation, record document maintenance, shop drawing revision or other tasks 
necessary to the administration of the project are considered overhead whether they take place 
in an office or on the project site. 
 

3. The actual costs of labor burden, limited to the costs of social security (FICA) and  
Medicare/Medicaid taxes; unemployment insurance costs; health/dental/vision insurance 
premiums; paid employee leave for holidays, vacation, sick leave, and/or petty leave, not to 
exceed a total of 30 days per year; retirement contributions; worker’s compensation insurance 
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premiums; and the costs of general liability insurance when premiums are computed based on 
payroll amounts; the total of which shall not exceed thirty percent (30%) of the actual costs of 
labor; 
 

4. The actual costs of rental for tools, excluding hand tools; equipment; machinery; and temporary       
facilities required for the work; 
 

5. The actual costs of premiums for bonds, insurance, permit fees and sales or use taxes related 
to the work. 

 
Overtime and extra pay for holidays and weekends may be a cost item only to the extent approved 
by the owner. 

 
f. Should concealed conditions be encountered in the performance of the work below grade, or 

should concealed or unknown conditions in an existing structure be at variance with the conditions 
indicated by the contract documents, the contract sum and time for completion may be equitably 
adjusted by change order upon claim by either party made within thirty (30) days after the condition 
has been identified.  The cost of such change shall be arrived at by one of the foregoing methods.  
All change orders shall be supported by a unit cost breakdown showing method of arriving at net 
cost as defined above.   

 
g. Change orders shall be submitted by the contractor in writing to the owner/designer for review and 

approval.  The contractor will provide such proposal and supporting data in suitable format.  The 
designer shall verify correctness.  Delay in the processing of the change order due to lack of proper 
submittal by the contractor of all required supporting data shall not constitute grounds for a time 
extension or basis of a claim. Within fourteen (14) days after receipt of the contractor’s accepted 
proposal including all supporting documentation required by the designer, the designer shall 
prepare the change order and forward to the contractor for his signature or otherwise respond, in 
writing, to the contractor’s proposal.  Within seven (7) days after receipt of the change order 
executed by the contractor, the designer shall, certify the change order by his signature, and 
forward the change order and all supporting data to the owner for the owner's signature.  The 
owner shall execute the change order, within seven (7) days of receipt.  

 
At the time of signing a change order, the contractor shall be required to certify as follows: 

 
"I certify that my bonding company will be notified forthwith that my contract has been changed by 
the amount of this change order, and that a copy of the approved change order will be mailed upon 
receipt by me to my surety." 

 
h. A change order, when issued, shall be full compensation, or credit, for the work included, omitted 

or substituted.  It shall show on its face the adjustment in time for completion of the project as a 
result of the change in the work. 

i. If, during the progress of the work, the owner requests a change order and the contractor's terms 
are unacceptable, the owner, may require the contractor to perform such work on a time and 
material basis whereupon the contractor shall proceed and keep accurately on such form as 
specified by the Designer or owner, a correct account of cost together with all proper invoices, 
payrolls and supporting data. Upon completion of the work a change order will be prepared with 
allowances for overhead and profit per paragraph d. above and “net cost” and “cost” per paragraph 
e. above.  Without prejudice, nothing in this paragraph shall preclude the owner from performing or 
to have performed that portion of the work requested in the change order. 

 
 

14. ANNULMENT OF CONTRACT 

If the contractor fails to begin the work under the contract within the time specified, or the progress of the work is 
not maintained on schedule, or the work is not completed within the time specified, or fails to perform the work with 
sufficient workmen and equipment or with sufficient materials to ensure the prompt completion of said work, or shall 
perform the work unsuitably or shall discontinue the prosecution of the work, or if the contractor shall become 
insolvent or be declared bankrupt or commit any act of bankruptcy or insolvency, or allow any final judgment to 
stand against him unsatisfied for a period of forty-eight (48) hours, or shall make an assignment for the benefit of 
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creditors, or for any other cause whatsoever shall not carry on the work in an acceptable manner, the owner may 
give notice in writing, sent by certified mail, return receipt requested, to the contractor and his surety (if applicable) 
of such delay, neglect or default, specifying the same, and if the contractor within a period of seven (7) days after 
such notice shall not proceed in accordance therewith, then the owner shall, declare this contract in default, and, 
thereupon, the surety shall promptly take over the work and complete the performance of this contract in the 
manner and within the time frame specified.  In the event the contractor, or the surety (if applicable) shall fail to take 
over the work to be done under this contract within seven (7) days after being so notified and notify the owner in 
writing, sent by certified mail, return receipt requested, that he is taking the same over and stating that he will 
diligently pursue and complete the same, the owner shall have full power and authority, without violating the 
contract, to take the prosecution of the work out of the hands of said contractor, to appropriate or use any or all 
contract materials and equipment on the grounds as may be suitable and acceptable and may enter into an 
agreement, either by public letting or negotiation, for the completion of said contract according to the terms and 
provisions thereof or use such other methods as in his opinion shall be required for the completion of said contract 
in an acceptable manner.  All costs and charges incurred by the owner, together with the costs of completing the 
work under contract, shall be deducted from any monies due or which may become due said contractor and surety 
(if applicable).  In case the expense so incurred by the owner shall be less than the sum which would have been 
payable under the contract, if it had been completed by said contractor, then the said contractor and surety (if 
applicable) shall be entitled to receive the difference, but in case such expense shall exceed the sum which would 
have been payable under the contract, then the contractor and the surety (if applicable) shall be liable and shall pay 
to the owner the amount of said excess. 
 
15.     TERMINATION FOR CONVENIENCE 
 

a.  Owner may at any time and for any reason terminate Contractor’s services and work at Owner's 
convenience, after notification to the contractor in writing via certified mail. Upon receipt of such 
notice, Contractor shall, unless the notice directs otherwise, immediately discontinue the work and 
placing of orders for materials, facilities and supplies in connection with the performance of this 
Agreement. 

 
b. Upon such termination, Contractor shall be entitled to payment only as follows: (1) the actual cost 

of the work completed in conformity with this Agreement; plus, (2) such other costs actually 
incurred by Contractor as approved by Owner; (3) plus ten percent (10%) of the cost of the balance 
of the work to be completed for overhead and profit. There shall be deducted from such sums as 
provided in this subparagraph the amount of any payments made to Contractor prior to the date of 
the termination of this Agreement. Contractor shall not be entitled to any claim or claim of lien 
against Owner for any additional compensation or damages in the event of such termination and 
payment.  

 
16.     OWNER'S RIGHT TO DO WORK 
 
If, during the progress of the work or during the period of guarantee, the contractor fails to prosecute the work 
properly or to perform any provision of the contract, the owner, after seven (7) days' written notice sent by certified 
mail, return receipt requested, to the contractor from the designer, may perform or have performed that portion of 
the work.  The cost of the work may be deducted from any amounts due or to become due to the contractor, such 
action and cost of same having been first approved by the designer.  Should the cost of such action of the owner 
exceed the amount due or to become due the contractor, then the contractor or his surety, or both, shall be liable 
for and shall pay to the owner the amount of said excess. 
 

17. REQUESTS FOR PAYMENT 

Contractor shall refer to the Supplemental General Conditions for specific directions on payment schedule, 
procedures and the name and address where to send applications for payments for this project. It is imperative that 
invoices be sent only to the above address in order to assure proper and timely delivery and handling.  
 
The Designer/Owner will process all Contractor pay requests as the project progresses.  The Contractor shall 
receive payment within thirty (30) consecutive days after Designer/Owner’s approval of each pay request.  Payment 
will only be made for work performed as determined by the Designer/Owner.  
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Retainage: 
 

a. a. Retainage withheld will not exceed 5% at any time. 
 

b.  b.The same terms apply to general contractor and subcontractors 
alike. 

 

c. Following 50% completion of the project no further retainage will be withheld if the 
contractor/subcontractor has performed their work satisfactorily. 
 

c. Following 50% completion of the project no further retainage will be withheld if the 
contractor/subcontractor has performed their work satisfactorily. 

d. Exceptions: 
1. Owner/Contractor can reinstate retainage if the contractor/subcontractor does not continue 

to perform satisfactorily. 
2. Following 50% completion of the project, the owner is authorized to withhold additional 

retainage from a subsequent periodic payment if the amount of retainage withheld falls 
below 2.5%. 

 
Final payment will be made within forty-five (45) consecutive days after acceptance of the work, receipt of marked-
up “as-built” drawings and specifications and the submission both of notarized Contractor's affidavit and final pay 
request.  All pay requests shall be submitted to the Designer/Owner for approval.  
 
THE CONTRACTOR'S FINAL PAYMENT AFFIDAVIT SHALL STATE:  "THIS IS TO CERTIFY THAT ALL COSTS 
OF MATERIALS, EQUIPMENT, LABOR, SUBCONTRACTED WORK, AND ALL ELSE ENTERING INTO THE 
ACCOMPLISHMENT OF THIS CONTRACT, INCLUDING PAYROLLS, HAVE BEEN PAID IN FULL." 
 
 
18.  PAYMENTS WITHHELD  
 
The designer with the approval of the Owner may withhold payment for the following reasons: 
 

a.d. Faulty work not corrected. 
 

b.e. The unpaid balance on the contract is insufficient to complete the work in the judgment of the 
designer.  

 
c.f. To provide for sufficient contract balance to cover liquidated damages that will be assessed. 

 
d.g. The secretary of the Department of Administration may authorize the withholding of payment for 

the following reasons: 
 

i.Claims filed against the contractor or evidence that a claim will be filed. 
 

ii.Evidence that subcontractors have not been paid. 
 
When grounds for withholding payments have been removed, payment will be released.  Delay of payment due the 
contractor without cause will make owner liable for payment of interest to the contractor as provided in G.S. 
143-134.1.  As provided in G.S. 143-134.1(e), the owner shall not be liable for interest on payments withheld by the 
owner for unsatisfactory job progress, defective construction not remedied, disputed work, or third-party claims filed 
against the owner or reasonable evidence that a third-party claim will be filed.   
 
19. MINIMUM INSURANCE REQUIREMENTS 
 
The work under this contract shall not commence until the contractor has obtained all required insurance and 
verifying certificates of insurance have been approved in writing by the owner.  These certificates shall document 
that coverages afforded under the policies will not be cancelled, reduced in amount or coverages eliminated until at 
least thirty (30) days after mailing written notice, by certified mail, return receipt requested, to the insured and the 
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owner of such alteration or cancellation. If endorsements are needed to comply with the notification or other 
requirements of this article copies of the endorsements shall be submitted with the certificates. 
 
 
a. Worker’s Compensation and Employer's Liability 
 

The contractor shall provide and maintain, until final acceptance, workmen's compensation 
insurance, as required by law, as well as employer's liability coverage with minimum limits of 
$100,000. 

 
  
b. Public Liability and Property Damage 
 

The contractor shall provide and maintain, until final acceptance, comprehensive general liability 
insurance, including coverage for premises operations, independent contractors, completed 
operations, products and contractual exposures, as shall protect such contractors from claims 
arising out of any bodily injury, including accidental death, as well as from claims for property 
damages which may arise from operations under this contract, whether such operations be by the 
contractor or by any subcontractor, or by anyone directly or indirectly employed by either of them 
and the minimum limits of such insurance shall be as follows: 

 
                         Bodily Injury:                   $500,000 per occurrence 
                         Property Damage:$100,000 per occurrence / $300,000 aggregate 
 
                         In lieu of limits listed above, a $500,000 combined single limit shall satisfy both conditions. 
 

Such coverage for completed operations must be maintained for at least two (2) years following 
final acceptance of the work performed under the contract. 

 
c. Property Insurance (Builder’s Risk/Installation Floater) 
 

The contractor shall purchase and maintain property insurance until final acceptance, upon the 
entire work at the site to the full insurable value thereof.  This insurance shall include the interests 
of the owner, the contractor, the subcontractors and sub-subcontractors in the work and shall 
insure against the perils of fire, wind, rain, flood, extended coverage, and vandalism and malicious 
mischief.  If the owner is damaged by failure of the contractor to purchase or maintain such 
insurance, then the contractor shall bear all reasonable costs properly attributable thereto; the 
contractor shall effect and maintain similar property insurance on portions of the work stored off the 
site when request for payment per articles so includes such portions. 

 
d. Deductible 
 

Any deductible, if applicable to loss covered by insurance provided, is to be borne by the 
contractor. 

 
e. Other Insurance 
 

The contractor shall obtain such additional insurance as may be required by the owner or by the 
General Statutes of North Carolina including motor vehicle insurance, in amounts not less than the 
statutory limits. 
 

f. Proof of Carriage 
 

The contractor shall furnish the owner with satisfactory proof of carriage of the insurance required 
before written approval is granted by the owner.   
 
 
  

 
20. ASSIGNMENT 
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No assignment of the Contractor's obligations or the Contractor's right to receive payment hereunder shall be 
permitted.  However, upon written request approved by the Owner and solely as a convenience to the Contractor, 
the Owner may: (1) forward the Contractor's payment check directly to any person or entity designated by the 
Contractor, and (2) include any person or entity designated by Contractor as a joint payee on the Contractor's 
payment check.  In no event shall such approval and action obligate the Owner to anyone other than the 
Contractor, and the Contractor shall remain responsible for fulfillment of all contract obligations. 
 
21. CLEANING UP AND RESTORATION OF SITE 
 
The Contractor shall keep the sites and surrounding area reasonably free from rubbish at all times and shall 
remove debris from the site from time to time or when directed to do so by the Owner.  Before final inspection and 
acceptance of the project, the Contractor shall thoroughly clean the sites, and completely prepare the project and 
site for use by the Owner. 
 
At the end of construction, the contractor shall oversee and implement the restoration of the construction site to its 
original state.  Restoration includes but not limited to walks, drives, lawns, trees and shrubs, corridors, stairs and 
other elements shall be repaired, cleaned or otherwise restored to their original state.  
 
22. GUARANTEE 
 
The contractor shall unconditionally guarantee materials and workmanship against patent defects arising from 
faulty materials, faulty workmanship or negligence for a period of twelve (12) months following the final acceptance 
of the work and shall replace such defective materials or workmanship without cost to the owner. 
 
Where items of equipment or material carry a manufacturer's warranty for any period in excess of twelve (12) 
months, then the manufacturer's warranty shall apply for that particular piece of equipment or material.  The 
contractor shall replace such defective equipment or materials, without cost to the owner, within the manufacturer's 
warranty period.  
 
Additionally, the owner may bring an action for latent defects caused by the negligence of the contractor, which is 
hidden or not readily apparent to the owner at the time of beneficial occupancy or final acceptance, whichever 
occurred first, in accordance with applicable law. 
 
Guarantees for roofing workmanship and materials shall be stipulated in the specifications sections governing such 
roof, equipment, materials, or supplies. 
 
23. STANDARDS  
 
All manufactured items and/or fabricated assemblies subject to operation under pressure, operation by connection 
to an electric source, or operation involving a connection to a manufactured, natural, or LP gas source shall be 
constructed and approved in a manner acceptable to the appropriate State inspector which customarily requires the 
label or re-examination listing or identification marking of appropriate safety standard organization, such as the 
American Society of Mechanical Engineers for pressure vessels; the Underwriters Laboratories and/or National 
Electrical Manufacturers Association for electrically operated assemblies; or the American Gas Association for gas 
operated assemblies, where such approvals of listings have been established for the type of device offered and 
furnished.  Further, all items furnished shall meet all requirements of the Occupational Safety and Health Act 
(OSHA), and State and federal requirements relating to clean air and water pollution. 
 
All equipment and products must be independent third party tested and labeled (UL, FM, or CTS) before final 
connections to Owner services or utilities. 
 
24. TAXES 
 

a. Federal excise taxes do not apply to materials entering into state work (Internal Revenue Code, 
Section 3442(3)). 

 
b. Federal transportation taxes do not apply to materials entering into state work (Internal Revenue 

Code, Section 3475(b) as amended). 
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c. North Carolina sales tax and use tax, as required by law, do apply to materials entering into state 
work and such costs shall be included in the bid proposal and contract sum. 

 
d. Local option sales and use taxes, as required by law, do apply to materials entering into state work 

as applicable and such costs shall be included in the bid proposal and contract sum. 
 
            e. Accounting Procedures for Refund of County Sales & Use Tax 
 
        Amount of county sales and use tax paid per contractor's statements: 
 

Contractors performing contracts for state agencies shall give the state agency for whose project 
the property was purchased a signed statement containing the information listed in G.S. 105-
164.14(e). 

 
The Department of Revenue has agreed that in lieu of obtaining copies of sales receipts from 
contractors, an agency may obtain a certified statement as of April 1, 1991 from the contractor 
setting forth the date, the type of property and the cost of the property purchased from each 
vendor, the county in which the vendor made the sale and the amount of local sales and use taxes 
paid thereon.  If the property was purchased out-of-state, the county in which the property was 
delivered should be listed.  The contractor should also be notified that the certified statement may 
be subject to audit. 

 
In the event the contractors make several purchases from the same vendor, such certified 
statement must indicate the invoice numbers, the inclusive dates of the invoices, the total amount 
of the invoices, the counties, and the county sales and use taxes paid thereon. 

 
Name of taxing county:  The position of a sale is the retailer's place of business located within a 
taxing county where the vendor becomes contractually obligated to make the sale.  Therefore, it is 
important that the county tax be reported for the county of sale rather than the county of use. 

 
When property is purchased from out-of-state vendors and the county tax is charged, the county 
should be identified where delivery is made when reporting the county tax. 

 
Such statement must also include the cost of any tangible personal property withdrawn from the 
contractor's warehouse stock and the amount of county sales or use tax paid thereon by the 
contractor. 

 
Similar certified statements by his subcontractors must be obtained by the general contractor and 
furnished to the claimant. 
  
Contractors are not to include any tax paid on supplies, tools and equipment which they use to 
perform their contracts and should include only those building materials, supplies, fixtures and 
equipment which actually become a part of or annexed to the building or structure. 

 
 

 
25. EQUAL OPPORTUNITY CLAUSE 
 
The non-discrimination clause contained in Section 202 (Federal) Executive Order 11246, as amended by 
Executive Order 11375, relative to equal employment opportunity for all persons without regard to race, color, 
religion, sex or national origin, and the implementing rules and regulations prescribed by the secretary of Labor, are 
incorporated herein.  
 
The contractor(s) agree not to discriminate against any employee or applicant for employment because of physical 
or mental disabilities in regard to any position for which the employee or applicant is qualified.  The contractor 
agrees to take affirmative action to employ, advance in employment and otherwise treat qualified individuals with 
such disabilities without discrimination based upon their physical or mental disability in all employment practices. 
 
26. MINORITY BUSINESS PARTICIPATION 
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GS 143-128.2 establishes a ten percent (10%) goal for participation by minority business in total value of work for 

each State building project.  

For construction contracts with a value of less than $300,000, the Owner has the responsibility to make a good faith 

effort to solicit minority bids and to attain the goal. The contractor shall include with his bid a completed 

Identification of HUB Certified/Minority Business Participation form. Contractor shall submit completed Appendix E 

MBE Documentation for Contract Payments form with final payment request. 

 

For construction contracts with a value of $300,000 or greater, the contractor shall comply with the document 

Guidelines for Recruitment and Selection of Minority Businesses for Participation in State Construction Contracts 

including Identification of Minority Business Participation, Affidavits A, B, C, and D, and Appendix E.  These forms 

provided herein are hereby incorporated and made a part of this contract. 

 
27. ACCESS TO PERSONS AND RECORDS 
 
The State Auditor shall have access to persons and records as a result of all contracts or grants entered into by the 
Owner in accordance with General Statute 147-64.7.  The Owner’s internal auditors shall also have the right to 
access and copy the Contractor’s records relating to the Contract and Project during the term of the Contract and 
within two years following the completion of the Project/close-out of the Contract to verify accounts, accuracy, 
information, calculations and/or data affecting and/or relating to Contractor’s requests for payment, requests for 
change orders, change orders, claims for extra work, requests for time extensions and related claims for 
delay/extended general conditions costs, claims for lost productivity, claims for lost efficiency, claims for idle 
equipment or labor, claims for price/cost escalation, pass-through claims of subcontractors and/or suppliers, and/or 
any other type of claim for payment or damages from Owner and/or its project representatives.   
 
28. GOVERNING LAWS 
 
This contract is made under and shall be governed by and construed in accordance with the laws of the State of 
North Carolina.  The Contractor shall comply with all applicable federal, State and local laws, statutes, ordinances 
and regulations including, but not limited to, the Omnibus Transportation Act of 1991 and its implementing 
regulations. 
 

29.  CONTRACTOR EVALUATION  
 
The contractor’s overall work performance on the project shall be fairly evaluated in accordance with the State 
Building Commission policy and procedures, for determining qualifications to bid on future State projects.  In 
addition to final evaluation, an interim evaluation may be prepared during the progress of project.  The owner may 
request the contractor’s comments to evaluate the designer. 
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SUPPLEMENTARY GENERAL CONDITIONS 

 
 
TIME OF COMPLETION 
 
The Contractor shall commence work to be performed under this Contract on a date to be specified in written order 
from the Designer/Owner and shall fully complete all work hereunder within (Fifty (50) consecutive calendar days 
from the Notice to Proceed.  For each day in excess of the above number of days, the Contractor shall pay the Owner 
the amount ($     300      ) as liquidated damages reasonably estimated in advance to cover the losses to be incurred 
by the Owner should the Contractor fail to complete the Work within the time specified. 
 
If the Contractor is delayed at any time in the progress of his work by any act or negligence of the Owner, his 
employees or his separate contractor, by changes ordered in the work; by abnormal weather conditions; by any 
causes beyond the Contractor's control or by other causes deemed justifiable by Owner, then the contract time may 
be reasonably extended in a written order from the Owner upon written request from the contractor within ten days 
following the cause for delay.  Time extensions for weather delays, acts of God, labor disputes, fire, delays in 
transportation, unavoidable casualties or other delays which are beyond the control of the Owner do not entitle the 
Contractor to compensable damages for delays.  Any contractor claim for compensable damages for delays is 
limited to delays caused solely by the owner or its agents.   
 

PERFORMANCE AND PAYMENT BONDS:  N/A 

 
CONTRUCTION SCHEDULE: 

 

• Contractor shall perform all work in the designated areas outside of regular working hours, which are 
[7:00] a.m. to [7:00] p.m., Monday through Friday. 

 
• Contractor may not begin work in the designated areas until [TBD]. 

 

• Contractor shall coordinate installation of ________ by a separate contract 
 
 
 
UTILITIES 
 
Utilities: Drinking water, water required to carry on work, and 120 volt electrical power required for small tool operation 

may be obtained without cost to the Contractor from existing utilities at locations designated by the Owner's 

Representative.  Provisions for obtaining power, including temporary extensions, shall be furnished and maintained 

by the Contractor.  Upon completion of work such extensions shall be removed and any damage caused by use of 

such extensions shall be repaired to satisfaction of the Owner's Representative, at no cost to the Owner. 

Provisions for obtaining power, including temporary extensions, shall be furnished and maintained by the Contractor.  

Upon completion of the work, such extensions shall be removed and any damage caused by use of such extensions 

shall be repaired to the satisfaction of the Owner's Representative, at no cost to the Owner 

Restroom: 

Existing toilet facilities within Project Limits or Restrooms designated by the Owner's Representative for use by the 

Contractor will be available. Failure of the Contractor to maintain restrooms in a clean condition will be cause for the 

Contractor's discontinued use of the restroom. 
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EPA 

Any items removed during demolition and any waste generated must be recycled, if recyclable, and 

properly disposed of through local solid waste management. Contractor must provide Owner proof of 

documentation for all items recycled and or disposed of properly. 

 
 
SECURITY 
 
Request for “Off Campus Hours Access” must be made on the “Off Hours Building Access” form provided in the 

appendix. This is required if contractor is to work on weekends or after hours. 

 
 
NOTIFICATION 
Before beginning Demolition Work or service outages, the Contractor shall provide, at minimum, seventy-two (72) 

hours advance notice to Owner’s Representative for purpose of verifying utility locations including, but not limited to, 

gas, telecommunications, electric, water, steam, sewer,  and nitrogen.  Contractor shall minimize the number of 

outages, minimize the length of outages and related work shall be continuous until the utility is restored. 

USE OF SITE 
 

a. Access:  Access to construction site shall be as indicated on Drawings and as directed by the 
Owner's Representative. 

 
b. Parking: 

 
(1) Contractor(s) must register all vehicles with FSU Police & Public Safety and obtain one of the  

       following parking permits per vehicle: 

• Academic Year (Sep 1-Aug 31) - $100 

• Contractor for the Year (Sep 1-Aug 31) - $75 

• Month- $40 

• Week- $7 

 

 

(2) These permits are to be used for general contractor or subcontractor owned and labeled vehicles 

only.  Personal vehicles are prohibited from use of these permits.  Violation of this requirement may 

result in ticketing and/or towing at the vehicle owner’s expense and suspension of progress 

payments. 

 

(3) Parking of personal vehicles within project access/lay down/staging areas is prohibited.  Violation 

of this requirement may result in ticketing and/or towing at the vehicle owner’s expense and 

suspension of progress payments. 

 

(4) Parking or driving on sidewalks, landscaped areas, within fire and service lanes or generally in 

areas not designated for vehicular traffic is prohibited except as allowed in the contract documents.  

Violation of this requirement may result in ticketing and/or towing at the vehicle owner’s expense 

and suspension of progress payments. 

 

 

(5) Vendor Permits may be purchased by contractor management personnel on an as available basis 

by contacting the Parking and Transportation office in the Turner Avenue Parking Structure.  These 

permits will allow contractor management personnel to park in various University lots while 

conducting business on University construction projects. 
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(6) Temporary University parking permits may be purchased by contractor employees for use with their 

personal vehicles on an as available basis by contacting the Police & Public Safety Department 

located in the Mitchell Building. 

 
c. Storage of materials:  

The Contractor shall store all materials within project limits.  The Contractor shall confine apparatus, 
materials, and operation of workers to location established by the Owner's Representative. The 
Contractor shall not unreasonably encumber premises with materials.  In addition, storage trailer 
locations may be available within 1-1/2 miles of project site as directed by the Owner’s 
Representative.  Storage trailer locations shall be subject to approval by the Owner's Representative 
and are available to the Contractor without cost. 
 

b.d. Care of Project Work Site:   
The contractor shall be responsible for maintaining the construction site in a reasonably neat and 

orderly condition by regular cleaning and mowing of the premises as determined by the Owner’s 

Representative. 

c.e. Discharge to Sewer Request:    
Local ordinances, and state and federal environmental regulations prohibit hazardous materials from 

being disposed into either the storm water or sanitary sewer systems.  Unless specifically approved, 

all chemical products such as paints, dyes, lawn care products, maintenance products, and oil is are 

prohibited from drain disposal.   Any product, including contaminated water, being discarded into the 

storm water or sanitary sewer systems requires written approval from the Owner.  

PROTECTION OF OWNER'S PROPERTY 

a. The Contractor shall be responsible for repair of damage to building exterior and interior, drives, 

curbs, streets, walks, grass, shrubbery and trees, which was caused by workmen or equipment 

employed during progress of work.  All such repairs shall be made to satisfaction of the Owner's 

Representative, at no cost to the Owner, or reimburse the Owner if the Owner elects to make repairs.  

For landscape damage, the Owner shall make such repairs.  Compensation for these repairs shall 

be determined by the Owner's Representative using the "Valuation of Landscape Trees, Shrubs, and 

other Plants" as published by the International Society of Arboriculture, as last revised. 

Hot Work Permitting: 

(1) Hot work Requirements – The contractor shall comply with the following hot work 

requirements and the requirements of NFPA 51B. 

(a) Hot work shall be defined as any work involving burning, welding, grinding, cutting, 

or similar operation that is capable of initiating fires or explosions. 

(b) A Hot Work Permit shall be used on all hot work outside a designated hot work area.  

This permit shall be clearly visible within proximity of the hot work.  The permit 

authorizing individual(s) shall be as designated by the Contractor.  These permits 

may be obtained from the Owner’s Representative. 

(c) Notify the Owner’s Representative prior to starting hot work in buildings where fire 

alarm / fire suppression systems exist so Campus Maintenance can be notified. 

 

(d) A copy of all completed hot work permits shall be provided to the Owner’s 

Representative. 
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FEDERAL FUNDING (TITLE III) CONTRACT PROVISIONS 
 

The following additional contract provisions must be complied with as part of this contract.  All are subject to audit 
and require proof of compliance documentation to be forwarded to the Owner. 

1. The Contractor, as one of the considerations for the awarding of this contract, shall furnish the Owner a construction 
schedule setting forth planned progress of the project broken down by the various divisions or part of the work and 
by calendar days.  If the Contractor fails to begin the work under the contract within the time specified, or the progress 
of the work is not maintained on schedule, or the work is not completed within the time above specified, or fails to 
perform the work with sufficient workmen and equipment or with sufficient materials to ensure the prompt completion 
of said work, or shall perform the work unsuitably or shall discontinue the prosecution of the work, or if the Contractor 
shall become insolvent or be declared bankrupt or commit any act of bankruptcy or insolvency, or allow any final 
judgment to stand against him unsatisfied for a period of forty-eight (48) hours, or shall make an assignment for the 
benefit of creditors, or for any other cause whatsoever shall not carry on the work in an acceptable manner, the 
Owner may give notice in writing, sent by certified mail, return receipt requested, to the Contractor and his surety of 
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such delay, neglect or default, specifying the same, and if the Contractor within a period of fifteen (15) days after 
such notice shall not proceed in accordance therewith, then the Owner shall, declare this contract in default, and, 
thereupon, the surety shall promptly take over the work and complete the performance of this contract in the manner 
and within the time frame specified.  In the event the surety shall fail to take over the work to be done under this 
contract within fifteen (15) days after being so notified and notify the Owner in writing, sent by certified mail, return 
receipt requested, that he is taking the same over and stating that he will diligently pursue and complete the same, 
the Owner shall have full power and authority, without violating the contract, to take the prosecution of the work out 
of the hands of the Contractor, to appropriate or use any or all contract materials and equipment on the grounds as 
may be suitable and acceptable and may enter into an agreement, either by public letting or negotiation, for the 
completion of said contract according to the terms and provisions thereof or use such other methods as in his opinion 
shall be required for the completion of said contract in an acceptable manner.  All costs and charges incurred by the 
Owner, together with the costs of completing the work under contract, shall be deducted from any monies due or 
which may become due said Contractor and surety.  In case the expense so incurred by the Owner shall be less than 
the sum which would have been payable under the contract, if it had been completed by said Contractor, then said 
Contractor and surety shall be entitled to receive the difference, but in case such expense shall exceed the sum 
which would have been payable under the contract, then the Contractor and the surety shall be liable and shall pay 
to the Owner the amount of said excess. 

2. The Owner, Owner’s financial representatives or agencies, Education Department, the Comptroller General of 

the United States, or any of their duly authorized representatives, must have access to any books, documents, 

papers and records of the contractor which are directly pertinent to a specific program for the purpose of making 

audits, examinations, excerpts and transcriptions. 

3. Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 U.S.C. 276c) as supplemented by 

Department of Labor regulations (29 CFR Part 3—Contractors and Subcontractors on Public Building 

or Public Work Financed in Whole or in Part by Loans or Grants from the United States)—Contractor shall be 

prohibited from inducing, by any means, any person employed in the construction, completion, or repair of public 

work, to give up any part of the compensation to which he is otherwise entitled.  

 
4. Davis-Bacon Act, as amended (40 U.S.C. 276a to a-7) —Contractor must be in compliance with the Davis-Bacon 
Act (40 U.S.C. 276a to a-7) and as supplemented by Department of Labor (DOL) regulations (29 CFR Part 5—
Labor Standards Provisions Applicable to Contracts Governing Federally Financed and Assisted Construction). 
Under this Act, Contractor shall be required to pay wages to laborers and mechanics at a rate not less than the 
minimum wages specified in a wage determination made by the Secretary of Labor. In addition, Contractor shall be 
required to pay wages not less than once a week. Contractor must submit to the Owner, copies with blue ink 
signatures, of weekly certified payroll once project begins through completion whether workers were on site or not.  
Contractor must post current DOL Davis-Bacon poster on job site.  The prevailing wage for Cumberland County, 

North Carolina (See www.wdol.gov ) are listed in this project manual, below #11.  Please review the 

requirements of this contract provision, which require, among other things, weekly payment to covered workers, 
weekly reporting of certified payroll, posting of prevailing wages at the project site. The following are sources to 
assist contractors in meeting the Davis-Bacon requirements:  

a. Free workplace law poster http://www.nclabor.com/posters/posters.htm   

b. Employees certified weekly payroll (you can find sample at http://www1.eere.energy.gov/wip/pdfs/wh-
347_example.pdf )  

c. Davis Bacon Wage Determination http://www.wdol.gov/dba.aspx#3   

d. Davis Bacon Wage Determination - Excel Sheet 

http://www1.eere.energy.gov/wip/dol_wage_determinations_sep_eecbg.html   
e. Davis Bacon help desk, please call 1-866-487-9243. 
 

The recipient shall report all suspected or reported violations to the Federal awarding 

agency.  

 

The recipient (FSU Project Manager) shall place a copy of the current prevailing wage determination issued 

by the Department of Labor (DOL) in each solicitation and the award of a contract shall be conditioned 

upon the acceptance of the wage determination…use Cumberland County, NC and print out from DOL 

website for each project to ensure current minimum wages as of project bid date. 

http://www.wdol.gov/
http://www.nclabor.com/posters/posters.htm
http://www1.eere.energy.gov/wip/pdfs/wh-347_example.pdf
http://www1.eere.energy.gov/wip/pdfs/wh-347_example.pdf
http://www.wdol.gov/dba.aspx#3
http://www1.eere.energy.gov/wip/dol_wage_determinations_sep_eecbg.html
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5. Contract Work Hours and Safety Standards Act (40 U.S.C. 327–333) —Contractor must be in compliance with 

Sections 102 and 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327–333), as 

supplemented by Department of Labor regulations (29 CFR Part 5). Under Section 102 of the Act, each contractor 

shall be required to compute the wages of every mechanic and laborer on the basis of a standard work week of 40 

hours. Work in excess of the standard work week is permissible provided that the worker is compensated at a rate 

of not less than 11/2times the basic rate of pay for all hours worked in excess of 40 hours in the work week. Section 

107 of the Act is applicable to construction work and provides that no laborer or mechanic shall be required to work 

in surroundings or under working conditions which are unsanitary, hazardous, or dangerous. These requirements 

do not apply to the purchases of supplies or materials or articles ordinarily available on the open market, or 

contracts for transportation or transmission of intelligence. 

6. Rights to Inventions Made Under a Contract or Agreement —Contracts or agreements for the 

performance of experimental, developmental, or research work must provide for the rights of the 

Federal Government and the recipient in any resulting invention in accordance with 37 CFR Part 401 

—Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under 

Government Grants, Contracts and Cooperative Agreements, and any implementing regulations 

issued by the awarding agency. 

 

7. Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act (33 U.S.C. 

1251 et seq.), as amended —For contracts and subgrants of amounts in excess of $100,000, Contractor required 

to comply with all applicable standards, orders, or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401 

et seq.) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et seq.). Violations shall be 

reported to Education Department and the Regional Office of the Environmental Protection Agency (EPA). 

 

8. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) —Contractors who apply or bid for an award of 

$100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not 

and has not used Federal appropriated funds to pay any person or organization for influencing or 

attempting to influence an officer or employee of any agency, a member of Congress, officer or 

employee of Congress, or an employee of a member of Congress in connection with obtaining any 

Federal contract, grant, or any other award covered by 31 U.S.C. 1352. Each tier shall also disclose 

any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. 

The disclosures are forwarded from tier to tier up to the Owner. 

 

9. Debarment and Suspension (E.O. 12549 and E.O. 12689) —No contract may be made to parties 

listed on the General Services Administration's List of Parties Excluded from Federal Procurement or 

No procurement Programs in accordance with E.O 12549 and E.O. 12689—Debarment and 

Suspension. This list contains the names of parties debarred, suspended, or otherwise excluded by 

agencies, and contractors declared ineligible under statutory or regulatory authority other than E.O. 

12549.  Contractors with awards that exceed the small purchase threshold ($25,000 or greater) must provide the 

required certification regarding its exclusion status and that of its principal employees.  FSU PM to verify. 

 

10. Equal Employment Opportunity (EEO) —Contractor must be in compliance with E.O. 11246—Equal 
Employment Opportunity, as amended by E.O. 11375—Amending Executive Order 11246 Relating to Equal 
Employment Opportunity, and as supplemented by regulations at 41 CFR Part 60—Office of Federal Contract 
Compliance Programs, Equal Employment Opportunity, Department of Labor.  Contractor must post current 
EEO poster on job site. 
11. General Decision Number: NC150025 01/02/2015 NC25 
Superseded General Decision Number: NC20140025 
State: North Carolina 
Construction Type: Building 
County: Cumberland County in North Carolina. 
BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and 
including 4 stories). 
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Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.60 for calendar year 2019 applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was 
issued) on or after January 1, 2015.  If this contract is covered by the EO, the contractor must pay all workers 
in any classification listed on this wage determination at least $10.60 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in calendar 
year 2019.  If this contract is covered by the EO and a classification considered necessary for performance of 
work on the contract does not appear on this wage determination, the contractor must pay workers in that 
classification at least the wage rate determined through the conformance process set forth in 29 CFR 
5.5(a)(1)(ii) (or the EO minimum wage rate,if it higher than the conformed wage rate).  The EO minimum wage 
rate will be adjusted annually.  Please note that this EO applies to the above-mentioned types of contracts 
entered into by the federal government that are subject to the Davis-Bacon Act itself, but it does not apply to 
contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60). 
Additional information on contractor requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 

Modification Number     Publication Date 

          0              01/04/2019 

          1              09/13/2019 

 

* ELEC0379-009 01/01/2019 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 26.55         13%+7.80 

 

  On smokestacks where electrical work performed is above 40 

  ft. from the ground: $0.50 per hour additional. 

 

  Work from swinging scaffolds, bosun chairs, or raw structural 

  steel: $0.50 per hour additional. 

 

---------------------------------------------------------------- 

 IRON0848-005 02/01/2018 

 

                                  Rates          Fringes 

 

IRONWORKER, STRUCTURAL...........$ 25.00            13.50 

---------------------------------------------------------------- 

* PLUM0421-002 07/01/2018 

 

                                  Rates          Fringes 

 

PLUMBER/PIPEFITTER (Excluding    

HVAC System Installation)........$ 28.00            12.01 

---------------------------------------------------------------- 

  SUNC2011-018 08/24/2011 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 19.75             9.18 

   

CARPENTER, Excludes Drywall    

Hanging, and Form Work...........$ 15.41             0.00 

   

CEMENT MASON/CONCRETE FINISHER...$ 16.41             0.00 

   

DRYWALL HANGER...................$ 13.83             0.00 

   

FORM WORKER......................$ 14.09             0.00 

   

http://www.dol.gov/whd/govcontracts
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HVAC MECHANIC (Installation    

of HVAC Unit Only, Excludes    

Installation of HVAC Pipe and    

Duct)............................$ 17.36             2.23 

   

LABORER:  Common or General......$ 12.00             2.40 

   

LABORER:  Landscape &    

Irrigation.......................$  9.13             0.28 

   

LABORER:  Pipelayer..............$ 13.35             2.80 

   

LABORER: Mason    

Tender-Brick/Cement/Concrete.....$ 12.00             0.00 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 16.00             2.48 

   

OPERATOR:  Bulldozer.............$ 16.00             1.87 

   

OPERATOR:  Crane.................$ 19.77             4.48 

   

OPERATOR:  Forklift..............$ 13.86             0.00 

   

OPERATOR:  Grader/Blade..........$ 15.72             1.49 

   

OPERATOR:  Loader................$ 16.17             0.25 

   

PAINTER:  Brush, Roller and    

Spray............................$ 14.13             2.88 

   

ROOFER...........................$ 13.16             0.74 

   

SHEET METAL WORKER (HVAC Duct    

Installation Only)...............$ 17.70             1.68 

   

SHEET METAL WORKER, Excludes    

HVAC Duct and Unit    

Installation.....................$ 15.96             1.01 

   

SPRINKLER FITTER (Fire    

Sprinklers)......................$ 15.52             0.00 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 
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resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

---------------------------------------------------------------- 

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 
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Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

---------------------------------------------------------------- 

 

WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 
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3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

END OF GENERAL DECISION 

 

 

NO SMOKING POLICY 
 
Smoking is prohibited inside the buildings at the Fayetteville State University and all properties owned, operated, leased or 

controlled by the Fayetteville State University.  Violation of the policy is defined as smoking any tobacco products, including 

e-cigarettes. 
 
SUSTAINABILITY 
 
Contractor shall track and report all efforts related to recycling, reusing, and/or re-selling of all salvaged material 
from the project (including clean fill material).  Report total tonnage of all demolition wastes and clean fill material 
diverted from a landfill.  Report all material types and weights, where material was diverted, type of diversion, 
documentation of this diversion, and applicable dates.  Total weights and percentages of total demolition material 
shall also be reported.  This information shall be in tabular form utilizing the Sustainability Report at the end of this 
section.  This information shall be updated monthly with final submission prior to substantial completion. 
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1.0 Introduction 

 

 The following standards for telephone, data, video, and other  
 
 telecommunications distribution systems are of a general nature and may be  
 
 modified by the Information Technology &Telecommunications Services (ITTS) 
 
 department as necessary to accommodate special design or functional  
  
 requirements. Wiring standards are dynamic and constantly changing due 
 

to continually evolving networking standards; thus this document is meant 
 
to be dynamic, and will change as official wiring standards change.  
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These standards provide requirements for designers to incorporate into bid  
 
documents.  They are part of the University Wiring Standard (UWS).  Designers  
 
and Contractors must consult with Fayetteville State University (FSU) ITTS for  
 
clarification of current media types and standards before completing telecom  
 
designs, purchasing materials, and commencing work. Basic requirements for all  
 
new building structures will include underground service entrance ducts,  
 
Telecommunication Rooms (TR’s), a conduit riser system between TR’s, a  
 
horizontal cable distribution system, and building wiring as defined in the  
 
following document. Existing building renovations may or may not require the  
 
construction of new Telecommunications duct bank. The contractor will be  
 
required to purchase, install, test, and document all communications wiring as  
 
specified by the FSU-ITTS department. The contractor may be required to  
 
provide communications manholes/duct bank within the scope of selected  
 
projects. The project communications contractor project manager and any 
 
 associated installers shall be required to attend   a pre-installation meeting prior  
 
to any work being performed. This meeting will be coordinated by an FSU  
 
Planning & Construction project manager.  
 
The contractor shall be required to submit all communications materials for  
 
review and approval by the designer, FSU Planning & Construction and FSU- 
 
ITTS prior to any procurement. Telecommunications electronic equipment will be  
 
purchased by funds approved for the project, and installed by the FSU-ITTS  
 
Networking Group. 

 

1.1 Codes, Standards, and Regulations 

 

 Overview 
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 To design facilities for an effective telecommunications system, the designer and  installer 

must be familiar with national and local regulations. Both the designer  and the contractor 

must be familiar with and adhere to the standards of the  telecommunications and building 

industries. 

 Agencies 

 The following agencies and their codes, standards and regulations shall govern  all 

telecommunications work performed at Fayetteville State University: 

• ANSI American National Standards Institute  
 

• BICSI Building Industry Consulting Service International  
 

• BOCA Building Officials and Code Administrators (Standard Building Code)  
 

• EIA Electronic Industries Association  
 

• FCC Federal Communications Commission  
 

• FOTP Fiber Optic Testing Procedures  
 

• ICBO International Conference of Building Officials (Uniform Building Code)  
 

• IEEE Institute of Electrical and Electronic Engineers, Inc  
 

• NBC National Building Code  
 

• NFPA National Fire Protection Association  
 

• NEC National Electrical Code  
 

• TIA Telecommunications Industry Association  
 

• UL Underwriters Laboratories  
 

1.2 Contractor Qualifications 

 

 Any contractor offering a proposal for this project must meet the minimum  requirements 

listed below and provide written, hard copy documentation of these  qualifications with their 

proposal:  

• Certified Panduit Corp. as a PCI Design and Installation Contractor 
  
able to offer the Certification Plus System Warranty, or certified by the     
 
manufacture of the approved submittal. 
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• BICSI Corporation member organization 

• RCDD on staff or able to retain services of a Telecommunications RCDD 

• Primary line of business communications structured cabling 

• Five (5) years experience in the installation of optical fiber cables, including 

splicing, terminating and testing. Testing on optical fiber cable shall include single 

and multi-mode.  

• Three (3) years experience in the installation of Category 6 Unshielded Twisted 

Pair copper cables for voice and data distribution systems, including splicing, 

terminating and testing. Testing of Category 6 copper cable shall include complete 

verification with TIA/EIA cable standards. 

• Five (5) references for project of equivalent scope, type and complexity of work 

completed within the last five (5) years. The Contractor shall submit as proof, 

supporting documents and the names, addresses and telephone numbers of the 

operating personnel who can be contacted regarding the installation system. 

• Licensed NC Contractor 

The Contractor must have a minimum of one (1) Registered Communications Distribution 

Designer(RCDD) as recognized by Building Industry Consulting Service International 

(BICSI.) The RCDD shall be responsible for compliance of work with the referenced 

standards and guidelines. Professional resume and proof of current registration shall be 

supplied for approval at the time of bid. The RCDD shall be named as the project 

manager for the project. All supervisors assigned to the installation of this system or any 

of its components shall be Building Industry Consulting Services International (BICSI) 

Certified Cabling Installation Technicians, Installer Level II. 

1.3 System Warranty 

The Contractor shall provide the following warranties for the system and components.  

Contractor Materials and Labor Warranty: Provide system warranties for a period 

specified in the contract documents against faulty materials and defects in workmanship. 

In addition, honor any manufacturer warranties that exceed this period of time.  

Panduit Component Warranty: All components of the structured cabling system shall 

be free from manufacturing defects in material or workmanship, under normal and proper 

usage for a minimum of twenty-five (25) years.  
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Panduit System Performance Warranty:  The permanent link of the structured cabling 

system will comply with Category 6 and optical fiber for end-to-end performance, as 

defined in TIA/EIA-568-C Telecommunications Standards, for a minimum of twenty-five 

(25) years.  

Panduit Assurance Warranty: The structured cabling system will be free from defects 

that prevent the operation of standards based applications/protocols over Category 6 and 

optical fiber. The applications/protocols shall be those recognized by standards bodies 

IEEE, ANSI, ATM Forum and sanctioned specifically for transmission over the specified 

medium as defined in TIA/EIA 568-C, ISO IEC 11801, and shall support current and 

future applications designed for data transmission over the permanent link/ channel, as 

defined in TIA/EIA-568-C telecommunications standards for a period of twenty-five years. 

Panduit shall bear the burden to replace or repair any such defective products during the 

warranty period at their cost including labor and materials. 

 

2.0 Distribution System 

 

2.1 Communications Manhole 

       

 All communications manholes shall be constructed in accordance with the 
 

 plan and section view drawings in the FSU-ITTS Telecommunications Design & 
 

Standards Guideline. All new manholes shall be fitted with cable racking  
 
hardware.  

 

2.1.1 Entrance Duct 

 
 Unless specifically directed by the FSU-ITTS department, all new buildings will 
 
 be designed with a minimum quantity of four 4 inch entrance conduits. This  
   
 conduit will be of a rigid metallic construction or 4 inch Schedule 40 PVC  
 
 encased in concrete pending approval and inspection by FSU Planning &  
 
 Construction and will extend from a communications manhole, designated by the 
 
 FSU-ITTS department, to the intermediate distribution frame in the building. All  
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 of these conduits shall be fitted with (1) 3” x 3 sleeve inner ducts. All  
 
 conduits and inner ducts shall be installed with marked pull tapes. The service 
  
 entrance conduits shall appear and be positioned in the right rear corner of the 
 
  IDF (intermediate distribution frame), 4 inches from the rear wall, and shall be 
 
  stubbed 4 inches above the finished floor. Plastic bushings shall be installed on 
 
  each entrance duct. In general, no more than two 90 degree bends between the 
  
 manhole and the building will be permitted.  
 

2.1.1 Entrance Duct –continued 

 The use of LB, LL, or LR fittings will not be approved. All metallic entrance 

 conduits shall be installed in accordance with National Electric Code Article 250  

 and 800-12C. If the service entrance ducts penetrate or appear in the building  

 before final termination in the building’s IDF, they should transition to metallic  

 conduit (if PVC) in an accessible and appropriately sized junction box. If the 

 distance between the point of transition and the building IDF exceeds 50 ft.,  

 then at least one of the quantities of exposed entrance conduits MUST be rigid.  

 In addition, where a transition junction box is installed, one of the other conduits  

 that extend to the IDF shall be fitted with three 1-1/4” rated inner ducts.   

 Contractor shall consult with the FSU-ITTS Networking Group when special  

 pull boxes or  junction boxes are required. 

 

2.1.2 Duct bank between Manholes 

 All Telecommunications duct banks shall allow no more than 180 degrees 

 of bends between manholes. No short radius 90 degree bends are 

 allowed.  

2.1.3 Acceptance of Ductbank  

All ductbank both from the manhole to the building, and between manholes shall be 

inspected and approved by a representative from the Fayetteville State University 

Planning & Construction department prior to the placement of any concrete. Additionally, 

this ductbank shall be mandreled after completion. After a duct line is completed, a 

standard flexible mandrel shall be used for cleaning followed by a brush with stiff bristles. 
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Mandrels shall be at least 12 inches long and have diameters 1/4 inch less than the 

inside diameter of the duct being cleaned. 

2.2 Telecommunications Rooms 

2.2.1 Main Distribution Frame 

All buildings will have an MDF (Main Distribution Frame, located on the lowest level of 

the building. This room will be a walk-in room with MINIMUM dimensions of 10’ deep x 

10' wide (double doors may be required as directed by the ITTS dept) unless otherwise 

specified by FSU-ITTS, and shall be separated from other electrical, mechanical, and 

housekeeping spaces. For specific power requirements for primary distribution room 

refer to section 2.2.4. 

2.2.2 Intermediate Distribution Frame 

 Intermediate distribution frames (IDF) will be centrally located on each level of  

 the building, and “stacked” one above the other. At minimum, there shall be a  

 room for each 10,000 square feet of office floor space. Rooms shall provide a 

 minimum quantity of three (3) 4” core holes with 4” sleeves/conduits thru the floor 

 in back left hand corner. Contractor will install a minimum quantity of three (3)   

 1 1/4 inch plenum rated inner-ducts in one of the four inch backbone and/or riser 

 conduits from Telecom Room to Telecom Room. 

 NOTE: Telecommunications rooms shall be located in the building such that the 
 maximum cable distance from the data/voice outlet to the termination point in a TR 
 does not exceed 90 meters. In addition, 10  meters is allowed for interconnect 
 cable in the room and for station cable in the office for a total cable distance of 100 
 meters. Satellite rooms will have minimum inside dimensions of 10' deep x 10' wide 
 unless otherwise specified by the FSU-ITTS Networking Group. Double doors may 
 be specified by the FSU-ITTS Networking Group. 
 
 
 
2.2.3 Telecommunications Room Design 

 All telecommunications rooms (TR) will be equipped with the following: 

• Ceilings that are “open to structure” 

• Room Lighting (50 ft candles measured at 3’ AFF) with motion sensor light switch 

• All rooms shall be located away from areas where water damage may occur. No 

water carrying pipes shall be permitted to run through or within the ceiling space or 

floor of rooms, except pipes associated with any required fire protection system. 

No showers, toilets, or similar wet rooms/areas shall be adjacent to or above TR’s. 
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In addition, TR’s shall be located away from electrical transformers, generators, air 

conditioning units, or radio transmission equipment. 

• Door locks are to be keyed to telecommunications room standards. The 

  intent is to have an electronic door access device on all telecom 

  room doors. FSU uses the Persona Lock/Card Access system, and all   

  measures should be taken to ensure that doors/ frames are equipped to   

  support the Persona Lock system. 

• Floors shall be covered with static resistant VCT. Sealed concrete will not be 

permitted. The doors should be designed as double doors, and all doors will open 

into the corridors or common space. The purpose of this requirement is to ensure 

that all TR’s are accessible without having access to other spaces. 

• 3/4" Fire-retardant plywood, grade A-C equivalent, fully lining all walls to a height 

of eight feet and beginning at floor level. Plywood shall be painted with a minimum 

of two coats white fire resistant paint. At least one fire retardant stamp shall be left 

exposed on each sheet of plywood. 

• 12” wide by 1-1/2” deep tubular steel ladder runway installed around perimeter of 

room, 4” off wall surface, at 7’ above finished floor. Equip ladder runway with 

bottom drop out devices at floor racks as required to ensure cable bundling is fully 

supported to maintain proper bend radius. 

• Conditioned air which meets and typically exceeds normal building standards for 

office space as a minimum. Heat load requirements shall be calculated based 

upon electronic network switch equipment that will be installed in each room. 

Conditioned air shall be independently controlled for each telecom room and 

provided 24hours/7days a week, 365 days per year. The HVAC design for all 

telecommunications rooms will need to make certain that air is exchanged out of 

the room. The FSU-ITTS Networking Group will review and approve all HVAC 

designs, including mean temperature and number of air exchanges per hour. All 

design efforts shall attempt to locate all TR cooling equipment such that it is not 

located in the TR ceiling space.  

• All TR signage should be consistent with FSU Facilities Management room 

labeling, and should be labeled “Telecom Room.” All contractors will coordinate 

signage details with FSU Facilities Management. 
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• In buildings greater than four floors, with “stacked closets,” provide q 1/8” vertical 

strength member for strain relief of riser cables in each riser sleeve. This strength 

member is not part of the cable but is a separate braided cable on which riser 

cables are supported on. Contractors must submit product cut sheets prior to 

beginning work. 

2.2.4 Electrical Requirements 

Main Distribution Frame (MDF): A “dedicated” electrical distribution panel shall be 

provided in the MDF. It shall be a minimum 100 Ampere rated 3 phase panelwith a 

minimum capacity for 16 circuits. Panel shall be commercial grade with bolt-in type 

breakers. Panel shall be flush mounted on wall inside MDF. Panel feeder shall be four 

wire (3 phase, 1 neutral, 1 grounding copper conductors) fully sized in accordance with 

Table 310.16 and 250.122 of the NEC, and shall originate at the MDF (MainDistribution 

Frame) include minimum quantity of (6) six ¾” EMT conduits stubbed out from flush 

mounted panel to an accessible location above ceiling walls. 

  

 Main Distribution Frame (MDF) and Intermediate Distribution Frame (IDF): All 

 electrical receptacles shall be 250v, 20 Ampere rated commercial grade flush 

 mounted at 6’ 6” (on-center) AFF and located in the center on the three non-

 entrance walls. Each receptacle location will present a double-duplex outlet. 

 Receptacles in each MDF and IDF shall be served with a minimum of three (3) 

 dedicated 20 ampere branch circuits connecting to 20 ampere bolt in breakers in  the 

 MDF distribution panel. Wiring shall consist of (3) #12 awg (black/red/blue),  

 (1) #12 awg neutral (white) and (1) #12 awg grounding conductor (green) in 

 a ¾” EMT conduit. Circuits shall be “split” between receptacles such that each 

 receptacle in each double duplex outlet is served by a different circuit. Note: 

 Electrical receptacle outlet locations MAY need to be field coordinated with  

 owner to ensure that two outlets are located behind racks and one outlet above 

 telephone equipment. All electrical panels and devices shall be UL listed and 

 installed per manufacturer’s instructions and meet the requirements of the  National 

 Electric code. 

 

 Contractor will install a Telecommunications Bonding Backbone (TBB) in building 

 by extending an appropriately sized #6 to 3/0 insulated ground wire (stranded)  
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 from the Electrical Main Distribution Panel to a ground bar in the MDF. The  

 ground bar shall be mounted in the upper left-hand corner of the rear wall at 7’ 6’’ 

 AFF. A continuous appropriately sized # 6 to # 3/0 insulated ground wires 

 grounding conductor shall extend between ground bars in subsequent 

 Telecommunications Rooms. Additionally, the ground bar on each floor shall be  

 bonded to building steel or electrical distribution panel ground on that floor. A  

 ground bar shall be installed as described above in each and every  Telecommunications 

 Room. Ensure that all of the ground wires described are installed in dedicated ¾” 

 conduits, not in riser conduits between floors. These ¾” conduits are to be installed  

 in the very left-hand corner of each Telecommunications Room. 

2.3 Riser System 

 Telecommunications rooms will be connected by a minimum of three 4 inch 

sleeves or conduits. Both sleeves and conduit will be located along the rear wall, in the left 

rear of the room and will be stubbed 4 inches above the finished floor, 4 inches off the rear 

wall. Sleeves shall be fitted with 4” set-screw or compression connectors and screw-on 

type plastic bushings. Bushings shall be installed before any cable is pulled through riser 

conduits/sleeves. If riser conduit extends between rooms that are not stacked, a marked 

pull tape shall be provided. There shall be no more than two 90 degree bends in the riser 

conduit runs between rooms without installation of a pull box 24” x 24” x 8”deep. LB fittings 

will not be accepted. See section 3.2.1 for riser cable specifications. 

2.4 Floor Distribution 

2.4.1 Return Air Plenum Ceiling 

 Floor distribution from TR’s to data/voice outlets will be provided by individual  

 home-runs of 1 " conduit. All conduits will be equipped with a marked pull tape.  

 Marked pull tapes will be tagged in the room and at each corresponding outlet to  identify

  where the string terminates on each floor. This will be the preferred method of 

 distribution when ceiling space is used as a return air Plenum. In lieu of a system utilizing 

 “home-run” conduits, a distribution system combining 1” conduits and centrally installed 

 cable tray may be considered. 

2.4.2 Non-Return Air Plenum Ceiling 

 When non-return air plenum ceilings are used, a distribution system combining 1”  

 conduits and centrally installed cable tray should be considered as the 

 primary distribution system. This system will provide an open, center-hung top- 

 rung cable tray extended throughout corridors of the building. The tray shall be 4" 
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 deep x 12" wide or sized to provide cable fill requirements with single center 

 support. A minimum quantity of three (3) 4 inch conduits shall be used in lieu 

 of cable tray when passing through fire walls. A 12 inch clearance shall be   

 maintained on all sides of the cable tray. Complete clearance will also be  

 provided below and above the cable tray. A 1-" conduit from each outlet shall  

 extend back to the corridor and shall terminate 4” from the edge of the cable tray. 

 The selection of the floor distribution system will depend on the design and 

 intended use of that floor. The selected method of floor distribution must be 

 approved by the FSU-ITTS Networking Group. 

2.4.3 Communications Outlet Box 

 As a general rule for new construction, recessed outlet boxes will be used for  

 voice, data, and video services. Outlet boxes shall be 4" x 4" x 2-1/8" deep and  

 shall be fitted with a single gang plaster or raised ring. Each outlet box will extend 1" 

 conduit and each conduit will have no more than two 90 degree bends between the outlet 

 and the designated TR or cable tray. If more than two 90 degree bends are required, a 

 fully accessible pull box must be installed with locations of pull boxes shown on the as-

 built drawings. The use of LB, LL, and LR fittings will not be approved. 

 Telecommunications outlets are not be  to be “looped” in the same run of conduit. 

2.4.4 Grounding 

All vertical and horizontal metallic distribution systems must be grounded in 

 accordance with National Electric Code Article 250-32. A fully developed TBB 

 (Telecommunications Bonding Backbone) in full compliance with Joint Standard  

 607 shall be installed in each building renovation and/or construction project. 

2.5 Scheduling    

The full outfitting of the MDF shall be considered a critical path item. The  

contractor will complete the construction of all communications rooms, risers, and floor 

distribution in order to permit the installation of building communications wiring prior to 

the completion of lay-in ceilings in areas where above ceiling junction boxes and cable 

trays are installed. 

3.0 Building Wiring 

3.1 General 

The installation of the wiring system in these structures will be the responsibility of the 

Building Contractor which complies with this document. In small scope projects the FSU-

ITTS department has the right to perform some “in house” aspects of the work. In 
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general, the Contractor will be responsible for the purchase, installation, termination, 

testing, and documentation of all specified communications cabling and the FSU-ITTS 

Networking Group will be responsible for the acceptance testing of the contractor's 

installation. Specific FSU-ITTS Networking Group and Contractor responsibilities are 

outlined in the sections below.  

3.2 Communication Cable 

3.2.1 Cable Specification 

 All telecommunications cables must meet or exceed the following cable specifications. 

 Acceptable vendor cable part numbers are listed, andsubstitutions of the specified cables 

 are prohibited. 

A. Standard Cable: minimum bundle to be installed to each communications outlet 

unless otherwise specified. 

1. Voice/Data Cables: 

 EIA/TIA 568 Standard 

 4-Pair Category 6 UTP (unshielded twisted pair) 

 UL Certified Category 6 Enhanced  

 24 AWG (0.51mm) copper conductor 

 100 + 15 Ohm Impedance 

 Sheath Color: Blue (sheath color must be Blue ) 

 The following cables are acceptable: 

General Cable GenSPEED 6000E (#7131940for plenum or 7133940 for non 

plenum) Category 6E UTP 

2. Category 6 UTP Performance Specification 

The Category 6 UTP cabling system proposed for this project shall meet the 

following minimum system (cable and hardware combined) performance 

requirements as evidenced by a 3rd party verified ETL lab test report required to be 

submitted with bid. Systems performing with results below these levels shall not be 

accepted, and cable manufacturer substitutions other than those listed in this 

document will not be accepted. 

 

Frequency Electrical Parameter Performance (dB) Margin over Standard 

(dB) 

250 MHz Power Sum NEXT 45.7 15.5 
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250 MHz Power Sum 

ELFEXT 

27.6 15.3 

250 MHz P-P NEXT 48.6 15.4 

250 MHz Return Loss 19.9 11.8 

250 MHz Power Sum ACR 13.1 18.8 

250 MHz Insertion Loss 32.6 3.3 

 

B. Optional Cable: will only be installed when /where specified.  Single mode and 50 

um multi-mode fiber optic cable (General Cable Gigabit plus grade). 

1. Video Cable – Room to Station 

  General Cable Coax 

  18 AWG solid copper 

  75 Ohm Impedance  

 2. Multimode Fiber Cable – 12 Strands 

   

50/125 um fiber size 

  850/1300 nm wavelength 

  1500/500 MHz-km @ 850/1300 nm (nominal) 

  3.0/1.5 dB/km @ 850/1300 (nominal) 

  The following cable is acceptable: 

• Corning 002S88-31180-29 PLENUM 

• General Cable BE0121ANU PLENUM 

 3. Singlemode Fiber Cable – 24 Strands 

  8.3/125 um fiber size 

  1310/1383/1550 nm wavelength 

  1.0/1.0/.75 dB/km at 1310/1383/1550 nm (nominal) 

  The following cable is acceptable: 

• Corning 002S88-31131-29 PLENUM 

• General Cable AP0121ANU PLENUM 

C. Riser Cable 

 The backbone riser system (vertical and horizontal) will consist of the conduit/sleeve 

 and cable required to connect the building entrance room to all telecommunications 

 rooms located on each floor. The contractor shall install all riser cable in conduit/sleeve 
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 and use as few conduits/sleeves as possible to allow for spare empty conduit/sleeve. 

 The FSU-ITTS Networking Group will provide cable specifications such as product 

 code, and will be responsible for the verification of the cable after it is installed. The 

 types and quantities of riser cables will be determined at the design phase.  

D. Horizontal Cable 

Typical data/voice cables consist of the following: 100 Mbps Category 6 Enhanced 

UTP Data Cable/Voice Cable (Data Sheath Color: Blue, General Cable #7131900 for 

plenum or 7133900 for non-plenum)  All cables shall be neatly routed along the 

overhead ladder rack parallel to each other and secured with Velcro type cable 

wraps with an additional 10ft. (minimum) cable slack loop. 

3.2.2 Cable Identification 

All cable labels shall be produced with a professional label maker. All cables shall be 

labeled both on the outlet and the patch panel with a telecommunications room/numeric 

identification code using the following format:  Outlets EX. (RM100-1) Room 100 being 

the communications room and 1 being the port designation in that particular room. Patch 

panel/110 block ports shall be labeled in numerical order starting with number one and 

ending on the last patch panel/110 block  port.  Ex. (Port 1 is labeled 1 and port 48 is 

labeled 48).  All patch panels ports shall be labeled even if there is not a 

corresponding cable terminated on it. All 110 blocks for voice station cabling shall 

also be labeled in their entirety. 

3.2.3 Responsibilities  

 A. The telecommunications contractor will be responsible for the purchase  

 and installation of all communications cable as specified in Sections 3.2.1. 

 Installation will include the specified termination, testing, and documentation of all 

 cable. The contractor will need to follow and be in compliance with all appropriate 

 Category 6 Enhanced installation procedures as outlined in TIA/EIA 568A/B and 

 TIA/EIA 569 standards including correct bend radius, and maintaining the  appropriate 

 twists in the pairs. Contractor shall also follow TIA/EIA 606 Standard and Joint Standard 

 607. The contractor will neatly bundle all cables in the room and label each cable to 

 indicate each outlet number as shown in section shown in section 3.2.2.   

 All cables will be labeled both at the termination point in the room and on the wall plate at 

 the wall outlet. In addition to the bundle of installed cables the contractor will provide a 

 pull string to each outlet for future cable installations. The contractor will conduct 

 standard Category 6 Enhanced links 
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compliance tests of all cable links including tests for continuity and pair reversal.  The 

contractor will perform this testing on 100 percent of cabling to certify that  the cable and 

termination meets the established specifications for Category 6 Enhanced compliance as 

documented in the standards noted above. The contractor will provide the FSU-ITTS 

Networking Group power meter and OTDR test results for all installed fiber optic 

 cables. Video station cables shall be tested for DC resistance (including  continuity) and 

 attenuation. Coaxial station cables shall also be tested utilizing a TDR, providing a hard 

 copy printout. 

 B. The FSU-ITTS Networking Group will perform acceptance testing. This  testing 

 may be done in conjunction with testing being performed by the telecommunications 

 contractor. All cabling failing to meet the TIA/EIA current published standards will be 

 replaced by the contractor at no cost to the university. 

C. Once installation is complete a full set of as- builts and test results shall be 

provided to FSU-ITTS department for further review and to keep on record. 

3.3 Communication Outlet 

All outlets in office spaces will be wired to support three data communication 

connections (where designated).  FSU currently runs  VOIP for its voice 

communication system so therefore all outlets shall be considered data outlets. All data 

connections shall be terminated on Blue jacks and placed in a stainless steel 

faceplate in numerical order. In non-office locations, in addition to data connections, 

coax connections will be specified by the FSU-ITTS Networking Group, in conjunction 

with FSU Planning & Construction, and the building occupants.  Outlets will be 

designated on the building electrical or communications floor plan. Any additional service 

options or deviations from the following communications outlet standard must be 

coordinated with and approved by the FSU-ITTS Networking Group. All outlets will be 

labeled in accordance with the cable identification scheme as detailed in section 3.2.2. 

All office and non-office faceplate schematics can be found in the specifications portion of 

the bid documents or online at the FSU-ITTS website. 

3.3.1 Outlet Specifications 

All communications outlets must use acceptable vendor communications part numbers 

as listed. However, deviations from the standard or equivalent communications outlet 

specifications will be addressed on a case-by-case basis at the design phase. Please 

refer to section 3.4.1 for a list of acceptable manufacturers and acceptable components. 

3.3.2 Responsibilities 
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The telecommunications contractor will be responsible for the purchase, installation, and 

labeling all wall plates, patch panels, and connectors. The contractor will also be 

responsible for the installation of a 1 inch conduit from the outlet box to the 

communications room (home run) or to the cable tray. 

3.4 Communications Room 

 The communications room will contain terminations for all horizontal and 

 vertical cabling.  All rooms will be vertically interconnected via the vertical 

 riser system. 

3.4.1 Acceptable Manufacturers and Products 

 The following is a list of acceptable part numbers for use in all new construction  and 

renovations: 

 Acceptable Components  

Manufacturer Part Number  Description Equivalent 

 Faceplates, Inserts, & Category 6 

Components 

 

Panduit 

 

 

CJ688TGBU  Category 6 

Enhanced 

Jack, Blue 

(Data Color) 

No 

Panduit CPPA48FMWBLY     48Port Patch 

Panel 

Panduit 

 

 

CFPL4SY  Faceplate, 

Stainless 

Steel, 4-Port 

No 

Panduit 

 

 

UTP28SP7BU  Category 6 

Enhanced 

Patch Cord, 

7’ (Patch 

Panel to 

Switch End) 

No 

Panduit 

 

 

UTP28SP10BU  Category 6 

Enhanced 

Patch Cord, 

No 
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10’  (Station 

End) 

 Telecom Rack & Telecom Rack 

Components 

 

Panduit 

 

CMBBL-L  

Black 

 Faceplate 

Insert, Blank 

No 

Panduit 

 

CMBBL-L   

Black 

 Modular 

Patch Panel 

Insert, Black, 

Blank 

No 

Panduit PRV8 

(One on each 

side of rack) 

 PatchRunner 

Wire 

Management 

Panel, 

Vertical, 84” 

No 

Panduit 

 

PRD8 

 

 PatchRunner 

Panel Door 

No 

Panduit 

 

PRSP7  PatchRunner 

Cable Spool 

(Order 4 per 

PVR7) 

No 

Panduit R2P 

Black 7’ Rack 

 Rack, 19” x 

84” 

No 

 Miscellaneous Hardware 

Cablofil, Inc CS12060912  Ceiling 

Mounted 

Center Spine 

Tray  

No 

Cablofil, Inc Various Part 

No. 

 Ceiling 

Mounted 

Center Spine  

Tray 

Components 

No 
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3.4.2 Cable Termination 

All cable runs, regardless of media type, shall be able to reach any communications room 

wall. Cable within a room will be bundled and terminated via standard Category 6 

compliant patch panels, as detailed above. Cable bundles shall be secured using Velcro 

style, plenum-rated, tie wraps; plastic tie-wraps are prohibited. All patch panels will be 

mounted in 19" racks as detailed below. All wiring of patch panels will begin from the top 

down in racks, and the mounting of  switch equipment will begin from the bottom up. 

All patch panels ports shall be labeled even if there is not a corresponding cable 

terminated on it. 

A. Although VOIP is the preferred voice option, when necessary use 110 Style connect 

blocks or approved equivalent shall be used to terminate "all" 100 ohm twisted pair 

Category 5 Enhanced telephone cable. Patch panels shall be used to terminate UTP data 

cables. 

Connect blocks and backboards will be color coded blue to designate telephone 

terminations. All connecting blocks and patch panels will be labeled in accordance with 

section 3.2.2. Voice cable will be installed in metal “D” rings down the corner of the wall 

and across bottom. 

 B. All patch panels will be mounted to floor mounted standard 19 inch equipment racks. 

 19 inch freestanding flange racks shall be 7 ft. tall, of aluminum construction painted 

 black with double sided screw holes. All cable types will be  physically separated into 

 individual groups. 

C. Corning Cable Systems Connector Housings shall be used to terminate all multimode 

and singlemode fiber cable. LC connectors will be used to terminate the fiber cable. 

Corning Unicam connectors are the preffered LC connectors.  

3.4.3 Responsibilities  

 A. The Building Contractor will be responsible for the purchase and installation of all 

 room power outlets, lights, paneling, and riser conduit in accordance with Section 2.3. 

 The contractor will also be responsible for the purchase and installation of all hardware, 

  including all racks, panels, connectors,  and miscellaneous parts. The contractor will be 

 responsible for firestopping all wire and conduit penetrations consistent with all National, 

  State, and local fire and electrical codes. 
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B. Patch Panel Labeling - All patch panels will be labeled using a professional labeling 

machine. All patch panels ports shall be labeled even if there is not a 

corresponding cable terminated on it.      See section 3.2.2 for further information. 

 C. The FSU-ITTS Networking Group must approve all equivalent cable termination 

 hardware prior to installation. 

D. Cable Bundling – All horizontal and vertical cabling will be routed neatly and secured 

using plenum-rated nylon ties; plastic tie wraps are prohibited.   

3.5 Documentation  

 All cabling systems will be documented in hard copy and electronic format. 

 These as-built drawings will provide documentation of the entire installed 

 wiring system. This documentation will include a spreadsheet (Microsoft Excel 

 compatible format), and be submitted in a PDF/CAD format and hard copy in the 

 following format: 

Building Name Floor Rack Patch Panel 

Port # 

Data Jack Room 

Connected To 

 

Barber 2 1 1 1D or 1V 220 

 

 One hard copy of spreadsheet documentation shall be attached to rack in 

 each room. Additionally, the contractor will provide three (3) copies of 

 paper blueprint drawings marked with jack numbers. These as-built 

 drawings will also be provided on a CD-ROM in Autocad.dwg format. 

4.0 Design and Construction Drawings 

 All design and construction drawings will have a communications riser 

 diagram which illustrates all components of the building communications 

 distribution system. Appropriate notes will be provided to describe the 

 size of conduit and other special instructions to the contractor. In addition, 

 electrical drawings for each floor will illustrate components of the floor 

 distribution system and outlet locations. 

5.0 Building Access 

The Contractor will be required to the FSU-ITTS Networking Group personnel or agents 

to test and verify all communication cable and wiring system hardware in new buildings 

prior to final building inspections.  All work performed by the FSU-ITTS Networking Group 
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personnel or its agent will be coordinated with the Fayetteville Statue University Planning 

& Construction Project Managers. 

6.0 Telecommunications Contacts 

 Phone Contacts: 

 (Primary Contact) Thomas Jones (Communications Specialist): 910.672.2985 

 Email: tjones71@uncfsu.edu 

 (Secondary Contact) Nathaniel Gantt (Network Manager): 910.672.2151 

  

7.0 Appendix A: RCDD Requirements 

Fayetteville State University ITTS now requires all selected Design or Engineering Firms 

to provide or retain the services of a Telecommunications RCDD if they do not have an 

RCDD on staff. The Fayetteville State University ITTS department has implemented this 

policy for several reasons: (i) the ongoing and fluid changes in technology and standards 

in the telecommunications industry, (ii) the need for cohesive communications and 

support for telecommunications-specific projects during construction evolutions on 

campus, and (iii) direct communications with the type of professionals that are typically 

responsible for telecommunications infrastructure projects.  

 

The assigned RCDD professional will be required to assist the Fayetteville State 

University ITTS department, University building occupants, and University project 

managers as required, with developing an up to date telecommunications installation 

package per the Fayetteville State University Telecommunications Design & Standards 

Guidelines, for any new construction or renovation projects for which an architectural or 

engineering design firm has been selected by the University, and by where 

telecommunications requirements have been established through the project. The RCDD 

will also interface with project engineers, designers, and Fayetteville State University 

project managers for implementation of telecommunications infrastructures related to 

drawings and written specifications.  

More formal procedures and processes are required for construction projects that require 

telecommunications implementations than projects in the past because of more complex 

installations, and more integrated services being implemented into the communications 

infrastructure. Contrary to common ongoing perceptions, it is no longer a matter of mere 

cabling and cable terminations that make up telecommunications installations and 
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implementations. These implementations can be more complex and require the 

knowledge of a professionally registered telecom designer to navigate. 

The requirement to provision a certified professional to have this type of direct contact 

who understands the language of the industry, and is up to date on all industry 

regulations and standards while maintaining close contact and communications with the 

project designers and engineers, provides the University and the ITTS department with 

the level of efficiencies necessary to provide a sound telecommunications package.  This 

person could also assist in leveraging potential costs savings to the project relative to 

telecom component requirements.  

The RCDD will be “required” in the early Design & Development phase of the project, and 

is to remain active throughout the project until completion and sign over of said project to 

the University. 

 

The selected RCDD will be responsible at minimum for the following: 

A: Meeting with the ITTS Department, Project Managers for the University, and   occupants 

as a kickoff or introduction to a given project. 

B: Provisioning telecom outlet locations, cable tray designs and routes, telecom room 

layouts, specialty communications room layouts if required, outside plant fiber and copper, 

building copper and fiber riser systems, telecommunications grounding systems, voice/data 

cabling systems, wireless systems, WI-FI access points, etc… while coordinating with ITTS 

for any and all necessary details and specifications as it relates to University standards and 

procedures. 

C: Identify that all correct information, bid alternates, amendments, addendums, etc. are 

contained on drawings and written specifications before release for public bidding. 

D: Coordinate with project entity (GC, Electrical, etc…) on a specific project that is 

responsible for obtaining the telecommunications installation bid responses before award of 

telecommunications install. The RCDD will be responsible for reviewing these responses 

along with the entity that received the bid responses to assure that the telecom contractor 

being awarded the telecommunications install meets all required criteria as set forth in the 

telecommunications bid documentation. The RCDD will NOT be responsible for awarding the 

telecommunications installation. They are only to serve as a reviewer/advisor to the process 

to help avoid any issues with awarding the telecommunications installation to a non-qualified 

telecom installer. 
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     E: Attend any project meetings, construction meetings, weekly meetings, or monthly owners 

meetings necessary to keep in pace with the project. Perform walk through at a minimum of 

once a month and/or at critical stages of the telecommunications installation. 

    F: Provide the firm that retains the RCDD with any installation deficiencies documentation (i.e. 

punch list) to require the installation contractor to provide corrective actions before 

acceptance of a telecommunications installation. 

    G: Verify fiber optic and copper cable testing documentation for proper compliance  before 

telecom installer applies for any cable warranties required by the project. 

    H: Verify all telecommunications bid and documentation requirements have been met by the 

telecommunications installer. And perform final sign off of installation that verifies that 

Fayetteville State University is receiving a complete, fully tested, properly installed, warranted 

system, before it is handed over to the University. 

 

The RCDD should have a minimum of the following career qualifications: 

A: 5 Years of Telecommunications cabling and systems design experience. 

B: Minimum of three years practical field experience in telecommunications installations; and 

previous design work performed in a University setting is preferred. 

C: Working knowledge of Local Area Networks and their performance requirements as it 

relates to cabling infrastructure. LAN Design Certificate a plus. 

 

Fayetteville State University ITTS will work directly through the RCDD to develop 

telecommunications specifications for a given project. ITTS reserves the right to perform “in 

house” installations that are smaller and do not require heavy document development. Design 

or engineering firms will need to verify this thru the project manager for the university to the 

ITTS Department before project design commences. This is required if an engineering firm or 

design firm does not already have an RCDD on staff and would have to retain the services of 

an independent telecom designer/RCDD. 

 

 It is strongly recommended that the designated RCDD be an independent 

telecommunications designer located within no more than a 3 hour radius around the 

Fayetteville metropolitan area, to include Raleigh, Durham, and Charlotte, and to also not be 

retained from a cabling contract company. This request alleviates any conflict of interest 

issues that could arise with competitive bidding from other cabling contract companies. This 
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ensures Fayetteville State University ITTS gets the best pricing from the best qualified cabling 

contractors that are available and are certified to install 

    the Fayetteville State University structured cabling system. 

 

 Fayetteville State University ITTS will provide the RCDD the Fayetteville State     University 

Telecommunications Design Standards & Guidelines Manual during the kickoff meetings. The 

Fayetteville State University Telecommunications Design Standards & Guidelines Manual is a 

fluid, living document which incorporates frequent technology changes and campus standards 

adjustments. 

Contacts for the Fayetteville State University ITTS design requirements: 

Nathaniel Gantt 
Network Manager       
Fayetteville State University    
ITTS – Network Dept.      
Phone: 910-672-2151     
E-mail: ngantt@uncfsu.edu    
 
Thomas Jones 
Communications Specialist 
Fayetteville State University 
ITTS – Network Dept. 
Phone: 910-672-2985 
E-mail: tjones71@uncfsu.edu 

mailto:ngantt@uncfsu.edu

