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ADVERTISEMENT FOR BIDS 

 Sealed proposals will be received until 2:00pm on April 16, 2024 at 1073 Murchison Rd. 

Fayetteville, NC 28303 at the Fayetteville-Cumberland Regional Entrepreneur Business HUB, for the 

Collins Building Roof Membrane Replacement, at which time and place bids will be opened and read. 

 

 Electronic copies of complete plans and specifications for this project can be obtained from 

Fleming & Associates, PA, 1004 Hay Street, Fayetteville, NC 28305 during normal office hours.  

Email Bryan Fleming at bfleming@flemingandassociates.com to request an electronic copy. 

 

Fayetteville State University reserves the unqualified right to reject any and all proposals. 

 

Signed: 

Harold Miller 

Fayetteville State University 

1200 Murchison Rd. 

Fayetteville, NC 28301 

(910) 672-1952 
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DOCUMENT 03 – NOTICE TO BIDDERS 

 

Sealed proposals will be received by Fayetteville State University, Attn: Harold Miller, at 1073 Murchison 

Rd. Fayetteville, NC 28301 at the Fayetteville-Cumberland Regional Entrepreneur & Business HUB until 

2: 00p.m on April 16, 2024. Sealed proposals will be immediately publicly opened and read at 1073 Mur-

chison Rd. Fayetteville, NC 28301 at the Fayetteville-Cumberland Regional Entrepreneur & Business HUB 

for the furnishing of labor, material and equipment entering into the construction of:                        

 

Collins Building Roof Membrane Replacement 

                                                                                 

Scope of work includes removal and replacement of designated roofing for areas totaling approximately 

10,175 square feet.  New roof membrane shall be a mechanically fastened single-ply membrane. 

 

Bids will be received for single prime.  All proposals shall be lump sum.   

 

Pre-Bid Meeting 

An open, mandatory pre-bid meeting will be held for all interested bidders on April 4th at 10:00am at 1073 

Murchison Rd. Fayetteville, NC 28301 at the Fayetteville-Cumberland Regional Entrepreneur & Business 

HUB.  The meeting will address project specific questions, issues, bidding procedures and bid forms. 

 

Complete plans, specifications and contract documents will be open for inspection in the offices of Mr. 

Harold Miller at Fayetteville State University; and Fleming & Associates, PA, and in the plan rooms of the 

Associated General Contractors, Carolinas Branch; in the local North Carolina offices of McGraw-Hill 

Dodge Corporation; in the Eastern Regional Office of Reed Construction Data in Norcross, G; and in the 

Minority Plan Rooms of Hispanic Contractors Association of the Carolinas (HCAC) in Winston-Salem, 

Charlotte and Raleigh Areas – 877-227-1680; or may be obtained from Fleming & Associates, PA elec-

tronically at no charge. 

 

NOTE:  The bidder shall include with the bid proposal the form Identification of Minority Business Par-

ticipation identifying the minority business participation it will use on the project and shall include either 

Affidavit A or Affidavit B as applicable.  Forms and instructions are included within the Proposal Form in 

the bid documents.  Failure to complete these forms is grounds for rejection of the bid. 

 

All contractors are hereby notified that they must have proper license as required under the state laws gov-

erning their respective trades. 

 

General contractors are notified that Chapter 87, Article 1, General Statutes of North Carolina, will be 

observed in receiving and awarding general contracts.  General contractors submitting bids on this project 

must have license classification for Building or S(Roofing).  

 

Each proposal shall be accompanied by a cash deposit or a certified check drawn on some bank or trust 

company, insured by the Federal Deposit Insurance Corporation, of an amount equal to not less than five 

percent (5%) of the proposal, or in lieu thereof a bidder may offer a bid bond of five percent (5%) of the 

bid executed by a surety company licensed under the laws of North Carolina to execute the contract in 

accordance with the bid bond.  Said deposit shall be retained by the owner as liquidated damages in event 

of failure of the successful bidder to execute the contract within ten days after the award or to give satis-

factory surety as required by law. 

 

A performance bond and a payment bond will be required for one hundred percent (100%) of the contract 

price. 
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Payment will be made based on ninety-five percent (95%) of monthly estimates and final payment made 

upon completion and acceptance of work.

No bid may be withdrawn after the scheduled closing time for the receipt of bids for a period of 60 days.

The owner reserves the right to reject any or all bids and to waive informalities.

Designer: Owner:

Fleming & Associates, PA Fayetteville State University

1004 Hay Street, Fayetteville, NC 28305 1200 Murchison Rd. Fayetteville, NC 28301

(910) 433-2825 (910) 672-1952

END OF SECTION 001113
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INSTRUCTIONS TO BIDDERS 
 
 
     For a proposal to be considered it must be in accordance with the following instructions:   
 
 1.  PROPOSALS   
 
  Proposals must be made in strict accordance with the Form of Proposal provided therefor, and 

all blank spaces for bids, alternates, and unit prices applicable to bidder’s work shall be 
properly filled in.  When requested alternates are not bid, the proposer shall so indicate by the 
words “No Bid”. Any blanks shall also be interpreted as “No Bid”.The bidder agrees that bid 
on Form of Proposal detached from specifications will be considered and will have the same 
force and effect as if attached thereto.  Photocopied or faxed proposals will not be considered.  
Numbers shall be stated both in writing and in figures for the base bids and alternates. If 
figures and writing differ, the written number will supersede the figures. 

 
  Any modifications to the Form of Proposal (including alternates and/or unit prices) will 

disqualify the bid and may cause the bid to be rejected. 
 
  The bidder shall fill in the Form of Proposal as follows:  
 
  a. If the documents are executed by a sole owner, that fact shall be evidenced by the word 

"Owner" appearing after the name of the person executing them. 
 
  b. If the documents are executed by a partnership, that fact shall be evidenced by the word 

"Co-Partner" appearing after the name of the partner executing them. 
 
  c. If the documents are executed on the part of a corporation, they shall be executed by 

either the president or the vice president and attested by the secretary or assistant 
secretary in either case, and the title of the office of such persons shall appear after their 
signatures.  The seal of the corporation shall be impressed on each signature page of the 
documents. 

 
  d. If the proposal is made by a joint venture, it shall be executed by each member of the joint 

venture in the above form for sole owner, partnership or corporation, whichever form is 
applicable. 

 
  e. All signatures shall be properly witnessed. 
 
  f. If the contractor's license of a bidder is held by a person other than an owner, partner or 

officer of a firm, then the licensee shall also sign and be a party to the proposal.  The title 
"Licensee" shall appear under his/her signature. 

 
  Proposals should be addressed as indicated in the Advertisement for Bids and  be delivered, 

enclosed in an opaque sealed envelope, marked "Proposal" and bearing the title of the work, 
name of the bidder, and the contractor’s license number of the bidder.  Bidders should clearly 
mark on the outside of the bid envelope which contract(s) they are bidding. 

 
  Bidder shall identify on the bid, the minority businesses that will be utilized on the project with 

corresponding total dollar value of the bid and affidavit listing good faith efforts or an affidavit 
indicating work under contract will be self-performed, as required by G.S. 143-128.2(c) and 
G.S. 143-128.2(f).  Failure to comply with these requirements is grounds for rejection of the 
bid. 
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  For projects bid in the single-prime alternative, the names and license numbers of major 
subcontractors shall be listed on the proposal form.  

 
 It shall be the specific responsibility of the bidder to deliver his bid to the proper official at the 

selected place and prior to the announced time for the opening of bids.  Later delivery of a bid 
for any reason, including delivery by any delivery service, shall disqualify the bid. 

 
 Unit prices quoted in the proposal shall include overhead and profit and shall be the full 

compensation for the contractor's cost involved in the work.  See General Conditions, Article 
19c-1.   

 
 2.  EXAMINATION OF CONDITIONS   
 
 It is understood and mutually agreed that by submitting a bid the bidder acknowledges that he 

has carefully examined all documents pertaining to the work, the location, accessibility and 
general character of the site of the work and all existing buildings and structures within and 
adjacent to the site, and has satisfied himself as to the nature of the work, the condition of 
existing buildings and structures, the conformation of the ground, the character, quality and 
quantity of the material to be encountered, the character of the equipment, machinery, plant 
and any other facilities needed preliminary to and during prosecution of the work, the general 
and local conditions, the construction hazards, and all other matters, including, but not limited 
to, the  labor situation which can in any way affect the work under the contract, and including 
all safety measures required by the Occupational Safety and Health Act of 1970 and all rules 
and regulations issued pursuant thereto.  It is further mutually agreed that by submitting a 
proposal the bidder acknowledges that he has satisfied himself as to the feasibility and 
meaning of the plans, drawings, specifications and other contract documents for the 
construction of the work and that he accepts all the terms, conditions and stipulations 
contained therein; and that he is prepared to work in cooperation with other contractors 
performing work on the site. 

 
 Reference is made to contract documents for the identification of those surveys and 

investigation reports of subsurface or latent physical conditions at the site or otherwise 
affecting performance of the work which have been relied upon by the designer in preparing 
the documents.  The owner will make copies of all such surveys and reports available to the 
bidder upon request. 

 
 Each bidder may, at his own expense, make such additional surveys and investigations as he 

may deem necessary to determine his bid price for the performance of the work.  Any on-site 
investigation shall be done at the convenience of the owner.  Any reasonable request for 
access to the site will be honored by the owner. 

 
 3.  BULLETINS AND ADDENDA   
 
 Any addenda to specifications issued during the time of bidding are to be considered covered 

in the proposal and in closing a contract they will become a part thereof.  It shall be the 
bidder’s responsibility to ascertain prior to bid time the addenda issued and to see that his bid 
includes any changes thereby required. 

 
 Should the bidder find discrepancies in, or omission from, the drawings or documents or 

should he be in doubt as to their meaning, he shall at once notify the designer who will send 
written instructions in the form of addenda to all bidders.  Notification should be no later than 
seven (7) days prior to the date set for receipt of bids.  Neither the owner nor the designer will 
be responsible for any oral instructions. 
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 All addenda should be acknowledged by the bidder(s) on the Form of Proposal. However, 
even if not acknowledged, by submitting a bid, the bidder has certified that he has reviewed all 
issued addenda and has included all costs associated within his bid.  

 
 4.  BID SECURITY   
 
 Each proposal shall be accompanied by a cash deposit or a certified check drawn on some 

bank or trust company insured by the Federal Deposit Insurance Corporation, or a bid bond in 
an amount equal to not less than five percent (5%) of the proposal, said deposit to be retained 
by the owner as liquidated damages in event of failure of the successful bidder to execute the 
contract within ten (10) days after the award or to give satisfactory surety as required by law 
(G.S. 143-129). 

 
 Bid bond shall be conditioned that the surety will, upon demand, forthwith make payment to 

the obligee upon said bond if the bidder fails to execute the contract.  The owner may retain 
bid securities of any bidder(s) who may have a reasonable chance of award of contract for the 
full duration of time stated in the Notice to Bidders.  Other bid securities may be released 
sooner, at the discretion of the owner.  All bid securities (cash or certified checks) shall be 
returned to the bidders promptly after award of contracts, and no later then seven (7) days 
after expiration of the holding period stated in the Notice to Bidders.  Standard Form of Bid 
Bond is included in these specifications and shall be used. 

 
 5.  RECEIPT OF BIDS 
 
 Bids shall be received in strict accordance with requirements of the General Statutes of North 

Carolina.  Bid security shall be required as prescribed by statute.  Prior to the closing of the 
bid, the bidder will be permitted to change or withdraw his bid.  Guidelines for opening of 
public construction bids are available from the State Construction Office. 

 
 6.  OPENING OF BIDS 
 
 Upon opening, all bids shall be read aloud.  Once bidding is closed, there shall not be any 

withdrawal of bids by any bidder and no bids may be returned by the designer to any bidder.  
After the opening of bids, no bid may be withdrawn, except under the provisions of General 
Statute 143-129.1, for a period of thirty days unless otherwise specified.  Should the 
successful bidder default and fail to execute a contract, the contract may be awarded to the 
next lowest and responsible bidder.  The owner reserves the unqualified right to reject any and 
all bids.  Reasons for rejection may include, but shall not be limited to, the following: 

 
 a. If the Form of Proposal furnished to the bidder is not used or is altered. 
 
 b. If the bidder fails to insert a price for all bid items, alternate and unit prices requested. 
 
 c. If the bidder adds any provisions reserving the right to accept or reject any award. 
 
 d. If there are unauthorized additions or conditional bids, or irregularities of any kind which 

tend to make the proposal incomplete, indefinite or ambiguous as to its meaning. 
 
 e. If the bidder fails to complete the proposal form where information is requested so the bid 

may be properly evaluated by the owner. 
 
 f. If the unit prices contained in the bid schedule are unacceptable to the owner and the 

State Construction Office.  
 
 g. If the bidder fails to comply with other instructions stated herein. 
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 7.  BID EVALUATION 
 
 The award of the contract will be made to the lowest responsible bidder as soon as practical.  

The owner may award on the basis of the base bid and any alternates the owner chooses. 
 
 Before awarding a contract, the owner may require the apparent low bidder to qualify himself 

to be a responsible bidder by furnishing any or all of the following data: 
 
 a. The latest financial statement showing assets and liabilities of the company or other 

information satisfactory to the owner. 
 
 b. A listing of completed projects of similar size. 
 
 c. Permanent name and address of place of business. 
 
 d. The number of regular employees of the organization and length of time the organization 

has been in business under present name. 
 
 e. The name and home office address of the surety proposed and the name and address of 

the responsible local claim agent. 
 
 f. The names of members of the firms who hold appropriate trade licenses, together with 

license numbers. 
 
 g. If prequalified, contractor info will be reviewed and evaluated comparatively to submitted 

prequalification package. 
 
 Failure or refusal to furnish any of the above information, if requested, shall constitute a basis 

for disqualification of any bidder. 
 
 In determining the lowest responsible, responsive bidder, the owner shall take into 

consideration the bidder’s compliance with the requirements of G.S. 143-128.2(c), the past 
performance of the bidder on construction contracts for the State with particular concern 
given to completion times, quality of work, cooperation with other contractors, and 
cooperation with the designer and owner.  Failure of the low bidder to furnish affidavit and/or 
documentation as required by G.S. 143-128.2(c) shall constitute a basis for disqualification of 
the bid. 

 
 Should the owner adjudge that the apparent low bidder is not the lowest responsible, 

responsive bidder by virtue of the above information, said apparent low bidder will be so 
notified and his bid security shall be returned to him.   

 
 8.  PERFORMANCE BOND 
 
 The successful bidder, upon award of contract, shall furnish a performance bond in an amount 

equal to 100 percent of the contract price.  See Article 35, General Conditions. 
 
 9.  PAYMENT BOND 
 
 The successful bidder, upon award of contract, shall furnish a payment bond in an amount 

equal to 100 percent of the contract price.  See Article 35, General Conditions. 
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10.  PAYMENTS 
 
 Payments to the successful bidders (contractors) will be made on the basis of monthly 

estimates.  See Article 31, General Conditions. 
 
11.  PRE-BID CONFERENCE 
 
 Prior to the date set for receiving bids, the Designer may arrange and conduct a Pre-Bid 

Conference for all prospective bidders.  The purpose of this conference is to review project 
requirements and to respond to questions from prospective bidders and their subcontractors 
or material suppliers related to the intent of bid documents.  Attendance by prospective 
bidders shall be as required by the “Notice to Bidders”. 

 
12.  SUBSTITUTIONS 
 

In accordance with the provisions of G.S. 133-3, material, product, or equipment substitutions 
proposed by the bidders to those specified herein can only be considered during the bidding 
phase until ten (10) days prior to the receipt of bids when submitted to the Designer with 
sufficient data to confirm material, product, or equipment equality.  Proposed substitutions 
submitted after this time will be considered only as potential change order. 

 
 Submittals for proposed substitutions shall include the following information: 
 
 a. Name, address, and telephone number of manufacturer and supplier as appropriate. 
 
 b. Trade name, model or catalog designation. 
 
 c. Product data including performance and test data, reference standards, and technical 

descriptions of material, product, or equipment.  Include color samples and samples of 
available finishes as appropriate. 

 
 d. Detailed comparison with specified products including performance capabilities, 

warranties, and test results. 
 
 e. Other pertinent data including data requested by the Designer to confirm product 

equality. 
 
 If a proposed material, product, or equipment substitution is deemed equal by the Designer to 

those specified, all bidders of record will be notified by Addendum. 
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GENERAL CONDITIONS OF THE CONTRACT 
 
The use or reproduction of this document or any part thereof is authorized for and limited to use on 
projects of the State of North Carolina, and is distributed by, through and at the discretion of the 
State Construction Office, Raleigh, North Carolina, for that distinct and sole purpose. 
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ARTICLE 1 - DEFINITIONS 
 
 a. The contract documents consist of the Notice to Bidders; Instructions to Bidders; 

General Conditions of the Contract; special conditions if applicable; Supplementary 
General Conditions; the drawing and specifications, including all bulletins, addenda or 
other modifications of the drawings and specifications incorporated into the documents 
prior to their execution; the proposal; the contract; the performance bond; the payment 
bond; insurance certificates; the approval of the attorney general; and the certificate of the 
Office of State Budget and Management.  All of these items together form the contract. 

 
 b. The owner is the State of North Carolina through the agency named in the contract. 
 
 c. The designer(s) are those referred to within this contract, or their authorized 

representatives.  The Designer(s), as referred to herein, shall mean  architect and/or 
engineer.  They will be referred to hereinafter as if each were of the singular number, 
masculine gender. 

 
 d. The contractor, as referred to hereinafter, shall be deemed to be either of the several 

contracting parties called the "Party of the First Part" in either of the several contracts in 
connection with the total project.  Where, in special instances hereinafter, a particular 
contractor is intended, an adjective precedes the word "contractor," as "general," 
"heating," etc.  For the purposes of a single prime contract, the term Contractor shall be 
deemed to be the single contracting entity identified as the “Party of the First Part” in the 
single Construction Contract.  Any references or adjectives that name or infer multiple 
prime contractors shall be interpreted to mean the single prime Contractor. 

 
 e. A subcontractor, as the term is used herein, shall be understood to be one who has 

entered into a direct contract with a contractor, and includes one who furnishes materials 
worked to a special design in accordance with plans and specifications covered by the 
contract, but does not include one who only sells or furnishes materials not requiring 
work so described or detailed. 

 
 f. Written notice shall be defined as notice in writing delivered in person to the contractor, 

or to a partner of the firm in the case of a partnership, or to a member of the contracting 
organization, or to an officer of the organization in the case of a corporation, or sent to 
the last known business address of the contracting organization by registered mail. 

 
 g. Work, as used herein as a noun, is intended to include materials, labor, and workmanship 

of the appropriate contractor. 
 
 h. The project is the total construction work to be performed under the contract documents 

by the several contractors. 
 

i. Project Expediter, as used herein, is an entity stated in the contract documents, 
designated to effectively facilitate scheduling and coordination of work activities.  See 
Article 14(f) for responsibilities of a Project Expediter.  For the purposes of a single 
prime contract, the single prime contractor shall be designated as the Project 
Expediter. 

 
j. Change order, as used herein, shall mean a written order to the contractor subsequent to 

the signing of the contract authorizing a change in the contract.  The change order shall 
be signed by the contractor, designer and the owner, and approved by the State 
Construction Office, in that order (Article 19). 

 

                                                        007213-                                         DOCUMENT 05 -



 

Page 10 

k. Field Order, as used herein, shall mean a written approval for the contractor to proceed 
with the work requested by owner prior to issuance of a formal Change Order.  The field 
order shall be signed by the contractor, designer, owner, and State Construction Office. 

 
l. Time of completion, as stated in the contract documents, is to be interpreted as 

consecutive calendar days measured from the date established in the written Notice to 
Proceed, or such other date as may be established herein (Article 23). 

 
m. Liquidated damages, as stated in the contract documents [, is an amount reasonably 

estimated in advance to cover the consequential damages associated with the Owner’s 
economic loss in not being able to use  the Project for its intended purposes at the end of 
the contract’s completion date as amended by change order, if any, by reason of failure of 
the contractor(s) to complete the work within the time specified.  Liquidated damages 
does not include the Owner’s extended contract administration costs (including but not 
limited to additional fees for architectural and engineering services, testing services, 
inspection services, commissioning services, etc.), such other damages directly resulting 
from delays caused solely by the contractor, or consequential damages that the Owner 
identified in the bid documents that may be impacted by any delay caused soley by the 
Contractor (e.g., if a multi-phased project-subsequent phases, delays in start other 
projects that are dependent on the completion of this Project, extension of leases and/or 
maintenance agreements for other facilities).  

 
n. Surety, as used herein, shall mean the bonding company or corporate body which is 

bound with and for the contractor, and which engages to be responsible for the 
contractor and his acceptable performance of the work. 

 
o. Routine written communications between the Designer and the Contractor are any 

communication other than a “request for information” provided in letter, memo, or 
transmittal format, sent by mail, courier, electronic mail, or facsimile.  Such 
communications can not be identified as “request for information”. 

 
p. Clarification or Request for information (RFI) is a request from the Contractor 

seeking an interpretation or clarification by the Designer relative to the contract 
documents.  The RFI, which shall be labeled (RFI), shall clearly and concisely set forth 
the issue or item requiring clarification or interpretation and why the response is needed.  
The RFI must set forth the Contractor’s interpretation or understanding of the contract 
documents requirements in question, along with reasons for such an understanding. 

 
q. Approval means written or imprinted acknowledgement that materials, equipment or 

methods of construction are acceptable for use in the work. 
 

r. Inspection shall mean examination or observation of work completed or in progress to 
determine its compliance with contract documents. 

 
s. “Equal to” or “approved equal” shall mean materials, products, equipment, assemblies, 

or installation methods considered equal by the bidder in all characteristics (physical, 
functional, and aesthetic) to those specified in the contract documents. Acceptance of 
equal is subject to approval of Designer and owner. 

 
t. “Substitution” or “substitute” shall mean materials, products, equipment, assemblies, 

or installation methods deviating in at least one characteristic (physical, functional, or 
aesthetic) from those specified, but which in the opinion of the bidder would improve 
competition and/or enhance the finished installation. Acceptance of substitution is subject 
to the approval of the Designer and owner. 
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u. Provide shall mean furnish and install complete in place, new, clean, operational, and 
ready for use. 

 
v. Indicated and shown shall mean provide as detailed, or called for, and reasonably 

implied in the contract documents. 

 
w. Special inspector is one who inspects materials, installation, fabrication, erection or 

placement of components and connections requiring special expertise to ensure 
compliance with the approved construction documents and referenced standards. 

 
x. Commissioning is a quality assurance process that verifies and documents that building 

components and systems operate in accordance to the owner’s project requirements and the 
project design documents. 

 
y. Designer Final Inspection is the inspection performed by the design team to determine 

the completeness of the project in accordance with approved plans and specifications.  
This inspection occurs prior to SCO final inspection. 

 
z. SCO Final Inspection is the inspection performed by the State Construction Office to 

determine the completeness of the project in accordance with NC Building Codes and 
approved plans and specifications. 

 
aa. Beneficial Occupancy is requested by the owner and is occupancy or partial occupancy 

of the building after all life safety items have been completed as determined by the State 
Construction Office.  Life safety items include but not limited to fire alarm, sprinkler, 
egress and exit lighting, fire rated walls, egress paths and security. 

 
bb. Final Acceptance is the date in which the State Construction Office accepts the 

construction as totally complete.  This includes the SCO Final Inspection and certification 
by the designer that all punch lists are completed. 
 

 
ARTICLE 2 - INTENT AND EXECUTION OF DOCUMENTS 
 
 a. The drawings and specifications are complementary, one to the other, and that which is 

shown on the drawings or called for in the specifications shall be as binding as if it were 
both called for and shown.  The intent of the drawings and specifications is to establish 
the scope of all labor, materials, transportation, equipment, and any and all other things 
necessary to provide a bid for a complete job.  In case of discrepancy or disagreement in 
the contract documents, the order of precedence shall be:  Form of Contract, 
specifications, large-scale detail drawings, small-scale drawings. 

 
 b. The wording of the specifications shall be interpreted in accordance with common usage 

of the language except that words having a commonly used technical or trade meaning 
shall be so interpreted in preference to other meanings. 

 
 c. The contractor shall execute each copy of the proposal, contract, performance bond and 

payment bond as follows: 
 
  1. If the documents are executed by a sole owner, that fact shall be evidenced by the 

word "Owner" appearing after the name of the person executing them. 
 
  2. If the documents are executed by a partnership, that fact shall be evidenced by the 

word "Co-Partner" appearing after the name of the partner executing them. 
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  3. If the documents are executed on the part of a corporation, they shall be executed by 

either the president or the vice president and attested by the secretary or assistant 
secretary in either case, and the title of the office of such persons shall appear after 
their signatures.  The seal of the corporation shall be impressed on each signature 
page of the documents. 

 
  4. If the documents are made by a joint venture, they shall be executed by each member 

of the joint venture in the above form for sole owner, partnership or corporation, 
whichever form is applicable to each particular member. 

 
  5. All signatures shall be properly witnessed. 
 
  6. If the contractor's license is held by a person other than an owner, partner or officer 

of a firm, then the licensee shall also sign and be a party to the contract.  The title 
"Licensee" shall appear under his/her signature. 

 
  7. The bonds shall be executed by an attorney-in-fact.  There shall be attached to each 

copy of the bond a certified copy of power of attorney properly executed and dated. 
 
  8. Each copy of the bonds shall be countersigned by an authorized individual agent of 

the bonding company licensed to do business in North Carolina.  The title "Licensed 
Resident Agent" shall appear after the signature. 

 
  9. The seal of the bonding company shall be impressed on each signature page of the 

bonds. 
 
  10. The contractor's signature on the performance bond and the payment bond shall 

correspond with that on the contract. The date of performance and payment bond 
shall not be prior to the date of the contract. 

 
ARTICLE 3 - CLARIFICATIONS AND DETAIL DRAWINGS 
 
 a. In such cases where the nature of the work requires clarification by the designer, such 

clarification shall be furnished by the designer with reasonable promptness by means of 
written instructions or detail drawings, or both.  Clarifications and drawings shall be 
consistent with the intent of contract documents, and shall become a part thereof. 

 
b. The contractor(s) and the designer shall prepare, if deemed necessary, a schedule fixing 

dates upon which foreseeable clarifications will be required.  The schedule will be subject 
to addition or change in accordance with progress of the work.  The designer shall furnish 
drawings or clarifications in accordance with that schedule.  The contractor shall not 
proceed with the work without such detail drawings and/or written clarifications. 

 
ARTICLE 4 - COPIES OF DRAWINGS AND SPECIFICATIONS 
 
  The designer or Owner shall furnish free of charge to the contractors electronic copies of 

plans and specifications. If requested by the contractor, paper copies of plans and 
specifications shall be furnished free of charge as follows: 

 
 a. General contractor - Up to twelve (12) sets of general contractor drawings and 

specifications, up to six (6) sets of which shall include drawings and specifications of all 
other contracts, plus a clean set of black line prints on white paper of all appropriate 
drawings, upon which the contractor shall clearly and legibly record all work-in-place that 
is at variance with the contract documents. 
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 b. Each other contractor - Up to six (6) sets of the appropriate drawings and specifications, 

up to three (3) sets of which shall include drawings and specifications of all other 
contracts, plus a clean set of black line prints on white paper of all appropriate drawings, 
upon which the contractor shall clearly and legibly record all work-in-place that is at 
variance with the contract documents. 

 
 c. Additional sets shall be furnished at cost, including mailing, to the contractor upon 

request by the contractor.  This cost shall be stated in the bidding documents. 
 

d. For the purposes of a single-prime contract, the contractor shall receive up to 30 sets of 
drawings and specifications, plus a clean set of black line prints on white paper of all 
appropriate drawings, upon which the contractor shall clearly and legibly record all work-
in-place that is at variance with the contract documents. 

 
 
ARTICLE 5 - SHOP DRAWINGS, SUBMITTALS, SAMPLES, DATA 
 

a. Within 15 consecutive calendar days after the notice to proceed, each prime contractor 
shall submit a schedule for submission of all shop drawings, product data, samples, and 
similar submittals through the Project Expediter to the Designer.  This schedule shall 
indicate the items, relevant specification sections, other related submittal, data, and the 
date when these items will be furnished to the designer. 

 
b. The Contractor(s) shall review, approve and submit to the Designer all Shop Drawings, 

Coordination Drawings, Product Data, Samples, Color Charts, and similar submittal data 
required or reasonably implied by the Contract Documents.  Required Submittals shall 
bear the Contractor’s stamp of approval, any exceptions to the Contract Documents shall 
be noted on the submittals, and copies of all submittals shall be of sufficient quantity for 
the Designer to retain up to three (3) copies of each submittal for his own use plus 
additional copies as may be required by the Contractor.  Submittals shall be presented to 
the Designer in accordance with the schedule submitted in paragraph (a). so as to cause 
no delay in the activities of the Owner or of separate Contractors. 

 
c. The Designer shall review required submittals promptly, noting desired corrections if any, 

and retaining three (3) copies (1 for the Designer, 1 for the owner and 1 for SCO) for his 
use.  The remaining copies of each submittal shall be returned to the Contractor not later 
than twenty (20) days from the date of receipt by the Designer, for the Contractor’s use 
or for corrections and resubmittal as noted by the Designer.  When resubmittals are 
required, the submittal procedure shall be the same as for the original submittals. 

 
d. Approval of shop drawings/submittals by the Designer shall not be construed as relieving 

the Contractor from responsibility for compliance with the design or terms of the contract 
documents nor from responsibility of errors of any sort in the shop drawings, unless such 
lack of compliance or errors first have been called in writing to the attention of the 
Designer by the Contractor. 

 
ARTICLE 6 - WORKING DRAWINGS AND SPECIFICATIONS AT THE JOB SITE 
 
 a. The contractor shall maintain, in readable condition at his job office, one complete set of 

working drawings and specifications for his work including all shop drawings.  Such 
drawings and specifications shall be available for use by the designer, his authorized 
representative, owner or State Construction Office. 
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b. The contractor shall maintain at the job office, a day-to-day record of work-in-place that is 
at variance with the contract documents.  Such variations shall be fully noted on project 
drawings by the contractor and submitted to the designer upon project completion and no 
later than 30 days after final acceptance of the project.  
 

c. The contractor shall maintain at the job office a record of all required tests that have been 
performed, clearly indicating the scope of work inspected and the date of approval or 
rejection. 
 

 
ARTICLE 7 - OWNERSHIP OF DRAWINGS AND SPECIFICATIONS 
 

All drawings and specifications are instruments of service and remain the property of the 
owner.  The use of these instruments on work other than this contract without permission of 
the owner is prohibited.  All copies of drawings and specifications other than contract copies 
shall be returned to the owner upon request after completion of the work. 

 
ARTICLE 8 - MATERIALS, EQUIPMENT, EMPLOYEES 
 
 a. The contractor shall, unless otherwise specified, supply and pay for all labor, 

transportation, materials, tools, apparatus, lights, power, heat, sanitary facilities, water, 
scaffolding and incidentals necessary for the completion of his work, and shall install, 
maintain and remove all equipment of the construction, other utensils or things, and be 
responsible for the safe, proper and lawful construction, maintenance and use of same, 
and shall construct in the best and most workmanlike manner, a complete job and 
everything incidental thereto, as shown on the plans, stated in the specifications, or 
reasonably implied therefrom, all in accordance with the contract documents. 

 
 b. All materials shall be new and of quality specified, except where reclaimed material is 

authorized herein and approved for use.  Workmanship shall at all times be of a grade 
accepted as the best practice of the particular trade involved, and as stipulated in written 
standards of recognized organizations or institutes of the respective trades except as 
exceeded or qualified by the specifications. 

 
 c. Upon notice, the contractor shall furnish evidence as to quality of materials. 
 
 d. Products are generally specified by ASTM or other reference standard and/or by 

manufacturer's name and model number or trade name.  When specified only by reference 
standard, the Contractor may select any product meeting this standard, by any 
manufacturer.  When several products or manufacturers are specified as being equally 
acceptable, the Contractor has the option of using any product and manufacturer 
combination listed.  However, the contractor shall be aware that the cited examples are 
used only to denote the quality standard of product desired and that they do not restrict 
bidders to a specific brand, make, manufacturer or specific name; that they are used only 
to set forth and convey to bidders the general style, type, character and quality of product 
desired; and that equivalent products will be acceptable.  Request for substitution of 
materials, items, or equipment shall be submitted to the designer for approval or 
disapproval; such approval or disapproval shall be made by the designer prior to the 
opening of bids. Alternate materials may be requested after the award if it can clearly be 
demonstrated that it is an added benefit to the owner and the designer and owner 
approves. 

 
 e. The designer is the judge of equality for proposed substitution of products, materials or 

equipment. 
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g. If at any time during the construction and completion of the work covered by these 
contract documents, the language, conduct, or attire of any workman of the various crafts 
be adjudged a nuisance to the owner or designer, or if any workman be considered 
detrimental to the work, the contractor shall order such parties removed immediately 
from grounds. 

 
ARTICLE 9 - ROYALTIES, LICENSES AND PATENTS 
 

It is the intention of the contract documents that the work covered herein will not 
constitute in any way infringement of any patent whatsoever unless the fact of such 
patent is clearly evidenced herein.  The contractor shall protect and save harmless the 
owner against suit on account of alleged or actual infringement.  The contractor shall pay 
all royalties and/or license fees required on account of patented articles or processes, 
whether the patent rights are evidenced hereinafter. 

 
ARTICLE 10 - PERMITS, INSPECTIONS, FEES, REGULATIONS 
 
 a. The contractor shall give all notices and comply with all laws, ordinances, codes, rules 

and regulations bearing on the conduct of the work under this contract.  If the contractor 
observes that the drawings and specifications are at variance therewith, he shall promptly 
notify the designer in writing.  See Instructions to Bidders, Paragraph 3, Bulletins and 
Addenda.  Any necessary changes required after contract award shall be made by change 
order in accordance with Article 19.  If the contractor performs any work knowing it to 
be contrary to such laws, ordinances, codes, rules and regulations, and without such 
notice to the designer, he shall bear all cost arising therefrom.  Additional requirements 
implemented after bidding will be subject to equitable negotiations. 

 
 b. All work under this contract shall conform to the North Carolina State Building Code and 

other State, local and national codes as are applicable.  The cost of all required 
inspections and permits shall be the responsibility of the contractor and included within 
the bid proposal.  All water taps, meter barrels, vaults and impact fees shall be paid by the 
contractor unless otherwise noted. 

 
d. Projects constructed by the State of North Carolina or by any agency or institution of the 

State are not subject to inspection by any county or municipal authorities and are not 
subject to county or municipal building codes.  The contractor shall, however, cooperate 
with the county or municipal authorities by obtaining building permits.  Permits shall be 
obtained at no cost. 

 
e. Projects involving local funding (community colleges) are subject also to county and 

municipal building codes and inspection by local authorities.  The contractor shall pay the 
cost of these permits and inspections. 
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ARTICLE 11 - PROTECTION OF WORK, PROPERTY AND THE PUBLIC 
 

a. The contractors shall be jointly responsible for the entire site and the building or 
construction of the same and provide all the necessary protections, as required by the 
owner or designer, and by laws or ordinances governing such conditions.  They shall be 
responsible for any damage to the owner's property, or of that of others on the job, by 
them, their personnel, or their subcontractors, and shall make good such damages.  They 
shall be responsible for and pay for any damages caused to the owner.  All contractors 
shall have access to the project at all times. 

 
 b. The contractor shall provide cover and protect all portions of the structure when the 

work is not in progress, provide and set all temporary roofs, covers for doorways, sash 
and windows, and all other materials necessary to protect all the work on the building, 
whether set by him, or any of the subcontractors.  Any work damaged through the lack of 
proper protection or from any other cause, shall be repaired or replaced without extra 
cost to the owner. 

 
 c. No fires of any kind will be allowed inside or around the operations during the course of 

construction without special permission from the designer and owner. 
 
 d. The contractor shall protect all trees and shrubs designated to remain in the vicinity of the 

operations by building substantial boxes around same.  He shall barricade all walks, roads, 
etc., as directed by the designer to keep the public away from the construction.  All 
trenches, excavations or other hazards in the vicinity of the work shall be well barricaded 
and properly lighted at night. 

 
 e. The contractor shall provide all necessary safety measures for the protection of all 

persons on the job, including the requirements of the A.G.C. Accident Prevention 
Manual in Construction, as amended, and shall fully comply with all state laws or 
regulations and North Carolina State Building Code requirements to prevent accident or 
injury to persons on or about the location of the work.  He shall clearly mark or post 
signs warning of hazards existing, and shall barricade excavations, elevator shafts, 
stairwells and similar hazards.  He shall protect against damage or injury resulting from 
falling materials and he shall maintain all protective devices and signs throughout the 
progress of the work. 

 
 f. The contractor shall adhere to the rules, regulations and interpretations of the North 

Carolina Department of Labor relating to Occupational Safety and Health Standards for 
the Construction Industry (Title 29, Code of Federal Regulations, Part 1926, published in 
Volume 39, Number 122, Part II, June 24, 1974, Federal Register), and revisions thereto 
as adopted by General Statutes of North Carolina 95-126 through 155. 

 
 g. The contractor shall designate a responsible person of his organization as safety 

officer/inspector to inspect the project site for unsafe health and safety hazards, to report 
these hazards to the contractor for correction, and whose duties also include accident 
prevention on the project, and to provide other safety and health measures on the project 
site as required by the terms and conditions of the contract.The name of the safety 
inspector shall be made known to the designer and owner at the time of the 
preconstruction conference  and in all cases prior to any work starting on the project. 

 
h. In the event of emergency affecting the safety of life, the protection of work, or the safety 

of adjoining properties, the contractor is hereby authorized to act at his own discretion, 
without further authorization from anyone, to prevent such threatened injury or damage.  
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Any compensation claimed by the contractor on account of such action shall be 
determined as provided for under Article 19(b). 
 

i. Any and all costs associated with correcting damage caused to adjacent properties of the 
construction site or staging area shall be borne by the contractor.  These costs shall 
include but not be limited to flooding, mud, sand, stone, debris, and discharging of waste 
products. 

 
 
ARTICLE 12 - SEDIMENTATION POLLUTION CONTROL ACT OF 1973 
 
 a. Any land-disturbing activity performed by the contractor(s) in connection with the project 

shall comply with all erosion control measures set forth in the contract documents and 
any additional measures which may be required in order to ensure that the project is in 
full compliance with the Sedimentation Pollution Control Act of 1973, as implemented by 
Title 15, North Carolina Administrative Code, Chapter 4, Sedimentation Control, 
Subchapters 4A, 4B and 4C, as amended (15 N.C.A.C. 4A, 4B and 4C). 

 
 b. Upon receipt of notice that a land-disturbing activity is in violation of said act, the 

contractor(s) shall be responsible for ensuring that all steps or actions necessary to bring 
the project in compliance with said act are promptly taken. 

 
 c. The contractor(s) shall be responsible for defending any legal actions instituted pursuant 

to N.C.G.S. 113A-64 against any party or persons described in this article. 
 
 d. To the fullest extent permitted by law, the contractor(s) shall indemnify and hold harmless 

the owner, the designer and the agents, consultants and employees of the owner and 
designer, from and against all claims, damages, civil penalties, losses and expenses, 
including, but not limited to, attorneys' fees, arising out of or resulting from the 
performance of work or failure of performance of work, provided that any such claim, 
damage, civil penalty, loss or expense is attributable to a violation of the Sedimentation 
Pollution Control Act.  Such obligation shall not be construed to negate, abridge or 
otherwise reduced any other right or obligation of indemnity which would otherwise exist 
as to any party or persons described in this article. 

 
ARTICLE 13 - INSPECTION OF THE WORK 
 
 a. It is a condition of this contract that the work shall be subject to inspection during normal 

working hours and during any time work is in preparation and progress by the designer, 
designated official representatives of the owner, State Construction Office and those 
persons required by state law to test special work for official approval.  The contractor 
shall therefore provide safe access to the work at all times for such inspections. 

 
b. All instructions to the contractor will be made only by or through the designer or his 

designated project representative.  Observations made by official representatives of the 
owner shall be conveyed to the designer for review and coordination prior to issuance to 
the contractor. 

 
c. All work shall be inspected by designer, special inspector and/or State Construction 

Office prior to being covered by the contractor.  Contractor shall give a minimum two 
weeks notice unless otherwise agreed to by all parties.  If inspection fails, after the first 
reinspection all costs associated with additional reinspections shall be borne by the 
contractor. 
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 d. Where special inspection or testing is required by virtue of any state laws, instructions of 
the designer, specifications or codes, the contractor shall give adequate notice to the 
designer of the time set for such inspection or test, if the inspection or test will be 
conducted by a party other than the designer.  Such special tests or inspections will be 
made in the presence of the designer, or his authorized representative, and it shall be the 
contractor's responsibility to serve ample notice of such tests. 

 
 e. All laboratory tests shall be paid by the owner unless provided otherwise in the contract 

documents except the general contractor shall pay for laboratory tests to establish design 
mix for concrete, and for additional tests to prove compliance with contract documents 
where materials have tested deficient except when the testing laboratory did not follow 
the appropriate ASTM testing procedures. 

 
 f. Should any work be covered up or concealed prior to inspection and approval by the 

designer, special inspector, and/or State Construction Office such work shall be 
uncovered or exposed for inspection, if so requested by the designer in writing.  
Inspection of the work will be made upon notice from the contractor.  All cost involved 
in uncovering, repairing, replacing, recovering and restoring to design condition, the 
work that has been covered or concealed will be paid by the contractor involved. 

 
 
 
ARTICLE 14 - CONSTRUCTION SUPERVISION AND SCHEDULE 
 
 a. Throughout the progress of the work, each contractor shall keep at the job site, a 

competent superintendent and supervisory staff satisfactory to the designer and the 
owner.  The superintendent and supervisory staff shall not be changed without the 
consent of the designer and owner unless said superintendent ceases to be employed by 
the contractor or ceases to be competent as determined by the contractor, designer or 
owner.  The superintendent and other staff designated by the contractor in writing shall 
have authority to act on behalf of the contractor, and instructions, directions or notices 
given to him shall be as binding as if given to the contractor.  However, directions, 
instructions, and notices shall be confirmed in writing. 

 
 b. The contractor shall examine and study the drawings and specifications and fully 

understand the project design, and shall provide constant and efficient supervision to the 
work.  Should he discover any discrepancies of any sort in the drawings or specifications, 
he shall report them to the designer without delay.  He will not be held responsible for 
discrepancies in the drawings and/or specifications, but shall be held responsible to report 
them should they become known to him. 

 
 c. All contractors shall be required to cooperate and consult with each other during the 

construction of this project.  Prior to installation of work, all contractors shall jointly 
prepare coordination drawings, showing locations of various ductworks, piping, motors, 
pumps, and other mechanical or electrical equipment, in relation to the structure, walls 
and ceilings.  These drawings shall be submitted to the designer through the Project 
Expediter for information only.  Each contractor shall lay out and execute his work to 
cause the least delay to other contractors.  Each contractor shall be financially responsible 
for any damage to other contractor's work and for undue delay caused to other 
contractors on the project. 

 
 d. The contractor is required to attend job site progress conferences as called by the 

designer. The contractor shall be represented at these job progress conferences by both 
home office and project personnel. These representatives shall have authority to act on 
behalf of the contractor.  These meetings shall be open to subcontractors, material 
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suppliers and any others who can contribute toward maintaining required job progress.  It 
shall be the principal purpose of these meetings, or conferences, to effect coordination, 
cooperation and assistance in every practical way toward the end of maintaining progress 
of the project on schedule and to complete the project within the specified contract time.  
Each contractor shall be prepared to assess progress of the work as required in his 
particular contract and to recommend remedial measures for correction of progress as 
may be appropriate.  The designer or his authorized representative shall be the 
coordinator of the conferences and shall preside as chairman. The contractor shall turn 
over a copy of his daily reports to the Designer and Owner at the job site progress 
conference.  Owner will determine daily report format. 

 
e The contractor(s) shall, employ an engineer or a land surveyor licensed in the State of 

North Carolina to lay out the work and to establish a bench mark in a location where 
same will not be disturbed and where direct instruments sights may be taken. 

 
f. The designer shall designate a Project Expediter on projects involving two or more prime 

contracts.  The Project Expediter shall be designated in the Supplementary General 
Conditions.  The Project Expediter shall have at a minimum the following responsibilities. 

 

1. Prepare the project construction schedule and shall allow all prime contractors 

(multi-prime contract) and subcontractors (single-prime contract) performing 

general, plumbing, HVAC, and electrical work equal input into the preparation of the 

initial construction schedule. 

 

2. Maintain a project progress schedule for all contractors. 

 

3. Give adequate notice to all contractors to ensure efficient continuity of all phases of 

the work. 

 

4. Notify the designer of any changes in the project schedule. 

 
  5. Recommend to the owner whether payment to a contractor shall be approved. 

 

g. It shall be the responsibility of the Project Expediter to cooperate with and obtain from 

several prime contractors and subcontractors on the job, their respective work activities 

and integrate these activities into a project construction schedule in form of a detailed bar 

chart or Critical Path Method (CPM), schedule.  Each prime contractor shall provide 

work activities within fourteen (14) days of request by the Project Expediter.  A “work 

activity”, for scheduling purposes, shall be any component or contractual requirement of 

the project requiring at least one (1) day, but not more than fourteen (14) days, to 

complete or fulfill.   The project construction schedule shall graphically show all salient 

features of the work required to construct the project from start to finish and within the 

allotted time established in the contract.  The time (in days) between the contractor’s 

early completion and contractual completion dates is part of the project total float time; 

and shall be used as such, unless amended by a change order.  On a multi-prime project, 

each prime contractor shall review the proposed construction schedule and approve same 

in writing.  The Project Expediter shall submit the proposed construction schedule to the 

designer for comments.  The complete Project construction schedule shall be of the type 

set forth in the Supplementary General Condition or subparagraph (1) or (2) below, as 

appropriate: 
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1. For a project with total contracts of $500,000 or less, a bar chart schedule will satisfy 

the above requirement.  The schedule shall indicate the estimated starting and 
completion dates for each major element of the work. 

 
2. For a project with total contracts over $500,000, a Critical Path Method (CPM) 

schedule shall be utilized to control the planning and scheduling of the Work.  The 
CPM schedule shall be the responsibility of the Project Expediter and shall be paid for 
by the Project Expediter. 

 

Bar Chart Schedule:  Where a bar chart schedule is required, it shall be time-scaled in 

weekly increments, shall indicate the estimated starting and completion dates for each 

major element of the work by trade and by area, level, or zone, and shall schedule dates 

for all salient features, including but not limited to the placing of orders for materials, 

submission of shop drawings and other Submittals for approval, approval of shop 

drawings by designers, the manufacture and delivery of material, the testing and the 

installation of materials, supplies and equipment, and all Work activities to be performed 

by the Contractor.  The Contractor shall allow sufficient time in his schedule for all 

commissioning, required inspections and completion of final punchlist(s).  Each Work 

activity will be assigned a time estimate by the Contractor.  One day shall be the smallest 

time unit used. 

 

CPM Schedule:  Where a CPM schedule is required, it shall be in time-scaled 

precedence format using the Project Expediter’s logic and time estimates.  The CPM 

schedule shall be drawn or plotted with activities grouped or zoned by Work area or 

subcontract as opposed to a random (or scattered) format.  The CPM schedule shall be 

time-scaled on a weekly basis and shall be drawn or plotted at a level of detail and logic 

which will schedule all salient features of the work to be performed by the Contractor.  

The Contractor shall allow sufficient time in his schedule for all commissioning, required 

inspections and completion of final punchlist(s)..  Each Work activity will be assigned a 

time estimate by the Contractor.  One day shall be the smallest time unit used. 

 

The CPM schedule will identify and describe each activity, state the duration of each 

activity, the calendar dates for the early and late start and the early and late finish of each 

activity, and clearly highlight all activities on the critical path.  "Total float" and "free 

float" shall be indicated for all activities.  Float time shall not be considered for the 

exclusive use or benefit of either the Owner or the Contractor, but must be allocated in 

the best interest of completing the Work within the Contract time.  Extensions to the 

Contract time, when granted by Change Order, will be granted only when equitable time 

adjustment exceeds the Total Float in the activity or path of activities affected by the 

change.  On contracts with a price over $2,500,000, the CPM schedule shall also show 

what part of the Contract Price is attributable to each activity on the schedule, the sum of 

which for all activities shall equal the total Contract Price. 

 

Early Completion of Project:  The Contractor may attempt to complete the project 

prior to the Contract Completion Date.  However, such planned early completion shall be 

for the Contractor's convenience only and shall not create any additional rights of the 

Contractor or obligations of the Owner under this Contract, nor shall it change the Time 
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for Completion or the Contract Completion Date.  The Contractor shall not be required 

to pay liquidated damages to the Owner because of its failure to complete by its planned 

earlier date.  Likewise, the Owner shall not pay the Contractor any additional 

compensation for early completion nor will the Owner owe the Contractor any 

compensation should the Owner, its officers, employees, or agents cause the Contractor 

not to complete earlier than the date required by the Contract Documents. 

 

h. The proposed project construction schedule shall be presented to the designer no later 

than  fifteen (15) days after written notice to proceed.  No application for payment will be 

processed until this schedule is accepted by the designer and owner. 

 

i. The approved project construction schedule shall be distributed to all contractors and 

displayed at the job site by the Project Expediter. 
 
j. The several contractors shall be responsible for their work activities and shall notify the 

Project Expediter of any necessary changes or adjustments to their work.  The Project 
Expediter shall maintain the project construction schedule, making biweekly adjustments, 
updates, corrections, etc., that are necessary to finish the project within the Contract 
time, keeping all contractors and the designer fully informed.  Copy of a bar chart 
schedule annotated to show the current progress shall be submitted by the Contractor(s) 
to the designer, along with monthly request for payment.  For project requiring CPM 
schedule, the Contractor shall submit a biweekly report of the status of all activities.  The 
bar chart schedule or status report shall show the actual Work completed to date in 
comparison with the original Work scheduled for all activities.  If any activities of the 
work of several contractors are behind schedule, the contractor must indicate in writing, 
what measures will be taken to bring each such activity back on schedule and to ensure 
that the Contract Completion Date is not exceeded.  A plan of action and recovery 
schedule shall be developed and submitted to the designer by the Project Expediter, when 
(1) the contractor’s report indicates delays, that are in the opinion of the designer or the 
owner, of sufficient magnitude that the contractor’s ability to complete the work by the 
scheduled completion is brought into question; (2) the updated construction schedule is 
thirty (30) days behind the planned or baseline schedule and no legitimate time 
extensions, as determined by the Designer, are in process; and (3) the contractor desires 
to make changes in the logic (sequencing of work) or the planned duration of future 
activities of the CPM schedule which, in the opinion of the designer or the owner, are of 
a major nature. The plan of action, when required shall be submitted to the Owner for 
review within two (2) business days of the Contractor receiving the Owner's written 
demand.  The recovery schedule, when required, shall be submitted to the Owner within 
five (5) calendar days of the Contractor's receiving the Owner's written demand.  Failure 
to provide an updated construction schedule or a recovery schedule may be grounds for 
rejection of payment applications or withholding of funds as set forth in Article 33. 

 
 k. The Project Expediter shall notify each contractor of such events or time frames that are 

critical to the progress of the job.  Such notice shall be timely and reasonable.  Should the 
progress be delayed due to the work of any of the several contractors, it shall be the duty 
of the Project Expediter to immediately notify the contractor(s) responsible for such 
delay, the designer, the State Construction Office and other prime contractors.  The 
designer shall determine the contractor(s) who caused the delays and notify the bonding 
company of the responsible contractor(s) of the delays; and shall make a recommendation 
to the owner regarding further action. 

 
 l. Designation as Project Expediter entails an additional project control responsibility and 

does not alter in any way the responsibility of the contractor so designated, nor the 
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responsibility of the other contractors involved in the project. The project expeditor’s 
Superintendent(s) shall be in attendance at the Project site at all times when work is in 
progress unless conditions are beyond the control of the Contractor or until termination 
of the Contract in accordance with the Contract Documents.  It is understood that such 
Superintendent shall be acceptable to the Owner and Designer and shall be the one who 
will be continued in that capacity for the duration of the project unless he ceases to be on 
the Contractor’s payroll or the Owner otherwise agrees.  The Superintendent shall not be 
employed on any other project for or by the Contractor or by any other entity during the 
course of the Work.  If the Superintendent is employed by the Contractor on another 
project without the Owner’s approval, then the Owner may deduct from the Contractor’s 
monthly general condition costs and amount representing the Superintendent’s cost and 
shall deduct that amount for each month thereafter until the Contractor has the 
Superintendent back on the Owner’s Project full-time. 

 
 
ARTICLE 15 - SEPARATE CONTRACTS AND CONTRACTOR RELATIONSHIPS 
 
 a. Effective from January 1, 2002, Chapter 143, Article 8, was amended, to allow public 

contracts to be delivered by the following delivery methods: single-prime, dual (single-
prime and separate-prime), construction manager at risk, and alternative contracting 
method as approved by the State Building Commission.  The owner reserves the right to 
prepare separate specifications, receive separate bids, and award separate contracts for 
such other major items of work as may be in the best interest of the State.  For the 
purposes of a single prime contract, refer to Article 1 – Definitions. 

 
 b. All contractors shall cooperate with each other in the execution of their work, and shall 

plan their work in such manner as to avoid conflicting schedules or delay of the work.  
See Article 14, Construction Supervision. 

 
 c. If any part of contractor's work depends upon the work of another contractor, defects 

which may affect that work shall be reported to the designer in order that prompt 
inspection may be made and the defects corrected.  Commencement of work by a 
contractor where such condition exists will constitute acceptance of the other contractor's 
work as being satisfactory in all respects to receive the work commenced, except as to 
defects which may later develop.  The designer shall be the judge as to the quality of 
work and shall settle all disputes on the matter between contractors. 

 
d. Any mechanical or electrical work such as sleeves, inserts, chases, openings, penetrations, 

etc., which is located in the work of the general contractor shall be built in by the general 
contractor.  The respective mechanical and electrical contractors shall set all sleeves, 
inserts and other devices that are to be incorporated into the structure in cooperation and 
under the supervision of the general contractor.  The responsibility for the exact location 
of such items shall be that of the mechanical and/or electrical contractor. 

 
e. The designer and the owner shall have access to the work whenever it is in preparation 

and progress and during normal working hours.  The contractor shall provide facilities for 
such access so the designer may perform his functions under the contract documents. 

 
 f. Should a contractor cause damage to the work or property of another contractor, he shall 

be directly responsible, and upon notice, shall promptly settle the claim or otherwise 
resolve the dispute. 

 
ARTICLE 16 - SUBCONTRACTS AND SUBCONTRACTORS 
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 a. Within thirty (30) days after award of the contract, the contractor shall submit to the 
designer, owner and to the State Construction Office a list giving the names and 
addresses of subcontractors and equipment and material suppliers he proposes to use, 
together with the scope of their respective parts of the work.  Should any subcontractor 
be disapproved by the designer or owner, the designer or owner shall submit his reasons 
for disapproval in writing to the State Construction Office for its consideration with a 
copy to the contractor.  If the State Construction Office concurs with the designer's or 
owner’s recommendation, the contractor shall submit a substitute for approval.  The 
designer and owner shall act promptly in the approval of subcontractors, and when 
approval of the list is given, no changes of subcontractors will be permitted except for 
cause or reason considered justifiable by the designer or owner. 

 
 b. The designer will furnish to any subcontractor, upon request, evidence regarding amounts 

of money paid to the contractor on account of the subcontractor's work. 
 
 c. The contractor is and remains fully responsible for his own acts or omissions as well as 

those of any subcontractor or of any employee of either.  The contractor agrees that no 
contractual relationship exists between the subcontractor and the owner in regard to the 
contract, and that the subcontractor acts on this work as an agent or employee of the 
contractor. 

 
 d. The owner reserves the right to limit the amount of portions of work to be subcontracted 

as hereinafter specified. 
 
 
 
 
ARTICLE 17 - CONTRACTOR AND SUBCONTRACTOR RELATIONSHIPS 
 

The contractor agrees that the terms of these contract documents shall apply equally to each 
subcontractor as to the contractor, and the contractor agrees to take such action as may be 
necessary to bind each subcontractor to these terms.  The contractor further agrees to 
conform to the Code of Ethical Conduct as adopted by the Associated General Contractors of 
America, Inc., with respect to contractor-subcontractor relationships, and that payments to 
subcontractors shall be made in accordance with the provisions of G.S. 143-134.1 titled 
Interest on final payments due to prime contractors: payments to subcontractors. 

 
 a. On all public construction contracts which are let by a board or governing body of the 

state government or any political subdivision thereof, except contracts let by the 
Department of Transportation pursuant to G.S. 136-28.1, the balance due prime 
contractors shall be paid in full within 45 days after respective prime contracts of the 
project have been accepted by the owner, certified by the architect, engineer or designer 
to be completed in accordance with terms of the plans and specifications, or occupied by 
the owner and used for the purpose for which the project was constructed, whichever 
occurs first.  Provided, however, that whenever the architect or consulting engineer in 
charge of the project determines that delay in completion of the project in accordance 
with terms of the plans and specifications is the fault of the contractor, the project may be 
occupied and used for the purposes for which it was constructed without payment of any 
interest on amounts withheld past the 45 day limit.  No payment shall be delayed because 
of the failure of another prime contractor on such project to complete his contract.  
Should final payment to any prime contractor beyond the date such contracts have been 
certified to be completed by the designer or architect, accepted by the owner, or occupied 
by the owner and used for the purposes for which the project was constructed, be delayed 
by more than 45 days, said prime contractor shall be paid interest, beginning on the 46th 
day, at the rate of one percent (1%) per month or fraction thereof unless a lower rate is 

                                                        007213-                                         DOCUMENT 05 -



 

Page 24 

agreed upon on such unpaid balance as may be due.  In addition to the above final 
payment provisions, periodic payments due a prime contractor during construction shall 
be paid in accordance with the payment provisions of the contract documents or said 
prime contractor shall be paid interest on any such unpaid amount at the rate stipulated 
above for delayed final payments.  Such interest shall begin on the date the payment is 
due and continue until the date on which payment is made.  Such due date may be 
established by the terms of the contract.  Funds for payment of such interest on 
state-owned projects shall be obtained from the current budget of the owning department, 
institution or agency.  Where a conditional acceptance of a contract exists, and where the 
owner is retaining a reasonable sum pending correction of such conditions, interest on 
such reasonable sum shall not apply. 

 
 b. Within seven days of receipt by the prime contractor of each periodic or final payment, 

the prime contractor shall pay the subcontractor based on work completed or service 
provided under the subcontract.  Should any periodic or final payment to the 
subcontractor be delayed by more than seven days after receipt of periodic or final 
payment by the prime contractor, the prime contractor shall pay the subcontractor 
interest, beginning on the eighth day, at the rate of one percent (1%) per month or 
fraction thereof on such unpaid balance as may be due. 

 
 c. The percentage of retainage on payments made by the prime contractor to the 

subcontractor shall not exceed the percentage of retainage on payments made by the 
owner to the prime contractor.  Any percentage of retainage on payments made by the 
prime contractor to the subcontractor that exceeds the percentage of retainage on 
payments made by the owner to the prime contractor shall be subject to interest to be 
paid by the prime contractor to the subcontractor at the rate of one percent (1%) per 
month or fraction thereof. 

 
 d. Nothing in this section shall prevent the prime contractor at the time of application and 

certification to the owner from withholding application and certification to the owner for 
payment to the subcontractor for unsatisfactory job progress; defective construction not 
remedied; disputed work; third-party claims filed or reasonable evidence that claim will be 
filed; failure of subcontractor to make timely payments for labor, equipment and 
materials; damage to prime contractor or another subcontractor; reasonable evidence that 
subcontract cannot be completed for the unpaid balance of the subcontract sum; or a 
reasonable amount for retainage not to exceed the initial percentage retained by owner. 

 
ARTICLE 18 - DESIGNER'S STATUS 
 
 a. The designer shall provide general administration of the performance of construction 

contracts, including liaison and necessary inspection of the work to ensure compliance 
with plans and specifications.  He is the agent of the owner only for the purpose of 
constructing this work and to the extent stipulated in the contract documents.  He has 
authority to direct work to be performed, to stop work, to order work removed, or to 
order corrections of faulty work, where any such action by the designer may be necessary 
to assure successful completion of the work. 

 
 b. The designer is the impartial interpreter of the contract documents, and, as such, he shall 

exercise his powers under the contract to enforce faithful performance by both the owner 
and the contractor, taking sides with neither. 

 
 c. Should the designer cease to be employed on the work for any reason whatsoever, then 

the owner shall employ a competent replacement who shall assume the status of the 
former designer. 
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 d. The designer and his consultants will make inspections of the project. He will inspect the 
progress, the quality and the quantity of the work. 

 
 e. The designer and the owner shall have access to the work whenever it is in preparation 

and progress during normal working hours.  The contractor shall provide facilities for 
such access so the designer and owner may perform their functions under the contract 
documents. 

 
 f. Based on the designer's inspections and evaluations of the project, the designer shall issue 

interpretations, directives and decisions as may be necessary to administer the project.  
His decisions relating to artistic effect and technical matters shall be final, provided such 
decisions are within the limitations of the contract. 

 
ARTICLE 19 - CHANGES IN THE WORK 
 
 a. The owner may have changes made in the work covered by the contract.  These changes 

will not invalidate and will not relieve or release the contractor from any guarantee given 
by him pertinent to the contract provisions.  These changes will not affect the validity of 
the guarantee bond and will not relieve the surety or sureties of said bond.  All extra work 
shall be executed under conditions of the original contract. 

 
 b.   Except in an emergency endangering life or property, no change shall be made by the 

contractor except upon receipt of approved change order or written field order from the 
designer, countersigned by the owner and the state construction office authorizing such 
change.  No claim for adjustments of the contract price shall be valid unless this 
procedure is followed. 
 
A field order, transmitted by fax, electronically, or hand delivered, may be used where the 
change involved impacts the critical path of the work.  A formal change order shall be 
issued as expeditiously as possible. 
 
In the event of emergency endangering life or property, the contractor may be directed to 
proceed on a time and material basis whereupon the contractor shall proceed and keep 
accurately on such form as specified by the designer or owner, a correct account of costs 
together with all proper invoices, payrolls and supporting data.  Upon completion of the 
work the change order will be prepared as outlined under either Method "c(1)" or 
Method "c(2)" or both. 
 

 c. In determining the values of changes, either additive or deductive, contractors are 
restricted to the use of the following methods: 

 
  1. Where the extra work involved is covered by unit prices quoted in the proposal, or 

subsequently agreed to by the Contractor, Designer, Owner and State Construction 
Office the value of the change shall be computed by application of unit prices based 
on quantities, estimated or actual as agreed of the items involved, except is such 
cases where a quantity exceeds the estimated quantity allowance in the contract by 
one hundred percent (100%) or more.  In such cases, either party may elect to 
proceed under subparagraph c2 herein.  If neither party elects to proceed under c2, 
then unit prices shall apply. 

 
2. The contracting parties shall negotiate and agree upon the equitable value of the 

change prior to issuance of the change order, and the change order shall stipulate the 
corresponding lump sum adjustment to the contract price. 
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 d. Under Paragraph “b” and Methods "c(2)" above, the allowances for overhead and profit 
combined shall be as follows:  all contractors (the single contracting entity (prime), his 
subcontractors(1

st
 tier subs), or their sub-subcontractors (2

nd
 tier subs, 3

rd
 tier subs, etc)) 

shall be allowed a maximum of 10% on work they each self-perform; the prime 
contractor shall be allowed a maximum of 5% on contracted work of his 1

st
 tier sub; 1

st
 

tier, 2
nd

 tier, 3
rd

 tier, etc contractors shall be allowed a maximum of 2.5% on the 
contracted workof their subs. ; Under Method "c(1)", no additional allowances shall be 
made for overhead and profit.  In the case of deductible change orders, under Method 
"c(2)" and Paragraph (b) above, the contractor shall include no less than five percent 
(5%) profit, but no allowances for overhead. 

 
 e. The term "net cost" as used herein shall mean the difference between all proper cost 

additions and deductions.  The "cost" as used herein shall be limited to the following: 
   

1. The actual costs of materials and supplies incorporated or consumed as part of the 
work; 
 

2. The actual costs of labor expended on the project site; labor expended in 
coordination, change order negotiation, record document maintenance, shop drawing 
revision or other tasks necessary to the administration of the project are considered 
overhead whether they take place in an office or on the project site. 
 

  3. The actual costs of labor burden, limited to the costs of social security (FICA) and 
Medicare/Medicaid taxes; unemployment insurance costs; health/dental/vision 
insurance premiums; paid employee leave for holidays, vacation, sick leave, and/or 
petty leave, not to exceed a total of 30 days per year; retirement contributions; 
worker’s compensation insurance premiums; and the costs of general liability insurance 
when premiums are computed based on payroll amounts; the total of which shall not 
exceed thirty percent (30%) of the actual costs of labor; 
 

  4. The actual costs of rental for tools, excluding hand tools; equipment; machinery; and 
temporary facilities required for the work; 
 

  5. The actual costs of premiums for bonds, insurance, permit fees, and sales or use taxes 
related to the work. 

 
Overtime and extra pay for holidays and weekends may be a cost item only to the extent 
approved by the owner. 

 
 f. Should concealed conditions be encountered in the performance of the work below grade, 

or should concealed or unknown conditions in an existing structure be at variance with 
the conditions indicated by the contract documents, the contract sum and time for 
completion may be equitably adjusted by change order upon claim by either party made 
within thirty (30) days after the condition has been identified.  The cost of such change 
shall be arrived at by one of the foregoing methods.  All change orders shall be supported 
by a unit cost breakdown showing method of arriving at net cost as defined above.   

 
 g. In all change orders, the procedure will be for the designer to request proposals for the 

change order work in writing.  The contractor will provide such proposal and supporting 
data in suitable format.  The designer shall verify correctness.  Delay in the processing of 
the change order due to lack of proper submittal by the contractor of all required 
supporting data shall not constitute grounds for a time extension or basis of a claim. 
Within fourteen (14) days after receipt of the contractor’s accepted proposal including all 
supporting documentation required by the designer, the designer shall prepare the change 
order and forward to the contractor for his signature or otherwise respond, in writing, to 
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the contractor’s proposal.  Within seven (7) days after receipt of the change order 
executed by the contractor, the designer shall, certify the change order by his signature, 
and forward the change order and all supporting data to the owner for the owner's 
signature.  The owner shall execute the change order and forward to the State 
Construction Office for final approval, within seven (7) days of receipt.  The State 
Construction Office shall act on the change order within seven (7) days.  In case of 
emergency or extenuating circumstances, approval of changes may be obtained verbally 
by telephone or field orders approved by all parties, then shall be substantiated in writing 
as outlined under normal procedure. 

 
 h. At the time of signing a change order, the contractor shall be required to certify as 

follows: 
 
  "I certify that my bonding company will be notified forthwith that my contract has been 

changed by the amount of this change order, and that a copy of the approved change 
order will be mailed upon receipt by me to my surety." 

 
 i. A change order, when issued, shall be full compensation, or credit, for the work included, 

omitted or substituted.  It shall show on its face the adjustment in time for completion of 
the project as a result of the change in the work. 

 
 j. If, during the progress of the work, the owner requests a change order and the 

contractor's terms are unacceptable, the owner, with the approval of the State 
Construction Office, may require the contractor to perform such work on a time and 
material basis whereupon the contractor shall proceed and keep accurately on such form 
as specified by the Designer or owner, a correct account of cost together with all proper 
invoices, payrolls and supporting data. Upon completion of the work a change order will 
be prepared with allowances for overhead and profit per paragraph d. above and “net 
cost” and “cost” per paragraph e. above.  Without prejudice, nothing in this paragraph 
shall preclude the owner from performing or to have performed that portion of the work 
requested in the change order. 

 
 
ARTICLE 20 - CLAIMS FOR EXTRA COST 
 
 a. Should the contractor consider that as a result of instructions given by the designer, he is 

entitled to extra cost above that stated in the contract, he shall give written notice thereof 
to the designer within seven (7) days without delay. The written notice shall clearly state 
that a claim for extra cost is being made and shall provide a detailed justification for the 
extra cost. The contractor shall not proceed with the work affected until further advised, 
except in emergency involving the safety of life or property, which condition is covered in 
Article 19(b) and Article 11(h).  No claims for extra compensation shall be considered 
unless the claim is so made.  The designer shall render a written decision within seven (7) 
days of receipt of claim. 

 
 b. The contractor shall not act on instructions received by him from persons other than the 

designer, and any claims for extra compensation or extension of time on account of such 
instruction will not be honored.  The designer shall not be responsible for 
misunderstandings claimed by the contractor of verbal instructions which have not been 
confirmed in writing, and in no case shall instructions be interpreted as permitting a 
departure from the contract documents unless such instruction is confirmed in writing and 
supported by a properly authorized change order. 

 
 c. Should a claim for extra compensation that complies with the requirements of (a) above 

by the contractor and is denied by the designer or owner, and cannot be resolved by a 
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representative of the State Construction Office, the contractor may request a mediation in 
connection with GS 143-128(f1) in the dispute resolution rules adopted by the State 
Building Commission (1 N.C.A.C. 30H .0101 through .1001).  If the contractor is unable 
to resolve its claim as a result of mediation, the contractor may pursue the claim in 
accordance with the provisions of G.S. 143-135.3, or G.S. 143-135.6 where Community 
Colleges are the owner,and the following: 

 
  1. A contractor who has not completed a contract with a board for construction or 

repair work and who has not received the amount he claims is due under the contract 
may submit a verified written claim to the director of the State Construction Office 
of the Department of Administration for the amount the contractor claims is due.  
The director may deny, allow or compromise the claim, in whole or in part.  A claim 
under this subsection is not a contested case under Chapter 150B of the General 
Statutes. 

 
  2. (a) A contractor who has completed a contract with a board for construction or 

repair work and who has not received the amount he claims is due under the 
contract may submit a verified written claim to the director of the State 
Construction Office of the Department of Administration for the amount the 
contractor claims is due.  The claim shall be submitted within sixty (60) days 
after the contractor receives a final statement of the board's disposition of his 
claim and shall state the factual basis for the claim. 

 
   (b) The director shall investigate a submitted claim within ninety (90) days of 

receiving the claim, or within any longer time period upon which the director 
and the contractor agree.  The contractor may appear before the director, either 
in person or through counsel, to present facts and arguments in support of his 
claim.  The director may allow, deny or compromise the claim, in whole or in 
part.  The director shall give the contractor a written statement of the director's 
decision on the contractor's claim. 

 
   (c) A contractor who is dissatisfied with the director's decision on a claim submitted 

under this subsection may commence a contested case on the claim under 
Chapter 150B of the General Statutes.  The contested case shall be commenced 
within sixty (60) days of receiving the director's written statement of the 
decision. 

 
   (d) As to any portion of a claim that is denied by the director, the contractor may, in 

lieu of the procedures set forth in the preceding subsection of this section, within 
six (6) months of receipt of the director's final decision, institute a civil action for 
the sum he claims to be entitled to under the contract by filing a verified 
complaint and the issuance of a summons in the Superior Court of Wake County 
or in the superior court of any county where the work under the contract was 
performed.  The procedure shall be the same as in all civil actions except that all 
issues shall be tried by the judge, without a jury. 

 
 
ARTICLE 21 - MINOR CHANGES IN THE WORK 
 

The designer will have the authority to order minor changes in the work not involving an 
adjustment in the contract sum or time for completion, and not inconsistent with the intent of 
the contract documents.  Such changes shall be effected by written order, copied to the State 
Construction Office, and shall be binding on the owner and the contractor. 

 
ARTICLE 22 - UNCORRECTED FAULTY WORK 
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Should the correction of faulty or damaged work be considered inadvisable or inexpedient by 
the owner and the designer, the owner shall be reimbursed by the contractor.  A change order 
will be issued to reflect a reduction in the contract sum. 

 
ARTICLE 23 - TIME OF COMPLETION, DELAYS, EXTENSION OF TIME 
 

a. The time of completion is stated in the Supplementary General Conditions and in the 
Form of Construction Contract.  The Project Expediter, upon notice of award of 
contract, shall prepare a construction schedule to complete the project within the time of 
completion as required by Article 14. 

 
 b. The contractors shall commence work to be performed under this agreement on a date to 

be specified in a written Notice to Proceed from the designer and shall fully complete all 
work hereunder within the time of completion stated.  Time is of the essence and the 
contractor acknowledges the Owner will likely suffer financial damage for failure to 
complete the work within the time of completion. For each day in excess of the above 
number of days, the contractor(s) shall pay the owner the sum stated as liquidated 
damages reasonably estimated in advance to cover the losses to be incurred by the owner 
by reason of failure of said contractor(s) to complete the work within the time specified, 
such time being in the essence of this contract and a material consideration thereof. 

 
 c. In the event of multiple prime contractors, the designer shall be the judge as to the 

division of responsibility between the contractor(s), based on the construction schedule, 
weekly reports and job records, and shall apportion the amount of liquidated damages to 
be paid by each of them, according to delay caused by any or all of them. 

 
 d. If the contractor is delayed at any time in the progress of his work solely by any act or 

negligence of the owner, the designer, or by any employee of either; by any separate 
contractor employed by the owner; by changes ordered in the work; by labor disputes at 
the project site; by abnormal weather conditions not reasonably anticipated for the 
locality where the work is performed; by unavoidable casualties; by any causes beyond 
the contractor's control; or by any other causes which the designer and owner determine 
may justify the delay, then the contract time may be extended by change order only for 
the time which the designer and owner may determine is reasonable. 

 
  Time extensions will not be granted for rain, wind, snow or other natural phenomena of 

normal intensity for the locality where work is performed.  For purpose of determining 
extent of delay attributable to unusual weather phenomena, a determination shall be made 
by comparing the weather for the contract period involved with the average of the 
preceding five (5) year climatic range during the same time interval based on the National 
Oceanic and Atmospheric Administration National Weather Service statistics for the 
locality where work is performed and on daily weather logs kept on the job site by the 
contractor reflecting the effect of the weather on progress of the work and initialed by the 
designer's representative. No weather delays shall be considered after the building is dried 
in unless work claimed to be delayed is on the critical path of the baseline schedule or 
approved updated schedule.  Time extensions for weather delays, acts of God, labor 
disputes, fire, delays in transportation, unavoidable casualties or other delays which are 
beyond the control of the Owner do not entitle the Contractor to compensable damages 
for delays. Any contractor claim for compensable damages for delays is limited to delays 
caused solely by the owner or its agents. Contractor caused delays shall be accounted for 
before owner or designer caused delays in the case of concurrent delays. 
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 e. Request for extension of time shall be made in writing to the designer, copies to the 
owner and SCO, within twenty (20) days following cause of delay.  In case of continuing 
cause for delay, the Contractor shall notify the Designer to the designer, copies to the 
owner and SCO, of the delay within 20 days of the beginning of the delay and only one 
claim is necessary. 

 
 f. The contractor shall notify his surety in writing of extension of time granted. 
 
 g. No claim for time extension shall be allowed on account of failure of the designer to 

furnish drawings or instructions until twenty (20) days after demand for such drawings 
and/or instructions.  See Article 5c. Demand must be in written form clearly stating the 
potential for delay unless the drawings or instructions are provided. Any delay granted 
will begin after the twenty (20) day demand period is concluded. 

 
ARTICLE 24 - PARTIAL UTILIZATION/BENEFICIAL OCCUPANCY 
 
 a. The owner may desire to occupy or utilize all or a portion of the project prior to the 

completion of the project. 
 

 b. Should the owner request a utilization of a building or portion thereof, the designer shall 
perform a designer final inspection of area after being notified by the contractor that the 
area is ready for such.  After the contractor has completed designer final inspection punch 
list and the designer has verified, then the designer shall schedule a beneficial occupancy 
inspection at a time and date acceptable to the owner, contractor(s) and State 
Construction Office.  If beneficial occupancy is granted by the State Construction Office, 
in such areas the following will be established: 

 
  1. The beginning of guarantees and warranties period for the equipment necessary to 

support. in the area. 
 
  2. The owner assumes all responsibiliites for utility costs for entire building. 
 

2. Contractor will obtain consent of surety. 
 

3. Contractor will obtain endorsement from insurance company permitting beneficial 
occupancy. 

 
 c. The owner shall have the right to exclude the contractor from any part of the project 

which the designer has so certified to be substantially complete, but the owner will allow 
the contractor reasonable access to complete or correct work to bring it into compliance 
with the contract. 

 
 d. Occupancy by the owner under this article will in no way relieve the contractor from his 

contractual requirement to complete the project within the specified time. The contractor 
will not be relieved of liquidated damages because of beneficial occupancy.  The designer 
may prorate liquidated damages based on the percentage of project occupied. 

 
 
ARTICLE 25 - FINAL INSPECTION, ACCEPTANCE, AND PROJECT CLOSEOUT 
 
 a. Upon notification from the contractor(s) that the project is complete and ready for 

inspection, the designer shall make a Designer final inspection to verify that the project is 
complete and ready for SCO final inspection.  Prior to SCO final inspection, the 
contractor(s) shall complete all items requiring corrective measures noted at the Designer 
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final inspection.  The designer shall schedule a SCO final inspection at a time and date 
acceptable to the owner, contractor(s) and State Construction Office. 

 
 
 b. At the SCO final inspection, the designer and his consultants shall, if job conditions 

warrant, record a list of items that are found to be incomplete or not in accordance with 
the contract documents.  At the conclusion of the SCO final inspection, the designer and 
State Construction Office representative shall make one of the following determinations: 

 
  1. That the project is completed and accepted. 
 
  2. That the project will be accepted subject to the correction of the list of discrepancies 

(punch list).  All punch list items must be completed within thirty (30) days of SCO 
final inspection or the owner may invoke Article 28, Owner's Right to Do Work. 

 
4. That the project is not complete and another date for a SCO final inspection will be 

established. 
 

 c. Within fourteen (14) days of final acceptance per Paragraph b1 or within fourteen (14) 
days after completion of punch list per Paragraph b2 above, the designer shall certify the 
work and issue applicable certificate(s) of compliance. 

 
 d. Any discrepancies listed or discovered after the date of SCO final inspection and 

acceptance under Paragraphs b1 or b2 above shall be handled in accordance with Article 
42, Guarantee. 

 
 f. The final acceptance date will establish the following: 
 
  1. The beginning of guarantees and warranties period. 
 
  2. The date on which the contractor's insurance coverage for public liability, property 

damage and builder's risk may be terminated. 
 
  3. That no liquidated damages (if applicable) shall be assessed after this date. 
 
  4. The termination date of utility cost to the contractor. 
 
 g. Prior to issuance of final acceptance date, the contractor shall have his authorized 

representatives visit the project and give full instructions to the designated 
personnel regarding operating, maintenance, care, and adjustment of all equipment 
and special construction elements.  In addition, the contractor shall provide to the 
owner a complete instructional video (media format acceptable to the owner) on 
the operation, maintenance, care and adjustment of all equipment and special 
construction elements. 

 
ARTICLE 26 - CORRECTION OF WORK BEFORE FINAL PAYMENT 
 
 a. Any work, materials, fabricated items or other parts of the work which have been 

condemned or declared not in accordance with the contract by the designer shall be 
promptly removed from the work site by the contractor, and shall be immediately 
replaced by new work in accordance with the contract at no additional cost to the owner.  
Work or property of other contractors or the owner, damaged or destroyed by virtue of 
such faulty work, shall be made good at the expense of the contractor whose work is 
faulty. 
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 b. Correction of condemned work described above shall commence within twenty-four (24) 
hours after receipt of notice from the designer, and shall make satisfactory progress, as 
determined by the designer, until completed. 

 
 c. Should the contractor fail to proceed with the required corrections, then the owner may 

complete the work in accordance with the provisions of Article 28. 
 
ARTICLE 27 - CORRECTION OF WORK AFTER FINAL PAYMENT 
 

See Article 35, Performance Bond and Payment Bond, and Article 42, Guarantee.  Neither the 
final certificate, final payment, occupancy of the premises by the owner, nor any provision of 
the contract, nor any other act or instrument of the owner, nor the designer, shall relieve the 
contractor from responsibility for negligence, or faulty material or workmanship, or failure to 
comply with the drawings and specifications.  Contractor shall correct or make good any 
defects due thereto and repair any damage resulting there from, which may appear during the 
guarantee period following final acceptance of the work except as stated otherwise under 
Article 42, Guarantee.  The owner will report any defects as they may appear to the 
contractor and establish a time limit for completion of corrections by the contractor.  The 
owner will be the judge as to the responsibility for correction of defects. 

 
ARTICLE 28 - OWNER'S RIGHT TO DO WORK 
 

If, during the progress of the work or during the period of guarantee, the contractor fails to 
prosecute the work properly or to perform any provision of the contract, the owner, after 
seven (7) days' written notice sent by certified mail, return receipt requested, to the contractor 
from the designer, may perform or have performed that portion of the work.  The cost of the 
work may be deducted from any amounts due or to become due to the contractor, such action 
and cost of same having been first approved by the designer.  Should the cost of such action 
of the owner exceed the amount due or to become due the contractor, then the contractor or 
his surety, or both, shall be liable for and shall pay to the owner the amount of said excess. 

 
ARTICLE 29 - ANNULMENT OF CONTRACT 
 

If the contractor fails to begin the work under the contract within the time specified, or the 
progress of the work is not maintained on schedule, or the work is not completed within the 
time above specified, or fails to perform the work with sufficient workmen and equipment or 
with sufficient materials to ensure the prompt completion of said work, or shall perform the 
work unsuitably or shall discontinue the prosecution of the work, or if the contractor shall 
become insolvent or be declared bankrupt or commit any act of bankruptcy or insolvency, or 
allow any final judgment to stand against him unsatisfied for a period of forty-eight (48) 
hours, or shall make an assignment for the benefit of creditors, or for any other cause 
whatsoever shall not carry on the work in an acceptable manner, the owner may give notice in 
writing, sent by certified mail, return receipt requested, to the contractor and his surety of 
such delay, neglect or default, specifying the same, and if the contractor within a period of 
seven (7) days after such notice shall not proceed in accordance therewith, then the owner 
shall, declare this contract in default, and, thereupon, the surety shall promptly take over the 
work and complete the performance of this contract in the manner and within the time frame 
specified.  In the event the surety shall fail to take over the work to be done under this 
contract within seven (7) days after being so notified and notify the owner in writing, sent by 
certified mail, return receipt requested, that he is taking the same over and stating that he will 
diligently pursue and complete the same, the owner shall have full power and authority, 
without violating the contract, to take the prosecution of the work out of the hands of said 
contractor, to appropriate or use any or all contract materials and equipment on the grounds 
as may be suitable and acceptable and may enter into an agreement, either by public letting or 
negotiation, for the completion of said contract according to the terms and provisions thereof 
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or use such other methods as in his opinion shall be required for the completion of said 
contract in an acceptable manner.  All costs and charges incurred by the owner, together with 
the costs of completing the work under contract, shall be deducted from any monies due or 
which may become due said contractor and surety.  In case the expense so incurred by the 
owner shall be less than the sum which would have been payable under the contract, if it had 
been completed by said contractor, then the said contractor and surety shall be entitled to 
receive the difference, but in case such expense shall exceed the sum which would have been 
payable under the contract, then the contractor and the surety shall be liable and shall pay to 
the owner the amount of said excess. 

 
ARTICLE 30 - CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE THE 

CONTRACT 
 
 a. Should the work be stopped by order of a court having jurisdiction, or by order of any 

other public authority for a period of three months, due to cause beyond the fault or 
control of the contractor, or if the owner should fail or refuse to make payment on 
account of a certificate issued by the designer within forty-five (45) days after receipt of 
same, then the contractor, after fifteen (15) days' written notice sent by certified mail, 
return receipt requested, to the owner and the designer, may suspend operations on the 
work or terminate the contract. 

 
 b. The owner shall be liable to the contractor for the cost of all materials delivered and work 

performed on this contract plus 10 percent overhead and profit and shall make such 
payment.  The designer shall be the judge as to the correctness of such payment. 

 
ARTICLE 31 - REQUEST FOR PAYMENT 
 
 a. Not later than the fifth day of the month, the contractor shall submit to the designer a 

request for payment for work done during the previous month.  The request shall be in 
the form agreed upon between the contractor and the designer, but shall show 
substantially the value of work done and materials delivered to the site during the period 
since the last payment, and shall sum up the financial status of the contract with the 
following information: 

 
  1. Total of contract including change orders. 
 
  2. Value of work completed to date. 
 
  3. Less five percent (5%) retainage, provided however, that after fifty percent (50%) of 

the contractor’s work has been satisfactorily completed on schedule, with approval 
of the owner and the State Construction Office and written consent of the surety, 
further requirements for retainage will be waived only so long as work continues to 
be completed satisfactorily and on schedule. 

 
  4. Less previous payments. 
 
  5. Current amount due. 
 
 b. The contractor, upon request of the designer, shall substantiate the request with invoices 

of vouchers or payrolls or other evidence. 
 
 c. Prior to submitting the first request, the contractor shall prepare for the designer a 

schedule showing a breakdown of the contract price into values of the various parts of 
the work, so arranged as to facilitate payments to subcontractors in accordance with 
Article 17, Contractor and Subcontractor Relationships.  The contractor(s) shall list the 
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value of each subcontractor and supplier, identifying each minority business subcontractor 
and supplier as listed in Affidavit C, if applicable. 

 
 d. When payment is made on account of stored materials and equipment, such materials 

must be stored on the owner's property, and the requests for payments shall be 
accompanied by invoices or bills of sale or other evidence to establish the owner's title to 
such materials and equipment.  Such payments will be made only for materials that have 
been customized or fabricated specifically for this project. Raw materials or commodity 
products including but not limited to piping, conduit, CMU, metal studs and gypsum 
board may not be submitted. Responsibility for such stored materials and equipment shall 
remain with the contractor regardless of ownership title.  Such stored materials and 
equipment shall not be removed from the owner's property.  Should the space for storage 
on-site be limited, the contractor, at his option, shall be permitted to store such materials 
and/or equipment in a suitable space off-site.  Should the contractor desire to include any 
such materials or equipment in his application for payment, they must be stored in the 
name of the owner in an independent, licensed, bonded warehouse approved by the 
designer, owner and the State Construction Office and located as close to the site as 
possible.  The warehouse selected must be approved by the contractor's bonding and 
insurance companies; the material to be paid for shall be assigned to the owner and shall 
be inspected by the designer.  Upon approval by the designer, owner and SCO of the 
storage facilities and materials and equipment, payment therefore will be certified.  
Responsibility for such stored materials and equipment shall remain with the contractor.  
Such stored materials and equipment shall not be moved except for transportation to the 
project site.  Under certain conditions, the designer may approve storage of materials at 
the point of manufacture, which conditions shall be approved by the designer, the owner 
and the State Construction Office prior to approval for the storage and shall include an 
agreement by the storing party which unconditionally gives the State absolute right to 
possession of the materials at anytime.  Bond, security and insurance protection shall 
continue to be the responsibility of the contractor(s). 

 
 e. In the event of beneficial occupancy, retainage of funds due the contractor(s) may be 

reduced with the approval of the State Construction Office to an equitable amount to 
cover the list of items to be completed or corrected.  Retainage may not be reduced to 
less than two and one-half (2 1/2) times the estimated value of the work to be completed 
or corrected.  Reduction of retainage must be with the consent and approval of the 
contractor's bonding company. 

 
ARTICLE 32 - CERTIFICATES OF PAYMENT AND FINAL PAYMENT 
 
 a. Within five (5) days from receipt of request for payment from the contractor, the designer 

shall issue and forward to the owner a certificate for payment.  This certificate shall 
indicate the amount requested or as approved by the designer.  If the certificate is not 
approved by the designer, he shall state in writing to the contractor and the owner his 
reasons for withholding payment. 

 
 b. No certificate issued or payment made shall constitute an acceptance of the work or any 

part thereof.  The making and acceptance of final payment shall constitute a waiver of all 
claims by the owner except: 

 
  1. Claims arising from unsettled liens or claims against the contractor. 
 
  2. Faulty work or materials appearing after final payment.  
 
  3. Failure of the contractor to perform the work in accordance with drawings and 

specifications, such failure appearing after payment. 
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  4. As conditioned in the performance bond and payment bond. 
 
 c. The making and acceptance of final payment shall constitute a waiver of all claims by the 

contractor except those claims previously made and remaining unsettled (Article 20(c)). 
 

d. Prior to submitting request for final payment to the designer for approval, the contractor 
shall fully comply with all requirements specified in the“ project closeout” section of the 
specifications.  These requirements include but not limited to the following: 

 
1. Submittal of Product and Operating Manuals, Warranties and Bonds, 

Guarantees, Maintenance Agreements, As-Built Drawings, Certificates of 
Inspection or Approval from agencies having jurisdiction.  (The designer must 
approve the Manuals prior to delivery to the owner). 
 

2. Transfer of Required attic stock material and all keys in an organized manner. 
 

3. Record of Owner’s training. 
 

4. Resolution of any final inspection discrepancies. 
 
5. Granting access to Contractor’s records, if Owner’s internal auditors have made 

a request for such access pursuant to Article 52. 
 

e. The contractor shall forward to the designer, the final application for payment along with 
the following documents: 

 
1. List of minority business subcontractors and material suppliers showing 

breakdown of contract amounts and total actual payments to subs and material 
suppliers. 
 

2. Affidavit of Release of Liens. 
 

3. Affidavit of contractors of payment to material suppliers and subcontractors.  
(See Article 36). 
 

4. Consent of Surety to Final Payment. 
 

5. Certificates of state agencies required by state law. 
 
 f. The designer will not authorize final payment until the work under contract has been 

certified by designer, certificates of compliance issued, and the contractor has complied 
with the closeout requirements.  The designer shall forward the contractor’s final 
application for payment to the owner along with respective certificate(s) of compliance 
required by law. 

 
 
ARTICLE 33 - PAYMENTS WITHHELD 
 
 a. The designer with the approval of the State Construction Office may withhold payment 

for the following reasons: 
 
  1. Faulty work not corrected. 
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  2. The unpaid balance on the contract is insufficient to complete the work in the 
judgment of the designer.  

 
  3. To provide for sufficient contract balance to cover liquidated damages that will be 

assessed. 
 
 b. The secretary of the Department of Administration may authorize the withholding of 

payment for the following reasons: 
 
  1. Claims filed against the contractor or evidence that a claim will be filed. 
 
  2. Evidence that subcontractors have not been paid. 
 
 c. The Owner may withhold all or a portion of Contractor’s general conditions costs set 

forth in the approved schedule of values, if Contractor has failed to comply with: (1) a 
request to access its records by Owner’s internal auditors pursuant to Article 52; (2) a 
request for a plan of action and/or recovery schedule under Article 14.j or provide  The 
Owner; (3) a request to provide an electronic copies of Contractor’s baseline schedule,  
updates with all logic used to create the schedules in the original format of the  
scheduling software; and (4) Contractor’s failure to have its Superintendent on the 
Project full-time; ( 

 
 d. When grounds for withholding payments have been removed, payment will be released.  

Delay of payment due the contractor without cause will make owner liable for payment of 
interest to the contractor in accordance with G.S. 143-134.1.  As provided in G.S.143-
134.1(e) the owner shall not be liable for interest on payments withheld by the owner for 
unsatisfactory job progess, defective construction not remedied, disputed work, or third-
party claims filed against the owner or reasonable evidence that a third-party claim will be 
filed. 

 
ARTICLE 34 - MINIMUM INSURANCE REQUIREMENTS 
 

The work under this contract shall not commence until the contractor has obtained all 
required insurance and verifying certificates of insurance have been approved in writing by the 
owner.  These certificates shall document that coverages afforded under the policies will not 
be cancelled, reduced in amount or coverages eliminated until at least thirty (30) days after 
mailing written notice, by certified mail, return receipt requested, to the insured and the owner 
of such alteration or cancellation. If endorsements are needed to comply with the notification 
or other requirements of this article copies of the endorsements shall be submitted with the 
certificates. 

 
 a. Worker’s Compensation and Employer's Liability 
 
  The contractor shall provide and maintain, until final acceptance, workmen's 

compensation insurance, as required by law, as well as employer's liability coverage with 
minimum limits of $100,000. 

 
 b. Public Liability and Property Damage 
 
  The contractor shall provide and maintain, until final acceptance, comprehensive general 

liability insurance, including coverage for premises operations, independent contractors, 
completed operations, products and contractual exposures, as shall protect such 
contractors from claims arising out of any bodily injury, including accidental death, as 
well as from claims for property damages which may arise from operations under this 
contract, whether such operations be by the contractor or by any subcontractor, or by 
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anyone directly or indirectly employed by either of them and the minimum limits of such 
insurance shall be as follows: 

 
  Bodily Injury:  $500,000 per occurrence 
  Property Damage: $100,000 per occurrence / $300,000 aggregate 
 
  In lieu of limits listed above, a $500,000 combined single limit shall satisfy both 

conditions. 
 
  Such coverage for completed operations must be maintained for at least two (2) years 

following final acceptance of the work performed under the contract. 
 
 c. Property Insurance (Builder’s Risk/Installation Floater) 
 
  The contractor shall purchase and maintain property insurance until final acceptance, 

upon the entire work at the site to the full insurable value thereof.  This insurance shall 
include the interests of the owner, the contractor, the subcontractors and sub-
subcontractors in the work and shall insure against the perils of fire, wind, rain, flood, 
extended coverage, and vandalism and malicious mischief.  If the owner is damaged by 
failure of the contractor to purchase or maintain such insurance, then the contractor shall 
bear all reasonable costs properly attributable thereto; the contractor shall effect and 
maintain similar property insurance on portions of the work stored off the site when 
request for payment per articles so includes such portions. 

 
 d. Deductible 
 
  Any deductible, if applicable to loss covered by insurance provided, is to be borne by the 

contractor. 
 
 e. Other Insurance 
 
  The contractor shall obtain such additional insurance as may be required by the owner or 

by the General Statutes of North Carolina including motor vehicle insurance, in amounts 
not less than the statutory limits. 

 
 f. Proof of Carriage 
 
  The contractor shall furnish the owner with satisfactory proof of carriage of the insurance 

required before written approval is granted by the owner.    
 
ARTICLE 35 - PERFORMANCE BOND AND PAYMENT BOND 
 
 a. Each contractor shall furnish a performance bond and payment bond executed by a surety 

company authorized to do business in North Carolina.  The bonds shall be in the full 
contract amount.  Bonds shall be executed in the form bound with these specifications. 

 
 b. All bonds shall be countersigned by an authorized agent of the bonding company who is 

licensed to do business in North Carolina. 
 
ARTICLE 36 - CONTRACTOR'S AFFIDAVIT 
 

The final payment of retained amount due the contractor on account of the contract shall not 
become due until the contractor has furnished to the owner through the designer an affidavit 
signed, sworn and notarized to the effect that all payments for materials, services or 
subcontracted work in connection with his contract have been satisfied, and that no claims or 
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liens exist against the contractor in connection with this contract.  In the event that the 
contractor cannot obtain similar affidavits from subcontractors to protect the contractor and 
the owner from possible liens or claims against the subcontractor, the contractor shall state in 
his affidavit that no claims or liens exist against any subcontractor to the best of his (the 
contractor's) knowledge, and if any appear afterward, the contractor shall save the owner 
harmless. 

 
ARTICLE 37 - ASSIGNMENTS 
 

The contractor shall not assign any portion of this contract nor subcontract in its entirety.  
Except as may be required under terms of the performance bond or payment bond, no funds 
or sums of money due or become due the contractor under the contract may be assigned. 

 
ARTICLE 38 - USE OF PREMISES 
 
 a. The contractor(s) shall confine his apparatus, the storage of materials and the operations 

of his workmen to limits indicated by law, ordinances, permits or directions of the 
designer and owner and shall not exceed those established limits in his operations. 

 
 b. The contractor(s) shall not load or permit any part of the structure to be loaded with a 

weight that will endanger its safety. 
 
 c. The contractor(s) shall enforce the designer's and owner’s instructions regarding signs, 

advertisements, fires and smoking. 
 

d. No firearms, any type of alcoholic beverages, or drugs (other than those prescribed by a 
physician) will be permitted at the job site. 

 
ARTICLE 39 - CUTTING, PATCHING AND DIGGING 
 
 a. The contractor shall do all cutting, fitting or patching of his work that may be required to 

make its several parts come together properly and fit it to receive or be received by work 
of other contractors shown upon or reasonably implied by the drawings and specifications 
for the completed structure, as the designer may direct. 

 
 b. Any cost brought about by defective or ill-timed work shall be borne by the party 

responsible therefor. 
 
 c. No contractor shall endanger any work of another contractor by cutting, digging or other 

means.  No contractor shall cut or alter the work of any other contractor without the 
consent of the designer and the affected contractor(s). 

 
ARTICLE 40 - UTILITIES, STRUCTURES, SIGNS 
 
 a. The contractor shall provide necessary and adequate facilities for water, electricity, gas, 

oil, sewer and other utility services which maybe necessary and required for completion 
of the project including all utilities required for testing, cleaning, balancing, and 
sterilization of designated plumbing, mechanical and electrical systems. Any permanent 
meters installed shall be listed in the contractor’s name until work has a final acceptance. 
The contractor will be solely responsible for all utility costs prior to final acceptance. 
Contractor shall contact all affected utility companies prior to bid to determine their 
requirements to provide temporary and permanent service and include all costs associated 
with providing those services in their bid.  Coordination of the work of the utility 
companies during construction is the sole responsibility of the contractor. 
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b. Meters shall be relisted in the owner's name on the day following final acceptance of the 
Project Expediter's work, and the owner shall pay for services used after that date. 

 
c. The owner shall be reimbursed for all metered utility charges after the meter is relisted in 

the owner's name and prior to completion and acceptance of the work of all contractors.  
Reimbursement shall be made by the contractor whose work has not been completed and 
accepted.  If the work of two or more contractors has not been completed and accepted, 
reimbursement to the owner shall be paid by the contractors involved on the basis of 
assessments by the designer. 

 
 d Prior to the operation of permanent systems, the Project Expediter will provide 

temporary power, lighting, water, and heat to maintain space temperature above freezing, 
as required for construction operations. 

 
 e. All contractors shall have the permanent building systems in sufficient readiness for 

furnishing temporary climatic control at the time a building is enclosed and secured.  The 
HVAC systems shall maintain climatic control throughout the enclosed portion of the 
building sufficient to allow completion of the interior finishes of the building.  A building 
shall be considered enclosed and secured when windows, doorways (exterior, mechanical, 
and electrical equipment rooms), and hardware are installed; and other openings have 
protection which will provide reasonable climatic control.  The appropriate time to start 
the mechanical systems and climatic condition shall be jointly determined by the 
contractor(s), the designer and owner.  Use of the equipment in this manner shall be 
subject to the approval of the Designer and owner and shall in no way affect the warranty 
requirements of the contractor(s). 

 
 f. The electrical contractor shall have the building's permanent power wiring distribution 

system in sufficient readiness to provide power as required by the HVAC contractor for 
temporary climatic control. 

 
 g. The electrical contractor shall have the building's permanent lighting system ready at the 

time the general contractor begins interior painting and shall provide adequate lighting in 
those areas where interior painting and finishing is being performed. 

 
 h. Each prime contractor shall be responsible for his permanently fixed service facilities and 

systems in use during progress of the work.  The following procedures shall be strictly 
adhered to: 

 
  1. Prior to final acceptance of work by the State Construction Office, each contractor 

shall remove and replace any parts of the permanent building systems damaged 
through use during construction. 

 
  2. Temporary filters as recommended by the equipment manufacturer in order to keep 

the equipment and ductwork clean and free of dust and debris shall be installed in 
each of the heating and air conditioning units and at each return grille during 
construction.  New filters shall be installed in each unit prior to the owner's 
acceptance of the work. 

 
  3. Extra effort shall be maintained to keep the building and the site adjacent to the 

building clean and under no circumstances shall air systems be operated if finishing 
and site work operations are creating dust in excess of what would be considered 
normal if the building were occupied. 

 
  4. It shall be understood that any warranty on equipment presented to the owner shall 

extend from the day of final acceptance by the owner.  The cost of warranting the 

                                                        007213-                                         DOCUMENT 05 -



 

Page 40 

equipment during operation in the finishing stages of construction shall be borne by 
the contractor whose system is utilized. 

 
  5. The electrical contractor shall have all lamps in proper working condition at the time 

of final project acceptance. 
 
 i. The Project Expediter shall provide, if required and where directed, a shed for toilet 

facilities and shall furnish and install in this shed all water closets required for a complete 
and adequate sanitary arrangement.  These facilities will be available to other contractors 
on the job and shall be kept in a neat and sanitary condition at all times.  Chemical toilets 
are acceptable. 

 
 j. The Project Expediter shall, if required by the Supplementary General Conditions and 

where directed, erect a temporary field office, complete with lights, telephone, heat and 
air conditioning.  A portion of this office shall be partitioned off, of sufficient size, for the 
use of a resident inspector, should the designer so direct. 

 
k. On multi-story construction projects, the Project Expediter shall provide temporary 

elevators, lifts, or other special equipment for the general use of all contractors.  The cost 
for such elevators, lifts or other special equipment and the operation thereof shall be 
included in the Project Expediter’s bid. 

 
 l. The Project Expediter will erect one sign on the project if required.  The sign shall be of 

sound construction, and shall be neatly lettered with black letters on white background.  
The sign shall bear the name of the project, and the names of prime contractors on the 
project, and the name of the designer and consultants.  Directional signs may be erected 
on the owner's property subject to approval of the owner with respect to size, style and 
location of such directional signs.  Such signs may bear the name of the contractor and a 
directional symbol.  No other signs will be permitted except by permission of the owner. 

 
ARTICLE 41 - CLEANING UP 
 

a. The contractors shall keep the building and surrounding area reasonably free from rubbish 
at all times, and shall remove debris from the site on a timely basis or when directed to do 
so by the designer or Project Expediter.  The Project Expediter shall provide an on site 
refuse container(s) for the use of all contractors.  Each contractor shall remove their 
rubbish and debris from the building on a daily basis.  The Project Expediter shall broom 
clean the building as required to minimize dust and dirt accumulation. 

 
b. The Project Expediter shall provide and maintain suitable all-weather access to the 

building. 
 

c. Before final inspection and acceptance of the building, each contractor shall clean his 
portion of the work, including glass, hardware, fixtures, masonry, tile and marble (using 
no acid), clean and wax all floors as specified, and completely prepare the building for use 
by the owner, with no cleaning required by the owner. 

 
ARTICLE 42 - GUARANTEE 
 

a. The contractor shall unconditionally guarantee materials and workmanship against patent 
defects arising from faulty materials, faulty workmanship or negligence for a period of 
twelve (12) months following the date of final acceptance of the work or beneficial 
occupancy and shall replace such defective materials or workmanship without cost to the 
owner. 
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b. Where items of equipment or material carry a manufacturer's warranty for any period in 
excess of twelve (12) months, then the manufacturer's warranty shall apply for that 
particular piece of equipment or material.  The contractor shall replace such defective 
equipment or materials, without cost to the owner, within the manufacturer's warranty 
period. 

 
 c. Additionally, the owner may bring an action for latent defects caused by the negligence of 

the contractor which is hidden or not readily apparent to the owner at the time of 
beneficial occupancy or final acceptance, whichever occurred first, in accordance with 
applicable law. 

 
 d. Guarantees for roof, equipment, materials, and supplies shall be stipulated in the 

specifications sections governing such roof, equipment, materials, or supplies. 
 
ARTICLE 43 - CODES AND STANDARDS 
 

Wherever reference is given to codes, standard specifications or other data published by 
regulating agencies including, but not limited to, national electrical codes, North Carolina 
state building codes, federal specifications, ASTM specifications, various institute 
specifications, etc., it shall be understood that such reference is to the latest edition including 
addenda published prior to the date of the contract documents. 

 
ARTICLE 44 - INDEMNIFICATION 
 

To the fullest extent permitted by law, the contractor shall indemnify and hold harmless the 
owner, the designer and the agents, consultants and employees of the owner and designer, 
from and against all claims, damages, losses and expenses, including, but not limited to, 
attorneys' fees, arising out of or resulting from the performance or failure of performance of 
the work, provided that any such claim, damage, loss or expense (1) is attributable to bodily 
injury, sickness, disease or death, or to injury to or destruction of tangible property (other 
than the work itself) including the loss of use resulting there from, and (2) is caused in whole 
or in part by any negligent act or omission of the contractor, the contractor's subcontractor, or 
the agents of either the contractor or the contractor's subcontractor.  Such obligation shall not 
be construed to negate, abridge or otherwise reduce any other right or obligation of indemnity 
which would otherwise exist as to any party or person described in this article. 

 
ARTICLE 45 - TAXES 
 
 a. Federal excise taxes do not apply to materials entering into state work (Internal Revenue 

Code, Section 3442(3)). 
 
 b. Federal transportation taxes do not apply to materials entering into state work (Internal 

Revenue Code, Section 3475(b) as amended). 
 
 c. North Carolina sales tax and use tax, as required by law, do apply to materials entering 

into state work and such costs shall be included in the bid proposal and contract sum. 
 
 d. Local option sales and use taxes, as required by law, do apply to materials entering into 

state work as applicable and such costs shall be included in the bid proposal and contract 
sum. 

 
 e. Accounting Procedures for Refund of County Sales & Use Tax 
 
  Amount of county sales and use tax paid per contractor's statements: 
 

                                                        007213-                                         DOCUMENT 05 -



 

Page 42 

  Contractors performing contracts for state agencies shall give the state agency for whose 
project the property was purchased a signed statement containing the information listed in 
G.S. 105-164.14(e). 

 
  The Department of Revenue has agreed that in lieu of obtaining copies of sales receipts 

from contractors, an agency may obtain a certified statement as of April 1, 1991 from the 
contractor setting forth the date, the type of property and the cost of the property 
purchased from each vendor, the county in which the vendor made the sale and the 
amount of local sales and use taxes paid thereon.  If the property was purchased out-of-
state, the county in which the property was delivered should be listed.  The contractor 
should also be notified that the certified statement may be subject to audit. 

 
  In the event the contractors make several purchases from the same vendor, such certified 

statement must indicate the invoice numbers, the inclusive dates of the invoices, the total 
amount of the invoices, the counties, and the county sales and use taxes paid thereon. 

 
  Name of taxing county:  The position of a sale is the retailer's place of business located 

within a taxing county where the vendor becomes contractually obligated to make the 
sale.  Therefore, it is important that the county tax be reported for the county of sale 
rather than the county of use. 

 
  When property is purchased from out-of-state vendors and the county tax is charged, the 

county should be identified where delivery is made when reporting the county tax. 
 
  Such statement must also include the cost of any tangible personal property withdrawn 

from the contractor's warehouse stock and the amount of county sales or use tax paid 
thereon by the contractor. 

 
  Similar certified statements by his subcontractors must be obtained by the general 

contractor and furnished to the claimant. 
  Contractors are not to include any tax paid on supplies, tools and equipment which they 

use to perform their contracts and should include only those building materials, supplies, 
fixtures and equipment which actually become a part of or annexed to the building or 
structure. 

 
ARTICLE 46 - EQUAL OPPORTUNITY CLAUSE 
 

The non-discrimination clause contained in Section 202 (Federal) Executive Order 11246, as 
amended by Executive Order 11375, relative to equal employment opportunity for all persons 
without regard to race, color, religion, sex or national origin, and the implementing rules and 
regulations prescribed by the secretary of Labor, are incorporated herein. 

 
ARTICLE 47 - EMPLOYMENT OF INDIVIDUALS WITH DISABILITIES 
 

The contractor(s) agree not to discriminate against any employee or applicant for employment 
because of physical or mental disabilities in regard to any position for which the employee or 
applicant is qualified.  The contractor agrees to take affirmative action to employ, advance in 
employment and otherwise treat qualified individuals with such disabilities without 
discrimination based upon their physical or mental disability in all employment practices. 

 
ARTICLE 48 - ASBESTOS-CONTAINING MATERIALS (ACM) 
 

The State of North Carolina has attempted to address all asbestos-containing materials that 
are to be disturbed in the project.  However, there may be other asbestos-containing materials 
in the work areas that are not to be disturbed and do not create an exposure hazard.  
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Contractors are reminded of the requirements of instructions under Instructions to Bidders 
and General Conditions of the Contract, titled Examination of Conditions.  Statute 130A, 
Article 19, amended August 3, 1989, established the Asbestos Hazard Management Program 
that controls asbestos abatement in North Carolina.  The latest edition of Guideline Criteria 
for Asbestos Abatement from the State Construction Office is to be incorporated in all 
asbestos abatement projects for the Capital Improvement Program. 

 
ARTICLE 49 - MINORITY BUSINESS PARTICIPATION 
 

GS 143-128.2 establishes a ten percent (10%) goal for participation by minority businesses in 
total value of work for each State building project.  The document, Guidelines for 
Recruitment and Selection of Minority Businesses for Participation in State Construction 
Contracts including Affidavits and Appendix E are hereby incorporated into and made a part 
of this contract. 
 

ARTICLE 50 – CONTRACTOR EVALUATION 
 

The contractor’s overall work performance on the project shall be fairly evaluated in 
accordance with the State Building Commission policy and procedures, for determining 
qualifications to bid on future State capital improvement projects.  In addition to final 
evaluation, interim evaluation may be prepared during the progress of project.  The document, 
Contractor Evaluation Procedures, is hereby incorporated and made a part of this contract.  
The owner may request the contractor’s comments to evaluate the designer.  

 

ARTICLE 51 – GIFTS 
 

Pursuant to N.C. Gen. Stat. § 133-32, it is unlawful for any vendor or contractor ( i.e. 
architect, bidder, contractor, construction manager, design professional, engineer, 
subcontractor, supplier, vendor, etc.), to make gifts or to give favors to any State employee.  
This prohibition covers those vendors and contractors who:  (1) have a contract with a 
governmental agency; or (2) have performed under such a contract within the past year; or (3) 
anticipate bidding on such a contract in the future.  For additional information regarding the 
specific requirements and exemptions, vendors and contractors are encouraged to review G.S. 
Sec. 133-32.  

 
During the construction of the Project, the Contractor is prohibited from making gifts to any 
of the Owner’s employees, Owner’s project representatives (architect, engineers, construction 
manager and their employees), employees of the State Construction Office and/or any other 
State employee that may have any involvement, influence, responsibilities, oversight, 
management and/or duties that pertain to and/or relate to the contract administration, financial 
administration and/or disposition of claims arising from and/or relating to the Contract and/or 
Project.  

 

 

 

ARTICLE 52 – AUDITING-ACCESS TO PERSONS AND RECORDS 
 

In accordance with N.C. General Statute 147-64.7, the State Auditor shall have access to 
Contractor’s officers, employees, agents and/or other persons in control of and/or responsible 
for the Contractor’s records that relate to this Contracts for purposes of conducting audits 
under the referenced statute.  The Owner’s internal auditors shall also have the right to access 
and copy the Contractor’s records relating to the Contract and Project during the term of the 
Contract and within two years following the completion of the Project/close-out of the 
Contract to verify accounts, accuracy, information, calculations and/or data affecting and/or 

                                                        007213-                                         DOCUMENT 05 -



 

Page 44 

relating to Contractor’s requests for payment, requests for change orders, change orders, 
claims for extra work, requests for time extensions and related claims for delay/extended 
general conditions costs, claims for lost productivity, claims for loss efficiency, claims for idle 
equipment or labor, claims for price/cost escalation, pass-through claims of subcontractors 
and/or suppliers, and/or any other type of claim for payment or damages from Owner and/or 
its project representatives.  

 

ARTICLE 53 – NORTH CAROLINA FALSE CLAIMS ACT 
 

The North Carolina False Claims Act (“NCFCA”), N.C Gen. Stat. § 1-605 through 1-618, 
applies to this Contract.   The Contractor should familiarize itself with the entire NCFCA and 
should seek the assistance of an attorney if it has any questions regarding the NCFCA and its 
applicability to any requests, demands and/or claims for payment its submits to the State 
through the contracting state agency, institution, university or community college.  

 
The purpose of the NCFCA “is to deter persons from knowingly causing or assisting in 
causing the State to pay claims that are false or fraudulent and to provide remedies in the form 
of treble damages and civil penalties when money is obtained from the State by reason of a 
false or fraudulent claim.”  (Section 1-605(b).)  A contractor’s liability under the NCFCA may 
arise from, but is not limited to: requests for payment, invoices, billing, claims for extra work, 
requests for change orders, requests for time extensions, claims for delay damages/extended 
general conditions costs, claims for loss productivity, claims for loss efficiency, claims for idle 
equipment or labor, claims for price/cost escalation, pass-through claims of subcontractors 
and/or suppliers, documentation used to support any of the foregoing requests or claims, 
and/or any other request for payment from the State through the contracting state agency, 
institution, university or community college.  The parts of the NCFCA that are most likely to 
be enforced with respect to this type of contract are as follows:  
 

 A “claim” is “[a]ny request or demand, whether under a contract or otherwise, for 
money or property and whether or not the State has title to the money or property that 
(i) is presented to an officer, employee, or agent of the State or (ii) is made to a 
contractor … if the money or property is to be spent or used on the State's behalf or to 
advance a State program or interest and if the State government: (a) provides or has 
provided any portion of the money or property that is requested or demanded; or (b) 
will reimburse such contractor … for any portion of the money or property which is 
requested or demanded.”  (Section 1-606(2).)   

 
 "Knowing" and "knowingly." – Whenever a person, with respect to information, does 

any of the following: (a) Has actual knowledge of the information; (b) Acts in 
deliberate ignorance of the truth or falsity of the information; and/or (c) Acts in 
reckless disregard of the truth or falsity of the information.  (Section 1-606(4).)  Proof 
of specific intent to defraud is not required.  (Section 1-606(4).)   

 
 "Material" means having a natural tendency to influence, or be capable of influencing, 

the payment or receipt of money or property.  (Section 1-606(4).)   
 

 Liability. – “Any person who commits any of the following acts shall be liable to the 
State for three times the amount of damages that the State sustains because of the act 
of that person[:]  … (1) Knowingly presents or causes to be presented a false or 
fraudulent claim for payment or approval. (2) Knowingly makes, uses, or causes to be 
made or used, a false record or statement material to a false or fraudulent claim. (3) 
Conspires to commit a violation of subdivision (1), (2) …”  (Section 1-607(a)(1), (2).)   
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 The NCFCA shall be interpreted and construed so as to be consistent with the federal 
False Claims Act, 31 U.S.C. § 3729, et seq., and any subsequent amendments to that 
act.  (Section 1-616(c).)   

 
Finally, the contracting state agency, institution, university or community college may refer 
any suspected violation of the NCFCA by the Contractor to the Attorney General’s Office for 
investigation.  Under Section 1-608(a), the Attorney General is responsible for investigating 
any violation of NCFCA, and may bring a civil action against the Contractor under the 
NCFCA. The Attorney General’s investigation and any civil action relating thereto are 
independent and not subject to any dispute resolution provision set forth in this Contract.  
(See Section 1-608(a).)  

 

ARTICLE 54 – TERMINATION FOR CONVENIENCE 

 
Owner may at any time and for any reason terminate Contractor’s services and work at 
Owner's convenience. Upon receipt of such notice, Contractor shall, unless the notice directs 
otherwise, immediately discontinue the work and placing of orders for materials, facilities and 
supplies in connection with the performance of this Agreement.  
 
Upon such termination, Contractor shall be entitled to payment only as follows: (1) the actual 
cost of the work completed in conformity with this Agreement; plus, (2) such other costs 
actually incurred by Contractor as are permitted by the prime contract and approved by 
Owner; (3) plus ten percent (10%) of the cost of the work referred to in subparagraph (1) 
above for overhead and profit. There shall be deducted from such sums as provided in this 
subparagraph the amount of any payments made to Contractor prior to the date of the 
termination of this Agreement. Contractor shall not be entitled to any claim or claim of lien 
against Owner for any additional compensation or damages in the event of such termination 
and payment.  
 

 

                                                        007213-                                         DOCUMENT 05 -



SUPPLEMENTARY GENERAL CONDITIONS DOCUMENT 06 - 1

DOCUMENT 06 - SUPPLEMENTARY GENERAL CONDITIONS

1.1 GENERAL CONDITIONS OF THE CONTRACT

A. General Conditions of the Contract for Project consist of the following:

1. State Construction Office Form OC-15, "Instructions to Bidders and General Conditions 
of the Contract," a copy of which is bound in this Project Manual.

2. The following Supplementary General Conditions of the Contract that modify and add to 
the requirements of the General Conditions of the Contract.

1.2 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL

A. The following supplements modify "Instructions to Bidders and General Conditions of the 
Contract." Where a portion of the General Conditions is modified or deleted by these 
Supplementary General Conditions, unaltered portions of the General Conditions shall remain in 
effect.

1.3 ARTICLE 14 � CONSTRUCTION SUPERVISION AND SCHEDULE

A. Article 14e
1. The service of a surveyor is not required.

B. Article 14f
1. The single prime contractor is the Project Expediter.

C. Articles 14g and 14j
1. Remove all language pertaining to Bar Chart Schedule.

1.4 ARTICLE 23 � TIME OF COMPLETION, DELAYS, EXTENSION OF TIME

A. Article 23a
1. The contractor shall commence work to be performed under this Agreement on a date to 

be specified in a �Notice to Proceed� from the Engineer, and shall achieve final completion 
within ninety (90) consecutive calendar days from start date noted on �Notice to Proceed.�

B. Article 23b
1. If the Contractor fails to fully complete the project within the time stated, the Contractor 

shall pay the Owner the Sum of five hundred dollars ($500.00) per day for each and every 
calendar day of unexcused delay.

1.5 ARTICLE 38 � USE OF PREMISES

A. Contractor shall post a sign indicating Fire Arms are prohibited on the construction site.
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1.6 ARTICLE 40 � UTILITIES, STRUCTURES, SIGNS

A. Contractor shall pay all utility costs.

END OF DOCUMENT 007300
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GUIDELINES FOR RECRUITMENT AND SELECTION OF MINORITY BUSINESSES FOR 
PARTICIPATION IN STATE CONSTRUCTION CONTRACTS 

 
In accordance with G.S. 143-128.2 (effective January 1, 2002) these guidelines establish goals for 
minority participation in single-prime bidding, separate-prime bidding, construction manager at risk, and 
alternative contracting methods, on State construction projects in the amount of $300,000 or more.  The 
legislation provides that the State shall have a verifiable ten percent (10%) goal for participation by 
minority businesses in the total value of work for each project for which a contract or contracts are 
awarded.  These requirements are published to accomplish that end. 
 
SECTION A:  INTENT 
It is the intent of these guidelines that the State of North Carolina, as awarding authority for construction 
projects, and the contractors and subcontractors performing the construction contracts awarded shall 
cooperate and in good faith do all things legal, proper and reasonable to achieve the statutory goal of ten 
percent (10%) for participation by minority businesses in each construction project as mandated by GS 
143-128.2.  Nothing in these guidelines shall be construed to require contractors or awarding authorities 
to award contracts or subcontracts to or to make purchases of materials or equipment from minority-
business contractors or minority-business subcontractors who do not submit the lowest responsible, 
responsive bid or bids. 
 
SECTION B:  DEFINITIONS 

1. Minority - a person who is a citizen or lawful permanent resident of the United States and who 
is: 
a. Black, that is, a person having origins in any of the black racial groups in Africa; 
b. Hispanic, that is, a person of Spanish or Portuguese culture with origins in Mexico, South or 

Central America, or the Caribbean Islands, regardless of race; 
c. Asian American, that is, a person having origins in any of the original peoples of the Far 

East, Southeast Asia and Asia, the Indian subcontinent, the Pacific Islands; 
d. American Indian, that is, a person having origins in any of the original peoples of North 

America; or 
e. Female 

 
2. Minority Business - means a business: 

a. In which at least fifty-one percent (51%) is owned by one or more minority persons, or in the 
case of a corporation, in which at least fifty-one percent (51%) of the stock is owned by one 
or more minority persons or socially and economically disadvantaged individuals; and 

b. Of which the management and daily business operations are controlled by one or more of the 
minority persons or socially and economically disadvantaged individuals who own it. 

 
3. Socially and economically disadvantaged individual - means the same as defined in 15 U.S.C. 

637.  “Socially disadvantaged individuals are those who have been subjected to racial or ethnic 
prejudice or cultural bias because of their identity as a member of a group without regard to their 
individual qualities”.  “Economically disadvantaged individuals are those socially disadvantaged 
individuals whose ability to compete in the free enterprise system has been impaired due to 
diminished capital and credit opportunities as compared to others in the same business area who 
are not socially disadvantaged”. 

 
4. Public Entity - means State and all public subdivisions and local governmental units. 

 
5. Owner - The State of North Carolina, through the Agency/Institution named in the contract. 

 
6. Designer – Any person, firm, partnership, or corporation, which has contracted with the State of 

North Carolina to perform architectural or engineering, work. 
 

7. Bidder - Any person, firm, partnership, corporation, association, or joint venture seeking to be 
awarded a public contract or subcontract. 
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8. Contract - A mutually binding legal relationship or any modification thereof obligating the seller 
to furnish equipment, materials or services, including construction, and obligating the buyer to 
pay for them. 

 
9. Contractor - Any person, firm, partnership, corporation, association, or joint venture which has 

contracted with the State of North Carolina to perform construction work or repair. 
 

10. Subcontractor - A firm under contract with the prime contractor or construction manager at risk 
for supplying materials or labor and materials and/or installation.  The subcontractor may or may 
not provide materials in his subcontract. 

 
SECTION C:  RESPONSIBILITIES 
1. Office for Historically Underutilized Businesses, Department of Administration (hereinafter referred 

to as HUB Office). 
 
The HUB Office has established a program, which allows interested persons or businesses qualifying 
as a minority business under G.S. 143-128.2, to obtain certification in the State of North Carolina 
procurement system.  The information provided by the minority businesses will be used by the HUB 
Office to: 

a. Identify those areas of work for which there are minority businesses, as requested. 
b. Make available to interested parties a list of prospective minority business contractors and 

subcontractors. 
c. Assist in the determination of technical assistance needed by minority business contractors.  

 
In addition to being responsible for the certification/verification of minority businesses that want to 
participate in the State construction program, the HUB Office will: 

(1) Maintain a current list of minority businesses.  The list shall include the areas of work in 
which each minority business is interested. 

(2) Inform minority businesses on how to identify and obtain contracting and subcontracting 
opportunities through the State Construction Office and other public entities. 

(3) Inform minority businesses of the contracting and subcontracting process for public 
construction building projects. 

(4) Work with the North Carolina trade and professional organizations to improve the ability of 
minority businesses to compete in the State construction projects. 

(5) The HUB Office also oversees the minority business program by: 
a. Monitoring compliance with the program requirements. 
b. Assisting in the implementation of training and technical assistance programs. 
c. Identifying and implementing outreach efforts to increase the utilization of minority 

businesses. 
d. Reporting the results of minority business utilization to the Secretary of the 

Department of Administration, the Governor, and the General Assembly. 
 
2. State Construction Office 

The State Construction Office will be responsible for the following: 
 
a. Furnish to the HUB Office a minimum of twenty-one days prior to the bid opening the following: 

(1) Project description and location; 
(2) Locations where bidding documents may be reviewed; 
(3) Name of a representative of the owner who can be contacted during the advertising 

period to advise who the prospective bidders are; 
(4) Date, time and location of the bid opening. 
(5) Date, time and location of prebid conference, if scheduled. 

 
b. Attending scheduled prebid conference, if necessary, to clarify requirements of the general 

statutes regarding minority-business participation, including the bidders' responsibilities. 
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c. Reviewing the apparent low bidders' statutory compliance with the requirements listed in the 
proposal, that must be complied with, if the bid is to be considered as responsive, prior to award 
of contracts.  The State reserves the right to reject any or all bids and to waive informalities. 

d. Reviewing of minority business requirements at Preconstruction conference. 
e. Monitoring of contractors’ compliance with minority business requirements in the contract 

documents during construction. 
f. Provide statistical data and required reports to the HUB Office. 
g. Resolve any protest and disputes arising after implementation of the plan, in conjunction with the 

HUB Office.  
 
3. Owner 

Before awarding a contract, owner shall do the following: 
 
a. Develop and implement a minority business participation outreach plan to identify minority 

businesses that can perform public building projects and to implement outreach efforts to 
encourage minority business participation in these projects to include education, recruitment, and 
interaction between minority businesses and non-minority businesses. 

b. Attend the scheduled prebid conference. 
c. At least 10 days prior to the scheduled day of bid opening, notify minority businesses that have 

requested notices from the public entity for public construction or repair work and minority 
businesses that otherwise indicated to the Office for Historically Underutilized Businesses an 
interest in the type of work being bid or the potential contracting opportunities listed in the 
proposal.  The notification shall include the following: 

1. A description of the work for which the bid is being solicited. 
2. The date, time, and location where bids are to be submitted. 
3. The name of the individual within the owner’s organization who will be available to 

answer questions about the project. 
4. Where bid documents may be reviewed. 
5. Any special requirements that may exist. 

d. Utilize other media, as appropriate, likely to inform potential minority businesses of the bid 
being sought. 

e. Maintain documentation of any contacts, correspondence, or conversation with minority business 
firms made in an attempt to meet the goals. 

f. Review, jointly with the designer, all requirements of G.S. 143-128.2(c) and G.S. 143-128.2(f) – 
(i.e. bidders’ proposals for identification of the minority businesses that will be utilized with 
corresponding total dollar value of the bid and affidavit listing good faith efforts, or affidavit of 
self-performance of work, if the contractor will perform work under contract by its own 
workforce) - prior to recommendation of award to the State Construction Office. 

g. Evaluate documentation to determine good faith effort has been achieved for minority business 
utilization prior to recommendation of award to State Construction Office. 

h. Review prime contractors’ pay applications for compliance with minority business utilization 
commitments prior to payment. 

i. Make documentation showing evidence of implementation of Owner’s responsibilities available 
for review by State Construction Office and HUB Office, upon request 

 
4. Designer 

Under the single-prime bidding, separate prime bidding, construction manager at risk, or alternative 
contracting method, the designer will: 
 
a. Attend the scheduled prebid conference to explain minority business requirements to the 

prospective bidders. 
b. Assist the owner to identify and notify prospective minority business prime and subcontractors 

of potential contracting opportunities. 
c. Maintain documentation of any contacts, correspondence, or conversation with minority business 

firms made in an attempt to meet the goals. 
d. Review jointly with the owner, all requirements of G.S. 143-128.2(c) and G.S.143-128.2(f) – 

(i.e. bidders’ proposals for identification of the minority businesses that will be utilized with 
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corresponding total dollar value of the bid and affidavit listing Good Faith Efforts, or affidavit of 
self-performance of work, if the contractor will perform work under contract by its own 
workforce) - prior to recommendation of award. 

e. During construction phase of the project, review “MBE Documentation for Contract Payment” – 
(Appendix E) for compliance with minority business utilization commitments.  Submit Appendix 
E form with monthly pay applications to the owner and forward copies to the State Construction 
Office. 

f. Make documentation showing evidence of implementation of Designer’s responsibilities 
available for review by State Construction Office and HUB Office, upon request. 

 
5. Prime Contractor(s), CM at Risk, and Its First-Tier Subcontractors 
 Under the single-prime bidding, the separate-prime biding, construction manager at risk and 

alternative contracting methods, contractor(s) will: 
 

a. Attend the scheduled prebid conference. 
b. Identify or determine those work areas of a subcontract where minority businesses may have an 

interest in performing subcontract work. 
c. At least ten (10) days prior to the scheduled day of bid opening, notify minority businesses of 

potential subcontracting opportunities listed in the proposal.  The notification will include the 
following: 
(1) A description of the work for which the subbid is being solicited. 
(2) The date, time and location where subbids are to be submitted. 
(3) The name of the individual within the company who will be available to answer questions 

about the project. 
(4) Where bid documents may be reviewed. 
(5) Any special requirements that may exist, such as insurance, licenses, bonds and financial 

arrangements. 
If there are more than three (3) minority businesses in the general locality of the project who 
offer similar contracting or subcontracting services in the specific trade, the contractor(s) shall 
notify three (3), but may contact more, if the contractor(s) so desires. 

d. During the bidding process, comply with the contractor(s) requirements listed in the proposal for 
minority participation. 

e. Identify on the bid, the minority businesses that will be utilized on the project with 
corresponding total dollar value of the bid and affidavit listing good faith efforts as required by 
G.S. 143-128.2(c) and G.S. 143-128.2(f). 

f. Make documentation showing evidence of implementation of PM, CM-at-Risk and First-Tier 
Subcontractor responsibilities available for review by State Construction Office and HUB Office, 
upon request. 

g. Upon being named the apparent low bidder, the Bidder shall provide one of the following: (1) an 
affidavit (Affidavit C) that includes a description of the portion of work to be executed by 
minority businesses, expressed as a percentage of the total contract price, which is equal to or 
more than the applicable goal; (2) if the percentage is not equal to the applicable goal, then 
documentation of all good faith efforts taken to meet the goal.  Failure to comply with these 
requirements is grounds for rejection of the bid and award to the next lowest responsible and 
responsive bidder. 

h. The contractor(s) shall identify the name(s) of minority business subcontractor(s) and 
corresponding dollar amount of work on the schedule of values.  The schedule of values shall be 
provided as required in Article 31 of the General Conditions of the Contract to facilitate 
payments to the subcontractors. 

i. The contractor(s) shall submit with each monthly pay request(s) and final payment(s), “MBE 
Documentation for Contract Payment” – (Appendix E), for designer’s review. 

j. During the construction of a project, at any time, if it becomes necessary to replace a minority 
business subcontractor, immediately advise the owner, State Construction Office, and the 
Director of the HUB Office in writing, of the circumstances involved.  The prime contractor 
shall make a good faith effort to replace a minority business subcontractor with another minority 
business subcontractor. 
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k. If during the construction of a project additional subcontracting opportunities become available, 
make a good faith effort to solicit subbids from minority businesses. 

l. It is the intent of these requirements apply to all contractors performing as prime contractor and 
first tier subcontractor under construction manager at risk on state projects. 

  
 
6. Minority Business Responsibilities 

While minority businesses are not required to become certified in order to participate in the State 
construction projects, it is recommended that they become certified and should take advantage of the 
appropriate technical assistance that is made available.  In addition, minority businesses who are 
contacted by owners or bidders must respond promptly whether or not they wish to submit a bid. 
 

SECTION 4:  DISPUTE PROCEDURES 
It is the policy of this state that disputes that involves a person's rights, duties or privileges, should be 
settled through informal procedures.  To that end, minority business disputes arising under these 
guidelines should be resolved as governed under G.S. 143-128(g). 
 
SECTION 5:  These guidelines shall apply upon promulgation on state construction projects.  Copies of 
these guidelines may be obtained from the Department of Administration, State Construction Office, 
(physical address) 301 North Wilmington Street, Suite 450, NC Education Building, Raleigh, North 
Carolina, 27601-2827, (mail address) 1307 Mail Service Center, Raleigh, North Carolina, 27699-1307, 
phone (919) 807-4100, Website: www.nc-sco.com 
 
SECTION 6:  In addition to these guidelines, there will be issued with each construction bid package 
provisions for contractual compliance providing minority business participation in the state construction 
program. 
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MINORITY BUSINESS CONTRACT PROVISIONS (CONSTRUCTION) 
 
 
APPLICATION: 
 
The Guidelines for Recruitment and Selection of Minority Businesses for Participation in State 
Construction Contracts are hereby made a part of these contract documents.  These guidelines shall 
apply to all contractors regardless of ownership.  Copies of these guidelines may be obtained from the 
Department of Administration, State Construction Office, (physical address) 301 North Wilmington 
Street, Suite 450, NC Education Building, Raleigh, North Carolina, 27601-2827, (mail address) 1307 
Mail Service Center, Raleigh, North Carolina, 27699-1307, phone (919) 807-4100, Website: 
http://www.nc-sco.com 
 
MINORITY BUSINESS SUBCONTRACT GOALS: 
 
The goals for participation by minority firms as subcontractors on this project have been set at 10%. 
 
The bidder must identify on its bid, the minority businesses that will be utilized on the project with 
corresponding total dollar value of the bid and affidavit (Affidavit A) listing good faith efforts or 
affidavit (Affidavit B) of self-performance of work, if the bidder will perform work under contract by its 
own workforce, as required by G.S. 143-128.2(c) and G.S. 143-128.2(f). 
 
 
The lowest responsible, responsive bidder must provide Affidavit C, that includes a description of the 
portion of work to be executed by minority businesses, expressed as a percentage of the total contract 
price, which is equal to or more than the applicable goal. 
 
OR 
 
Provide Affidavit D, that includes a description of the portion of work to be executed by minority 
businesses, expressed as a percentage of the total contract price, with documentation of Good Faith 
Effort, if the percentage is not equal to the applicable goal. 
 
OR 
 
Provide Affidavit B, which includes sufficient information for the State to determine that the bidder does 
not customarily subcontract work on this type project. 
 
The above information must be provided as required.  Failure to submit these documents is 
grounds for rejection of the bid. 
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MINIMUM COMPLIANCE REQUIREMENTS: 
 
All written statements, affidavits or intentions made by the Bidder shall become a part of the agreement 
between the Contractor and the State for performance of this contract.  Failure to comply with any of 
these statements, affidavits or intentions, or with the minority business Guidelines shall constitute a 
breach of the contract.  A finding by the State that any information submitted either prior to award of the 
contract or during the performance of the contract is inaccurate, false or incomplete, shall also constitute 
a breach of the contract.  Any such breach may result in termination of the contract in accordance with 
the termination provisions contained in the contract.  It shall be solely at the option of the State whether 
to terminate the contract for breach. 
 
In determining whether a contractor has made Good Faith Efforts, the State will evaluate all efforts 
made by the Contractor and will determine compliance in regard to quantity, intensity, and results of 
these efforts.  Good Faith Efforts include: 
 
(1) Contacting minority businesses that reasonably could have been expected to submit a quote and 

that were known to the contractor or available on State or local government maintained lists at 
least 10 days before the bid or proposal date and notifying them of the nature and scope of the 
work to be performed. 

(2) Making the construction plans, specifications and requirements available for review by prospective 
minority businesses, or providing these documents to them at least 10 days before the bid or 
proposals are due. 

(3) Breaking down or combining elements of work into economically feasible units to facilitate 
minority participation. 

(4) Working with minority trade, community, or contractor organizations identified by the Office for 
Historically Underutilized Businesses and included in the bid documents that provide assistance in 
recruitment of minority businesses. 

(5) Attending any prebid meetings scheduled by the public owner. 

(6) Providing assistance in getting required bonding or insurance or providing alternatives to bonding 
or insurance for subcontractors. 

(7) Negotiating in good faith with interested minority businesses and not rejecting them as unqualified 
without sound reasons based on their capabilities.  Any rejection of a minority business based on 
lack of qualification should have the reasons documented in writing. 

(8) Providing assistance to an otherwise qualified minority business in need of equipment, loan 
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, 
including waiving credit that is ordinarily required.  Assisting minority businesses in obtaining the 
same unit pricing with the bidder's suppliers in order to help minority businesses in establishing 
credit. 

(9) Negotiating joint venture and partnership arrangements with minority businesses in order to 
increase opportunities for minority business participation on a public construction or repair project 
when possible. 

(10) Providing quick pay agreements and policies to enable minority contractors and suppliers to meet 
cash-flow demands. 
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                                APPENDIX E 
 

MBE DOCUMENTATION FOR CONTRACT PAYMENTS 
 
Prime Contractor/Architect: _________________________________________________________ 
 
Address & Phone: _________________________________________________________________ 
 
Project Name: ____________________________________________________________________ 
 
Pay Application #: _________________  Period: ________________________________ 
 
The following is a list of payments made to Minority Business Enterprises on this project for the above-
mentioned period. 
 

MBE FIRM NAME * INDICATE 
TYPE OF 

MBE 

AMOUNT  
PAID  

THIS MONTH 

TOTAL 
PAYMENTS TO 

DATE 

TOTAL 
AMOUNT 

COMMITTED
     

     

     

     

     

     

*Minority categories:  Black, African American (B), Hispanic (H), Asian American (A), 
American Indian (I), Female (F), Social and Economically Disadvantage (D) 
 
 
Date:  ________________ Approved/Certified By: ___________________________________ 
           Name 
 
          ___________________________________ 
           Title 
 
          ___________________________________ 
                   Signature 
 

SUBMIT WITH EACH PAY REQUEST & FINAL PAYMENT 
 
(Revised on 3/14/2003) 
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DOCUMENT 08 - EXISTING HAZARDOUS MATERIAL INFORMATION 

1.1 EXISTING HAZARDOUS MATERIAL INFORMATION 

A. This Document with its referenced attachments is part of the Procurement and Contracting 

Requirements for Project. They provide Owner's information for Bidders' convenience and are 

intended to supplement rather than serve in lieu of Bidders' own investigations. They are made 

available for Bidders' convenience and information, but are not a warranty of existing 

conditions. This Document and its attachments are not part of the Contract Documents. 

B. An existing asbestos report for the project, prepared by EMSL Analytical, Inc., dated February 

10, 2023, is available for viewing as appended to this Document. No asbestos was detected at 

the Collins Building.  

END OF DOCUMENT 003126 
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EMSL Analytical, Inc.
706 Gralin Street Kernersville, NC  27284

Tel/Fax: (336) 992-1025 / (336) 992-4175

http://www.EMSL.com / greensborolab@emsl.com

022301342EMSL Order:

Customer ID: ECOF50

Customer PO: PO564023

Project ID:

Attention: Phone:Rodney D. Sanders (910) 488-1925

Fax:Environ. Concerns of Fayetteville Inc (910) 488-5345

Received Date:PO Box 8097 02/13/2023  9:15 AM

Analysis Date:211 S. Broad Street 02/16/2023

Collected Date:Fayetteville, NC  28301

Project: Roofing for Various Buildings @ FSU, Fayetteville, NC

Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E 

Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy

Sample Description Appearance % Fibrous % Non-Fibrous

Non-Asbestos Asbestos

% Type

1a

022301342-0001

None DetectedNon-fibrous (Other)60%Cellulose40%Black

Fibrous

Homogeneous

Roof Vapor Barrier

1b

022301342-0002

None DetectedNon-fibrous (Other)92%Cellulose

Glass

5%

3%

Gray

Non-Fibrous

Homogeneous

Roof Type X Gyp Bd

5a

022301342-0003

5% ChrysotileNon-fibrous (Other)55%Cellulose40%Black

Non-Fibrous

Homogeneous

Roof Built up Roofing

5b

022301342-0004

10% ChrysotileNon-fibrous (Other)50%Cellulose40%Black

Fibrous

Heterogeneous

Roof Base Sheet

7A

022301342-0005

3% ChrysotileNon-fibrous (Other)90%Cellulose

Glass

5%

2%

Black

Non-Fibrous

Homogeneous

Roof Vapor Barrier

7B

022301342-0006

None DetectedNon-fibrous (Other)94%Synthetic6%Black

Non-Fibrous

Homogeneous

Roof Base Sheet

7C

022301342-0007

None DetectedNon-fibrous (Other)92%Glass8%Black

Fibrous

Homogeneous

Roof Cap Sheet

TEL

022301342-0008

None DetectedNon-fibrous (Other)92%Glass8%Black

Fibrous

Homogeneous

Roof of Telecom 

Building Built Up 

Roofing

Analyst(s)

Cameron Evans (2)

Philip Szabo (6)

Stephen Bennett, Laboratory Manager

or Other Approved Signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be 

reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received. 

Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met 

method specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR (previously EPA 600/M4-82-020 “Interim Method”) 

but augmented with procedures outlined in the 1993 (”final”) version of the method.  This report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST 

or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis. Unless requested 

by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Analytical, Inc. Kernersville, NC NVLAP Lab Code 102104-0, Virginia 3333-000228,  West Virginia LT000321

Initial report from: 02/16/2023 15:47:43

Page 1 of 1ASB_PLM_0008_0001 - 1.78 Printed: 2/16/2023  3:47 PM
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Project information.

2. Work covered by Contract Documents.

3. Contractor's use of site and premises.

4. Coordination with occupants.

5. Work restrictions.

6. Specification and Drawing conventions.

1.2 PROJECT INFORMATION

A. Project Identification: Collins Building Roof Membrane Replacement

1. Project Locations:1200 Murchison Rd, Fayetteville NC 28301

B. Owner: Fayetteville State University.

1. Owner's Representative: Harold Miller; hmiller1@uncfsu.edu; (910) 672-1952 (c).

C. Engineer: Fleming & Associates, PA; 1004 Hay St., Fayetteville, NC 28305; (910) 433-2825; 

www.flemingandassociates.com.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of Project is defined by the Contract Documents and consists of the following:

1. Re-roofing of Collins Building at FSU and other Work indicated in the Contract 

Documents. Approximate roof are is 10,175 square feet.

B. Type of Contract:

1. Project will be constructed under a single prime contract.

1.4 CONTRACTOR'S USE OF SITE AND PREMISES

A. Unrestricted Use of Site: Contractor shall have full use of Project site for construction 

operations during construction period. Contractor's use of Project site is limited only by Owner's 

right to perform work or to retain other contractors on portions of Project.
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B. Limits on Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb 

portions of Project site beyond areas in which the Work is indicated.

1. Driveways, Walkways, and Entrances: Keep driveways loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 

vehicles at all times. Do not use these areas for parking or for storage of materials.

C. Condition of Existing Building: Maintain portions of existing building affected by construction 

operations in a weathertight condition throughout construction period. Repair damage caused by 

construction operations.

D. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and 

hardscaping affected by construction operations throughout construction period. Repair damage 

caused by construction operations.

1.5 COORDINATION WITH OCCUPANTS

A. Full Owner Occupancy: Owner will occupy site and existing building(s) during entire 

construction period. Cooperate with Owner during construction operations to minimize conflicts 

and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day 

operations. Maintain existing exits unless otherwise indicated.

1.6 WORK RESTRICTIONS

A. Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets, work on public streets, rights of way, 

and other requirements of authorities having jurisdiction.

B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 

7:00 a.m. to 7:00 p.m., Monday through Friday, unless otherwise indicated.

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after providing temporary 

utility services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.

2. Obtain Owner's written permission before proceeding with utility interruptions.

D. Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels of noise 

and vibration, dust, odors, or other disruption to Owner occupancy with Owner.

1. Notify Owner not less than two days in advance of proposed disruptive operations.

2. Obtain Owner's written permission before proceeding with disruptive operations.

E. Smoking and Controlled Substance Restrictions: Use of tobacco products, alcoholic beverages, 

and other controlled substances on Owner's property is not permitted.
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1.7 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content: The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations. 

These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise.

B. Division 00 Contracting Requirements: General provisions of the contract including general and 

supplementary conditions apply to all sections of the specifications. 

C. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012200 - UNIT PRICES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for unit prices.

1.2 DEFINITIONS

A. Unit price is an amount incorporated into the Agreement, applicable during the duration of the 
Work as a price per unit of measurement for materials, equipment, or services, or a portion of 
the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope 
of Work or estimated quantities of Work required by the Contract Documents are increased or 
decreased.

1.3 PROCEDURES

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
applicable taxes, overhead, and profit.

B. Measurement and Payment: See individual Specification Sections for work that requires 
establishment of unit prices. Methods of measurement and payment for unit prices are specified 
in those Sections.

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 
of established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor.

D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections 
referenced in the schedule contain requirements for materials described under each unit price.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF UNIT PRICES

A. Unit Price No. 01 � Type X gypsum board:

1. Description: Replace existing Type X gypsum board according to Section 075419 
�Polyvinyl-Chloride (PVC) Roofing�.

2. Unit of Measurement: $/square foot.
3. Quantity Allowance: 400 square feet plus amount shown on plan.
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B. Unit Price No. 02 � Insulation:

1. Description: Replace existing insulation according to Section 075419 �Polyvinyl-
Chloride (PVC) Roofing�.

2. Unit of Measurement: $/square foot of tapered insulation.
3. Quantity Allowance: 400 square feet plus amount shown on plan.

C. Unit Price No. 03 � Retrofit roof drain installation:

1. Description: Retrofit existing roof drain per Section 221423 "Storm Drainage Piping 
Specialties."

2. Unit of Measurement: $/drain.
3. Quantity Allowance: 2 drains.

D. Unit Price No. 04 � Replacement of existing 2x4:

1. Description: Replace existing 2x4 with treated 2x4 according to Section 061053 
�Miscellaneous Rough Carpentry.�

2. Unit of Measurement: $/linear foot.
3. Quantity Allowance: 100 linear feet.

E. Unit Price No. 05 � Replacement of existing 2x6:

1. Description: Replace existing 2x6 with treated 2x6 according to Section 061053 
�Miscellaneous Rough Carpentry.�

2. Unit of Measurement: $/linear foot.
3. Quantity Allowance: 100 linear feet.

F. Unit Price No. 06 � Replacement of existing 2x8:

1. Description: Replace existing 2x8 with treated 2x8 according to Section 061053 
�Miscellaneous Rough Carpentry.�

2. Unit of Measurement: $/linear foot.
3. Quantity Allowance: 100 linear feet.

G. Unit Price No. 07 � Walkway pads:

1. Description: Install walkway pads per Sections 075419 �Polyvinyl-Chloride (PVC) 
Roofing�.

2. Unit of Measurement: $/square foot.
3. Quantity Allowance: See plans.

END OF SECTION 012200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Submittal schedule requirements.

2. Administrative and procedural requirements for submittals.

1.2 DEFINITIONS

A. Action Submittals: Written and graphic information and physical samples that require Engineer's 

responsive action. Action submittals are those submittals indicated in individual Specification 

Sections as "action submittals."

B. Informational Submittals: Written and graphic information and physical samples that do not 

require Engineer's responsive action. Submittals may be rejected for not complying with 

requirements. Informational submittals are those submittals indicated in individual Specification 

Sections as "informational submittals."

1.3 SUBMITTAL FORMATS

A. Submittal Information: Include the following information in each submittal:

1. Project name.

2. Date.

3. Name of Engineer.

4. Name of Contractor.

5. Name of firm or entity that prepared submittal.

6. Names of subcontractor, manufacturer, and supplier.

7. Category and type of submittal.

8. Submittal purpose and description.

9. Number and title of Specification Section, with paragraph number and generic name for 

each of multiple items.

10. Drawing number and detail references, as appropriate.

11. Indication of full or partial submittal.

12. Location(s) where product is to be installed, as appropriate.

13. Other necessary identification.

14. Remarks.

15. Signature of transmitter.

B. Options: Identify options requiring selection by Engineer.

C. Deviations and Additional Information: On each submittal, clearly indicate deviations from 

requirements in the Contract Documents, including minor variations and limitations; include 
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relevant additional information and revisions, other than those requested by Engineer on previous 

submittals. Indicate by highlighting on each submittal or noting on attached separate sheet.

D. PDF Submittals: Prepare submittals as PDF package, incorporating complete information into 

each PDF file. Name PDF file with submittal number.

E. Color Charts: Submit three hard copies in addition to the PDF submittal.  Hard copy shall be 

produced by the manufacturer and not a printout or photocopy.

1.4 SUBMITTAL PROCEDURES

A. Prepare and submit submittals required by individual Specification Sections. Types of submittals 

are indicated in individual Specification Sections.

1. Email: Prepare submittals as PDF package, and transmit to Engineer by sending via email. 

Include PDF transmittal form. Include information in email subject line as requested by 

Engineer.

2. Color charts: Prepare in hard copy format and deliver to Engineer.

B. Coordination: Coordinate preparation and processing of submittals with performance of 

construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 

and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently unless 

partial submittals for portions of the Work are indicated on approved submittal schedule.

3. Submit action submittals and informational submittals required by the same Specification 

Section as separate packages under separate transmittals.

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 

Time for review shall commence on Engineer's receipt of submittal. No extension of the Contract 

Time will be authorized because of failure to transmit submittals enough in advance of the Work 

to permit processing, including resubmittals.

1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if 

coordination with subsequent submittals is required. Engineer will advise Contractor when 

a submittal being processed must be delayed for coordination.

2. Resubmittal Review: Allow 15 days for review of each resubmittal.

D. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 

fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 

construction activities. Show distribution on transmittal forms.

F. Use for Construction: Retain complete copies of submittals on Project site. Use only final action 

submittals that are marked with approval notation from Engineer's action stamp.
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1.5 SUBMITTAL REQUIREMENTS

A. Product Data: Collect information into a single submittal for each element of construction and 

type of product or equipment.

1. If information must be specially prepared for submittal because standard published data 

are unsuitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.

3. Include the following information, as applicable:

a. Manufacturer's catalog cuts.

b. Manufacturer's product specifications.

c. Standard color charts.

d. Statement of compliance with specified referenced standards.

e. Testing by recognized testing agency.

f. Application of testing agency labels and seals.

g. Notation of coordination requirements.

h. Availability and delivery time information.

4. Submit Product Data before Shop Drawings, and before or concurrent with Samples.

B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 

Shop Drawings on reproductions of the Contract Documents or standard printed data unless 

submittal based on Engineer's digital data drawing files is otherwise permitted.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the following 

information, as applicable:

a. Identification of products.

b. Schedules.

c. Compliance with specified standards.

d. Notation of coordination requirements.

e. Notation of dimensions established by field measurement.

f. Relationship and attachment to adjoining construction clearly indicated.

g. Seal and signature of professional engineer if specified.

2. Paper Sheet Size: Except for templates, patterns, and similar full-size Drawings, submit 

Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 

30 by 42 inches (750 by 1067 mm).

C. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these 

characteristics with other materials.

1. Transmit Samples that contain multiple, related components such as accessories together 

in one submittal package.

2. Identification: Permanently attach label on unexposed side of Samples that includes the 

following:

a. Project name and submittal number.

b. Generic description of Sample.

c. Product name and name of manufacturer.
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d. Sample source.

e. Number and title of applicable Specification Section.

f. Specification paragraph number and generic name of each item.

3. Paper Transmittal: Include paper transmittal including complete submittal information 

indicated.

4. Disposition: Maintain sets of approved Samples at Project site, available for quality-control 

comparisons throughout the course of construction activity. Sample sets may be used to 

determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections. Such Samples must be in an undamaged condition at time of 

use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's 

property, are the property of Contractor.

5. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or 

sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one full set(s) of available choices where color, pattern, 

texture, or similar characteristics are required to be selected from manufacturer's 

product line. Engineer will return submittal with options selected.

D. Product Schedule: As required in individual Specification Sections, prepare a written summary 

indicating types of products required for the Work and their intended location. Include the 

following information in tabular form:

E. Qualification Data: Prepare written information that demonstrates capabilities and experience of 

firm or person. Include lists of completed projects with project names and addresses, contact 

information of Engineers and owners, and other information specified.

F. Design Data: Prepare and submit written and graphic information indicating compliance with 

indicated performance and design criteria in individual Specification Sections. Include list of 

assumptions and summary of loads. Include load diagrams if applicable. Provide name and 

version of software, if any, used for calculations. Number each page of submittal.

G. Certificates:

1. Certificates and Certifications Submittals: Submit a statement that includes signature of 

entity responsible for preparing certification. Certificates and certifications shall be signed 

by an officer or other individual authorized to sign documents on behalf of that entity. 

Provide a notarized signature where indicated.

2. Installer Certificates: Submit written statements on manufacturer's letterhead certifying 

that Installer complies with requirements in the Contract Documents and, where required, 

is authorized by manufacturer for this specific Project.

3. Manufacturer Certificates: Submit written statements on manufacturer's letterhead 

certifying that manufacturer complies with requirements in the Contract Documents. 

Include evidence of manufacturing experience where required.

4. Material Certificates: Submit written statements on manufacturer's letterhead certifying 

that material complies with requirements in the Contract Documents.

5. Product Certificates: Submit written statements on manufacturer's letterhead certifying that 

product complies with requirements in the Contract Documents.
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6. Welding Certificates: Prepare written certification that welding procedures and personnel 

comply with requirements in the Contract Documents. Submit record of Welding 

Procedure Specification and Procedure Qualification Record on AWS forms. Include 

names of firms and personnel certified.

H. Test and Research Reports:

1. Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of compatibility tests performed 

before installation of product. Include written recommendations for primers and substrate 

preparation needed for adhesion.

2. Field Test Reports: Submit written reports indicating and interpreting results of field tests 

performed either during installation of product or after product is installed in its final 

location, for compliance with requirements in the Contract Documents.

3. Material Test Reports: Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting test results of material for compliance 

with requirements in the Contract Documents.

4. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on 

testing agency's standard form, indicating and interpreting results of tests performed before 

installation of product, for compliance with performance requirements in the Contract 

Documents.

5. Product Test Reports: Submit written reports indicating that current product produced by 

manufacturer complies with requirements in the Contract Documents. Base reports on 

evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, 

or on comprehensive tests performed by a qualified testing agency.

6. Research Reports: Submit written evidence, from a model code organization acceptable to 

authorities having jurisdiction, that product complies with building code in effect for 

Project. Include the following information:

a. Name of evaluation organization.

b. Date of evaluation.

c. Time period when report is in effect.

d. Product and manufacturers' names.

e. Description of product.

f. Test procedures and results.

g. Limitations of use.

1.6 CONTRACTOR'S REVIEW

A. Action Submittals and Informational Submittals: Review each submittal and check for 

coordination with other Work of the Contract and for compliance with the Contract Documents. 

Note corrections and field dimensions. Mark with approval stamp before submitting to Engineer.

B. Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform approval 

stamp. Include name of reviewer, date of Contractor's approval, and statement certifying that 

submittal has been reviewed, checked, and approved for compliance with the Contract 

Documents.

1. Engineer will not review submittals received from Contractor that do not have Contractor's 

review and approval.
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1.7 ENGINEER'S REVIEW

A. Action Submittals: Engineer will review each submittal, indicate corrections or revisions 

required, and return it.

1. PDF Submittals: Engineer will indicate, via markup on each submittal, the appropriate 

action.

2. Color charts: Engineer will stamp each submittal with an action stamp and will mark stamp 

appropriately to indicate action.

B. Informational Submittals: Engineer will review each submittal and will not return it, or will return 

it if it does not comply with requirements. Engineer will forward each submittal to appropriate 

party.

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 

submittals has received prior approval from Engineer.

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 

for resubmittal without review.

E. Engineer will discard submittals received from sources other than Contractor.

F. Submittals not required by the Contract Documents will be returned by Engineer without action.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013300
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SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Rooftop equipment bases and support curbs.

2. Wood blocking and nailers.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of process and factory-fabricated product.

1.3 INFORMATIONAL SUBMITTALS

A. Evaluation Reports: For the following, from ICC-ES:

1. Preservative-treated wood.

2. Power-driven fasteners.

PART 2 - PRODUCTS

2.1 WOOD PRODUCTS, GENERAL

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is 

indicated, provide lumber that complies with the applicable rules of any rules-writing agency 

certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the 

ALSC Board of Review to inspect and grade lumber under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.

2. Dress lumber, S4S, unless otherwise indicated.

B. Maximum Moisture Content of Lumber: 19 percent unless otherwise indicated.

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC3b for exterior 

construction not in contact with ground.

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 

arsenic or chromium.
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B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use material 

that is warped or does not comply with requirements for untreated material.

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 

of Review.

D. Application: Treat all miscellaneous carpentry unless otherwise indicated.

2.3 MISCELLANEOUS LUMBER

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other 

construction, including the following:

1. Blocking.

2. Nailers.

3. Rooftop equipment bases and support curbs.

B. Dimension Lumber Items:  Pressure treated no. 2 grade lumber Southern Yellow Pine.

2.4 FASTENERS

A. General: Provide fasteners of size and type indicated that comply with requirements specified in 

this article for material and manufacture.

1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, 

or in area of high relative humidity, provide fasteners of Type 304 stainless steel.

B. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities 

having jurisdiction, based on ICC-ES AC70.

2.5 PLYWOOD NAILERS

A. Equipment Backing Panels: Plywood, DOC PS 1, Exterior, A-C, in thickness indicated or, if not 

indicated, to match existing.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 

Construction," unless otherwise indicated.

B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit 

carpentry accurately to other construction. 

C. Do not splice structural members between supports unless otherwise indicated.
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D. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 

lumber.

E. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying 

with the following:

1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.

2. ICC-ES evaluation report for fastener.

3.2 PROTECTION

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 

protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment. 

Apply borate solution by spraying to comply with EPA-registered label.

END OF SECTION 061053
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SECTION 070150.19 - PREPARATION FOR REROOFING

PART 1 - GENERAL

1.1 SUMMARY

A. The Work of This Section Includes:

1. Partial roof tear-off.

2. Roof re-cover preparation.

3. Base flashing removal.

4. Fastener pull-out testing.

1.2 UNIT PRICES

A. Work of this Section is affected by insulation removal and replacement unit price.

1.3 DEFINITIONS

A. Partial Roof Tear-off: Removal of selected components and accessories from existing roofing 

system.

B. Roofing Terminology: Definitions in ASTM D1079 and glossary of NRCA's "The NRCA 

Roofing Manual: Membrane Roof Systems" apply to work of this Section.

C. Roof Re-Cover Preparation: Existing roofing system is to remain and be prepared for new roof 

installed over it.

1.4 ACTION SUBMITTALS

A. Product Data: For each type of product.

1.5 INFORMATIONAL SUBMITTALS

A. Field Test Reports: Fastener pull-out test report.

B. Photographs or Video: Show existing conditions of adjoining construction and site improvements, 

including exterior and interior finish surfaces, that might be misconstrued as having been 

damaged by reroofing operations.

1. Submit before Work begins.
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1.6 QUALITY ASSURANCE

A. Regulatory Requirements:

1. Comply with governing EPA notification regulations before beginning roofing removal.

2. Comply with hauling and disposal regulations of authorities having jurisdiction.

1.7 FIELD CONDITIONS

A. Existing Roofing System:  EPDM membrane roof.

B. Owner will occupy portions of building immediately below reroofing area.

1. Conduct reroofing so Owner's operations are not disrupted.

2. Provide Owner with not less than 72 hours' written notice of activities that may affect 

Owner's operations.

3. Coordinate work activities daily with Owner so Owner has adequate advance notice to 

place protective dust and water-leakage covers over sensitive equipment and furnishings, 

shut down HVAC and fire-alarm or -detection equipment if needed, and evacuate 

occupants from below work area.

4. Before working over structurally impaired areas of deck, notify Owner to evacuate 

occupants from below affected area.

a. Verify that occupants below work area have been evacuated before proceeding with 

work over impaired deck area.

C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior 

plantings, and landscaping from damage or soiling from reroofing operations.

D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.

E. Limit construction loads on existing roof areas to remain, and existing roof areas scheduled to be 

reroofed to 20 psf for uniformly distributed loads.

F. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted 

weather conditions permit Work to proceed without water entering existing roofing system or 

building.

1. Remove only as much roofing in one day as can be made watertight in the same day.

G. Hazardous Materials:

1. It is not expected that hazardous materials, such as asbestos-containing materials, will be 

encountered in the Work.

PART 2 - PRODUCTS

2.1 INFILL AND REPLACEMENT MATERIALS

A. Use infill materials matching existing roofing system materials unless otherwise indicated.
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1. Infill materials are specified in Section 075419 "Polyvinyl-Chloride (PVC) Roofing" 

unless otherwise indicated.

B. Wood blocking, curbs, and nailers are specified in Section 061053 "Rough Carpentry."

C. Fasteners: Factory-coated steel fasteners with metal or plastic plates listed in FM Approvals' 

RoofNav, and acceptable to new roofing system manufacturer.

2.2 AUXILIARY REROOFING MATERIALS

A. General: Use auxiliary reroofing preparation materials recommended by roofing system 

manufacturer for intended use and compatible with components of existing and new roofing 

system.

PART 3 - EXECUTION

3.1 PREPARATION

A. Protection of In-Place Conditions:

1. Protect existing roofing system that is not to be reroofed.

B. Test existing roof drains to verify that they are not blocked or restricted.

1. Immediately notify Engineer of any blockages or restrictions.

C. During removal operations, have sufficient and suitable materials on-site to facilitate rapid 

installation of temporary protection in the event of unexpected rain.

D. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday.

1. Prevent debris from entering or blocking roof drains and conductors.

a. Use roof-drain plugs specifically designed for this purpose.

b. Remove roof-drain plugs at end of each workday, when no work is taking place, or 

when rain is forecast.

2. If roof drains are temporarily blocked or unserviceable due to roofing system removal or 

partial installation of new roofing system, provide alternative drainage method to remove 

water and eliminate ponding.

a. Do not permit water to enter into or under existing roofing system components that 

are to remain.

3.2 PARTIAL ROOF TEAR-OFF (U.N.O. on Plans)

A. Notify Owner each day of extent of roof tear-off proposed for that day.

B. Lower removed roofing materials to ground and onto lower roof levels, using dust-tight chutes or 

other acceptable means of removing materials from roof areas.
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C. Partial Roof Tear-off:  Where indicated on Drawings, remove existing roofing down to existing 

insulation and immediately check for presence of moisture.

1. Remove wet or damp materials below existing roofing and above deck as directed by 

Engineer.

a. Removal is paid for by adjusting the Contract Sum according to unit prices included 

in the Contract Documents.

2. Inspect wood blocking, curbs, and nailers for deterioration and damage.

a. If wood blocking, curbs, or nailers have deteriorated, immediately notify Engineer.

b. Removal is paid for by adjusting the Contract Sum according to unit prices included 

in the Contract Documents.

3.3 DECK PREPARATION

A. Inspect deck after tear-off of roofing system.

B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, or 

if deck appears or feels inadequately attached, immediately notify Engineer.

1. Do not proceed with installation until directed by Engineer.

C. If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is suspect, 

immediately notify Engineer.

1. Do not proceed with installation until directed by Engineer.

3.4 INFILL MATERIALS INSTALLATION

A. Immediately after roof tear-off, and inspection and repair, if needed, of deck, fill in tear-off areas 

to match existing roofing system construction.

1. Installation of infill materials is specified in Section 075419 "Polyvinyl-Chloride (PVC) 

Roofing."

2. Installation of wood blocking, curbs, and nailers is specified in Section 061000 "Rough 

Carpentry."

B. Install new roofing patch over roof infill area.

1. If new roofing is installed the same day tear-off is made, roofing patch is not required.

3.5 ROOF RE-COVER PREPARATION 

A. Remove mechanically attached roofing fastener buttons projecting above roofing, and other 

substrate irregularities from existing roofing that inhibit new recover boards from conforming to 

substrate.

1. Broom clean existing substrate.

2. Verify that existing substrate is dry.

a. Spot check substrates with an electrical capacitance moisture-detection meter.
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3. Remove materials that are wet or damp.

a. Removal will be paid for by adjusting the Contract Sum according to unit prices 

included in the Contract Documents.

3.6 BASE FLASHING REMOVAL

A. Remove existing base flashings.

1. Clean substrates of contaminants, such as asphalt, sheet materials, dirt, and debris.

B. Do not damage metal counterflashings that are to remain.

1. Replace metal counterflashings damaged during removal with counterflashings specified 

in Section 076200 "Sheet Metal Flashing and Trim."

3.7 FASTENER PULL-OUT TESTING

A. Retain independent testing and inspecting agency to conduct fastener pull-out tests according to 

SPRI FX-1, and submit test report to Engineer and roofing manufacturer before installing new 

roofing system.

1. Obtain Engineer's and roofing manufacturer's approval to proceed with specified fastening 

pattern.

a. Roofing manufacturer may furnish revised fastening pattern commensurate with 

pull-out test results.

3.8 DISPOSAL

A. Collect demolished materials and place in containers.

1. Promptly dispose of demolished materials.

2. Do not allow demolished materials to accumulate on-site.

3. Storage or sale of demolished items or materials on-site is not permitted.

B. Transport and legally dispose of demolished materials off Owner's property.

END OF SECTION 070150.19
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SECTION 075419 - POLYVINYL-CHLORIDE (PVC) ROOFING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Mechanically fastened polyvinyl chloride (PVC) roofing system.

2. Accessory roofing materials.

3. Insulation accessories and cover board.

4. Walkways.

1.2 DEFINITIONS

A. Roofing Terminology: Definitions in ASTM D1079 and glossary in NRCA's "The NRCA 

Roofing Manual: Membrane Roof Systems" apply to work of this Section.

1.3 PREINSTALLATION MEETINGS

A. Preinstallation Roofing Conference: Conduct conference at Project site.

1. Meet with Owner, Engineer, and roofing Installer.

2. Review methods and procedures related to roofing installation, including manufacturer's 

written instructions.

3. Review and finalize construction schedule, and verify availability of materials, Installer's 

personnel, equipment, and facilities needed to make progress and avoid delays.

4. Examine deck substrate conditions and finishes for compliance with requirements, 

including flatness and fastening.

5. Review structural loading limitations of roof deck during and after roofing.

6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment 

curbs, and condition of other construction that affects roofing system.

7. Review temporary protection requirements for roofing system during and after installation.

8. Review roof observation and repair procedures after roofing installation.

1.4 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: Include roof plans, sections, details, and attachments to other work, including 

the following:

1. Fastening patterns for corner, perimeter, and field-of-roof locations.

C. Wind Uplift Resistance Submittal: For roofing system, indicating compliance with wind uplift 

performance requirements.
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1.5 INFORMATIONAL SUBMITTALS

A. Field Test Reports:

1. Fastener-pullout test results and manufacturer's revised requirements for fastener patterns.

B. Field quality-control reports.

C. Sample Warranties: For manufacturer's special warranties.

1.6 CLOSEOUT SUBMITTALS

A. Maintenance Data: For roofing system to include in maintenance manuals.

1.7 QUALITY ASSURANCE

A. Qualifications:

1. Manufacturers: A qualified manufacturer that is listed in FM Approvals' RoofNav for 

roofing system identical to that used for this Project.

2. Installers: A qualified firm that is approved, authorized, or licensed by roofing system 

manufacturer to install manufacturer's product and that is eligible to receive manufacturer's 

special warranty.

B. Quality assurance inspections shall be made by a qualified, trained representative of the 

membrane manufacturer to review the installed roof system and provide written reports of 

findings; such reports shall be forwarded to the Engineer.  The field representative shall make an 

initial visit within the first four days of membrane application.  The contractor shall coordinate 

the dates and times of the initial and final inspections of the field representative with the Engineer 

and Owner.  Any corrective action deemed necessary by the inspector shall be completed prior to 

close-out.

C. Membrane Formulation: Minimum twenty-year track record with same formulation.

1.8 DELIVERY, STORAGE, AND HANDLING

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled 

with manufacturer's name, product brand name and type, date of manufacture, approval or listing 

agency markings, and directions for storing and mixing with other components.

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location 

and within the temperature range required by roofing system manufacturer. Protect stored liquid 

material from direct sunlight.

1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf 

life.
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C. Protect roof insulation materials from physical damage and from deterioration by sunlight, 

moisture, soiling, and other sources. Store in a dry location. Comply with insulation 

manufacturer's written instructions for handling, storing, and protecting during installation.

D. Handle and store roofing materials, and place equipment in a manner to avoid permanent 

deflection of deck.

1.9 FIELD CONDITIONS

A. Weather Limitations: Proceed with installation only when existing and forecasted weather 

conditions permit roofing system to be installed according to manufacturer's written instructions 

and warranty requirements.

1.10 WARRANTY

A. Special Warranty: Manufacturer agrees to repair or replace components of roofing system that 

fail in materials or workmanship within specified warranty period.

1. Special warranty includes roof membrane, base flashings, fasteners, cover boards, and 

other components of roofing system.

2. Warranty Period: 20 years from date of final completion.

3. Wind speeds below 71 mph shall not be excepted.

B. Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this 

Section, signed by Installer, covering the Work of this Section, including all components of 

roofing system such as roof membrane, base flashing, fasteners, cover boards, and walkway 

products, for the following warranty period:

1. Warranty Period: Three years from date of final completion.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Accelerated Weathering: Roof membrane shall withstand 2000 hours of exposure when tested 

according to ASTM G 152, ASTM G 154, or ASTM G 155.

B. Impact Resistance: Roof membrane shall resist impact damage when tested according to 

ASTM D 3746, ASTM D 4272/D 4272M, or the "Resistance to Foot Traffic Test" in FM 

Approvals 4470.

C. Material Compatibility: Roofing materials shall be compatible with one another and adjacent 

materials under conditions of service and application required, as demonstrated by roof membrane 

manufacturer based on testing and field experience.

D. Wind Uplift Resistance: Design roofing system to resist the wind uplift pressures shown on the 

North Carolina Building Code Summary for Commercial Roof Projects on sheet G1.1 when tested 

according to FM Approvals 4474, UL 580, or UL 1897.
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E. ENERGY STAR Listing: Roofing system shall be listed on the DOE's ENERGY STAR "Roof 

Products Qualified Product List" for low-slope roof products.

F. Energy Performance: Roofing system shall have a three-year-age solar reflectance of not less than 

0.55 and a minimum three-year-aged thermal emittance of 0.75 when tested according to CRRC-

1.

G. Exterior Fire-Test Exposure: ASTM E 108 or UL 790, Class A; for application and roof slopes 

indicated; testing by a qualified testing agency. Identify products with appropriate markings of 

applicable testing agency.

H. Interior Fire-Test Exposure: Satisfactorily pass UL 1256; for application and roof slopes 

indicated; testing by a qualified testing agency.  The smoke-developed index shall not be limited 

for roof applications.

2.2 POLYVINYL CHLORIDE (PVC) ROOFING

A. PVC Sheet: ASTM D 4434, Type III, reinforced, smooth-backed.

1. Thickness: 80 mils, minimum.

2. Exposed Face Color: White.

3. Manufacturers:

a. Carlisle Sure-Flex PVC.

b. Sika Sarnafil S 327.

c. Soprema Sentinel P200.

B. KEE Sheet: ASTM D 6754, fabric reinforced, smooth-backed.

1. Exposed Face Color: Off white.

2. Manufacturer:

a. FiberTite 60 mil SM.

C. Source Limitations: Obtain components for roofing system from roof membrane manufacturer or 

manufacturers approved by roof membrane manufacturer.

2.3 ACCESSORY ROOFING MATERIALS

A. General: Accessory materials recommended by roofing system manufacturer for intended use and 

compatible with other roofing components.

1. Adhesives and Sealants: Comply with VOC limits of authorities having jurisdiction.

B. Sheet Flashing: Manufacturer's standard sheet flashing of same material, type, reinforcement, 

thickness, and color as PVC sheet.

1. Thickness: 60 mil.

C. Prefabricated Pipe Flashings: As recommended by roof membrane manufacturer.

D. Roof Vents: As recommended by roof membrane manufacturer.
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1. Size: Not less than 4-inch diameter.

E. Metal Termination Bars: Manufacturer's standard, predrilled stainless steel or aluminum bars, 

approximately 1 by 1/8 inch thick; with anchors.

F. Metal Battens: Manufacturer's standard, aluminum-zinc-alloy-coated or zinc-coated steel sheet, 

approximately 1 inch wide by 0.05 inch thick, prepunched.

G. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-

resistance provisions in FM Approvals 4470, designed for fastening roofing components to 

substrate, and acceptable to roofing system manufacturer.

H. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings, 

preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination 

reglets, and other accessories.

2.4 SUBSTRATE BOARD (where required)

A. Gypsum Board, Type X: ASTM C1396/C1396M

1. Thickness: 5/8 inch.

B. Fasteners: Factory-coated steel fasteners and metal plates complying with corrosion-resistance 

provisions in FM Approvals 4470, designed for fastening substrate board to roof deck. 

2.5 ROOF INSULATION (replace if damaged or wet or where indicated on roof plan)

A. Polyisocyanurate Board Insulation: ASTM C1289, Type II, Class 1, Grade 2, felt or glass-fiber 

mat facer on both major surfaces.

1. Compressive Strength:  20 psi.

2. Size:  48 by 96 inches.

3. Thickness: Tapered, match existing slopes where shown on drawings.

2.6 INSULATION ACCESSORIES AND COVER BOARD

A. General: Roof insulation accessories recommended by insulation manufacturer for intended use 

and compatibility with other roofing system components.

B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-

resistance provisions in FM Approvals 4470, designed for fastening roof insulation and cover 

boards to substrate, and acceptable to roofing system manufacturer.

C. Glass-Mat Gypsum Cover Board: ASTM C1177/C1177M, water-resistant gypsum board 

1. Thickness:  1/4 inch.

2. Surface Finish:  Unprimed.



POLYVINYL-CHLORIDE (PVC) ROOFING 075419-VS - 6

2.7 WALKWAYS

A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured 

walkway pads or rolls, approximately 3/16 inch thick and acceptable to roofing system 

manufacturer.

1. Size: Approximately 36 by 60 inches.

2. Color: Contrasting with roof membrane.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 

requirements and other conditions affecting performance of the Work.

1. Verify that roof openings and penetrations are in place, curbs are set and braced, and roof-

drain bodies are securely clamped in place.

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at 

penetrations and terminations and that nailers match thicknesses of insulation.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing system 

installation according to roofing system manufacturer's written instructions. Remove sharp 

projections.

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or 

migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking 

place or when rain is forecast.

C. Perform fastener-pullout tests according to roof system manufacturer's written instructions.

1. Submit test result within 24 hours of performing tests.

a. Include manufacturer's requirements for any revision to previously submitted 

fastener patterns required to achieve specified wind uplift requirements.

3.3 INSTALLATION OF ROOFING, GENERAL

A. Install roofing system according to roofing system manufacturer's written instructions, FM 

Approvals' RoofNav listed roof assembly requirements, and FM Global Property Loss Prevention 

Data Sheet 1-29.

B. Complete terminations and base flashings and provide temporary seals to prevent water from 

entering completed sections of roofing system at end of workday or when rain is forecast. Remove 

and discard temporary seals before beginning work on adjoining roofing.
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3.4 INSTALLATION OF INSULATION (replace if wet or damaged or where indicated on roof plan)

A. Coordinate installing roofing system components so insulation is not exposed to precipitation or 

left exposed at end of workday.

B. Comply with roofing system and insulation manufacturer's written instructions for installing roof 

insulation.

C. Installation Over Metal Decking:

a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 

intersecting sloping roof decks.

b. Make joints between adjacent insulation boards not more than 1/4 inch in width.

c. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches.

1) Trim insulation so that water flow is unrestricted.

d. Fill gaps exceeding 1/4 inch with insulation.

e. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.

3.5 INSTALLATION OF COVER BOARDS

A. Install cover boards over insulation with long joints in continuous straight lines with end joints 

staggered between rows. Offset joints of insulation below a minimum of 6 inches in each 

direction.

1. Trim cover board neatly to fit around penetrations and projections, and to fit tight to 

intersecting sloping roof decks.

2. At internal roof drains, conform to slope of drain sump.

a. Trim cover board so that water flow is unrestricted.

3. Cut and fit cover board tight to nailers, projections, and penetrations.

3.6 INSTALLATION OF MECHANICALLY FASTENED ROOF MEMBRANE

A. Mechanically fasten roof membrane over area to receive roofing according to roofing system 

manufacturer's written instructions.

B. Unroll roof membrane and allow to relax before installing.

C. For in-splice attachment, install roof membrane with long dimension perpendicular to steel roof 

deck flutes.

D. Accurately align roof membrane, and maintain uniform side and end laps of minimum dimensions 

required by manufacturer. Stagger end laps.

E. Mechanically fasten roof membrane securely at terminations, penetrations, and perimeter of 

roofing.

F. In-Seam Attachment: Secure one edge of PVC sheet using fastening plates or metal battens 

centered within seam, and mechanically fasten PVC sheet to roof deck.
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G. Seams: Clean seam areas, overlap roof membrane, and hot-air weld side and end laps of roof 

membrane and sheet flashings to ensure a watertight seam installation.

1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut 

edges of roof membrane and sheet flashings.

2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.

3. Repair tears, voids, and lapped seams in roof membrane that do not comply with 

requirements.

H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roof membrane in 

place with clamping ring.

3.7 INSTALLATION OF BASE FLASHING

A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to 

roofing system manufacturer's written instructions.

B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow 

to partially dry. Do not apply to seam area of flashing.

C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet 

flashing.

D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side and 

end laps to ensure a watertight seam installation.

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through 

termination bars.

3.8 INSTALLATION OF WALKWAYS

A. Flexible Walkways: Install walkway products according to manufacturer's written instructions.

1. Install flexible walkways at the following locations:

a. Top and bottom of each roof access ladder.

b. Locations indicated on Drawings.

c. As required by roof membrane manufacturer's warranty requirements.

2. Provide 6-inch clearance between adjoining pads.

3. Heat weld to substrate or adhere walkway products to substrate with compatible adhesive 

according to roofing system manufacturer's written instructions.

3.9 FIELD QUALITY CONTROL

A. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect 

roofing installation on completion, in presence of Engineer, and to prepare inspection report.

B. Repair or remove and replace components of roofing system where inspections indicate that they 

do not comply with specified requirements.
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C. Additional testing and inspecting, at Contractor's expense, will be performed to determine if 

replaced or additional work complies with specified requirements.

3.10 PROTECTING AND CLEANING

A. Protect roofing system from damage and wear during remainder of construction period. When 

remaining construction does not affect or endanger roofing, inspect roofing system for 

deterioration and damage, describing its nature and extent in a written report, with copies to 

Engineer and Owner.

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair 

substrates, and repair or reinstall roofing system to a condition free of damage and deterioration 

at time of Substantial Completion and according to warranty requirements.

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures 

recommended by manufacturer of affected construction.

D. After membrane installation is complete, clean membrane using cleaning agents and procedures 

recommended by membrane manufacturer.

E. Do not store new or demolished materials on new membrane.  Do not allow traffic across new 

membrane.

3.11 ROOFING INSTALLER'S WARRANTY

A. WHEREAS _______________________________ of ___________________________, herein 

called the "Roofing Installer," has performed roofing and associated work ("work") on the 

following project:

1. Owner: <Insert name of Owner>.

2. Owner Address: <Insert address>.

3. Building Name/Type: <Insert information>.

4. Building Address: <Insert address>.

5. Area of Work: <Insert information>.

6. Acceptance Date: _________________.

7. Warranty Period: <Insert time>.

8. Expiration Date: __________________.

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a 

subcontractor) to warrant said work against leaks and faulty or defective materials and 

workmanship for designated Warranty Period,

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein 

set forth, that during Warranty Period Roofing Installer will, at Roofing Installer's own cost and 

expense, make or cause to be made such repairs to or replacements of said work as are necessary 

to correct faulty and defective work and as are necessary to maintain said work in a watertight 

condition.

D. This Warranty is made subject to the following terms and conditions:
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1. Specifically excluded from this Warranty are damages to work and other parts of the 

building, and to building contents, caused by:

a. lightning;

b. peak gust wind speed exceeding 71 mph;

c. fire;

d. failure of roofing system substrate, including cracking, settlement, excessive 

deflection, deterioration, and decomposition;

e. faulty construction of parapet walls, copings, chimneys, skylights, vents, equipment 

supports, and other edge conditions and penetrations of the work;

f. vapor condensation on bottom of roofing; and

g. activity on roofing by others, including construction contractors, maintenance 

personnel, other persons, and animals, whether authorized or unauthorized by 

Owner.

2. When work has been damaged by any of foregoing causes, Warranty shall be null and void 

until such damage has been repaired by Roofing Installer and until cost and expense thereof 

have been paid by Owner or by another responsible party so designated.

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not 

liable for consequential damages to building or building contents resulting from leaks or 

faults or defects of work.

4. During Warranty Period, if Owner allows alteration of work by anyone other than Roofing 

Installer, including cutting, patching, and maintenance in connection with penetrations, 

attachment of other work, and positioning of anything on roof, this Warranty shall become 

null and void on date of said alterations, but only to the extent said alterations affect work 

covered by this Warranty. If Owner engages Roofing Installer to perform said alterations, 

Warranty shall not become null and void unless Roofing Installer, before starting said 

work, shall have notified Owner in writing, showing reasonable cause for claim, that said 

alterations would likely damage or deteriorate work, thereby reasonably justifying a 

limitation or termination of this Warranty.

5. During Warranty Period, if original use of roof is changed and it becomes used for, but was 

not originally specified for, a promenade, work deck, spray-cooled surface, flooded basin, 

or other use or service more severe than originally specified, this Warranty shall become 

null and void on date of said change, but only to the extent said change affects work covered 

by this Warranty.

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, 

defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to 

inspect work and to examine evidence of such leaks, defects, or deterioration.

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work and 

shall not operate to restrict or cut off Owner from other remedies and resources lawfully 

available to Owner in cases of roofing failure. Specifically, this Warranty shall not operate 

to relieve Roofing Installer of responsibility for performance of original work according to 

requirements of the Contract Documents, regardless of whether Contract was a contract 

directly with Owner or a subcontract with Owner's General Contractor.

E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of 

___________________, ________________.

1. Authorized Signature: _______________________________________.

2. Name: ______________________________________.

3. Title: _______________________________________.
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END OF SECTION 075419
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SECTION 076200 - SHEET METAL FLASHING AND TRIM

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Low-slope roof sheet metal fabrications.

1.2 COORDINATION

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of penetrations to 

be flashed, and joints and seams in adjacent materials.

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, 

joints, and seams to provide leakproof, secure, and noncorrosive installation.

1.3 ACTION SUBMITTALS

A. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-

applied finishes.

1.4 CLOSEOUT SUBMITTALS

A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in maintenance 

manuals.

B. Special warranty.

1.5 QUALITY ASSURANCE

A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing and 

trim similar to that required for this Project and whose products have a record of successful in-

service performance.

1. For copings and roof edge flashings that are ANSI/SPRI/FM 4435/ES-1 tested, shop is to be 

listed as able to fabricate required details as tested and approved.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Do not store sheet metal flashing and trim materials in contact with other materials that might cause 

staining, denting, or other surface damage.
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1. Store sheet metal flashing and trim materials away from uncured concrete and masonry.

2. Protect stored sheet metal flashing and trim from contact with water.

B. Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight and 

high humidity, except to extent necessary for period of sheet metal flashing and trim installation.

1.7 WARRANTY

A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal flashing 

and trim that shows evidence of deterioration of factory-applied finishes within specified warranty 

period.

1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following:

a. Color fading more than 5 Delta E units when tested in accordance with ASTM D2244.

b. Chalking in excess of a No. 8 rating when tested in accordance with ASTM D4214.

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

2. Finish Warranty Period:  20 years from date of Final Completion.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Sheet metal flashing and trim assemblies, including cleats, anchors, and fasteners, are to withstand 

wind loads, structural movement, thermally induced movement, and exposure to weather without 

failure due to defective manufacture, fabrication, installation, or other defects in construction. 

Completed sheet metal flashing and trim are not to rattle, leak, or loosen, and are to remain 

watertight.

B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing Manual: 

Architectural Metal Flashing, Condensation and Air Leakage Control, and Reroofing" and 

SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and profiles shown 

unless more stringent requirements are indicated.

C. SPRI Wind Design Standard: Manufacture and install roof edge flashings tested in accordance with 

ANSI/SPRI/FM 4435/ES-1 and capable of resisting the following design pressure:

1. Design Pressure:  As indicated on Drawings.

D. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes 

to prevent buckling, opening of joints, overstressing of components, failure of joint sealants, failure 

of connections, and other detrimental effects. Base calculations on surface temperatures of materials 

due to both solar heat gain and nighttime-sky heat loss.

1. Temperature Change:  120 deg F , ambient; 180 deg F , material surfaces.
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2.2 SHEET METALS

A. Protect mechanical and other finishes on exposed surfaces from damage by applying strippable, 

temporary protective film before shipping.

B. Aluminum Sheet: ASTM B209, alloy as standard with manufacturer for finish required, with temper 

as required to suit forming operations and performance required; with smooth, flat surface.

1. Exposed Coil-Coated Finish:

a. Two-Coat Fluoropolymer: AAMA 2605. Fluoropolymer finish containing not less than 

70 percent polyvinylidene fluoride (PVDF) resin by weight in color coat. Prepare, 

pretreat, and apply coating to exposed metal surfaces to comply with coating and resin 

manufacturers' written instructions.

2. Color:  As selected by from manufacturer's full range.

3. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or 

polyester backer finish, consisting of prime coat and wash coat with minimum total dry film 

thickness of 0.5 mil.

C. Polymer coated sheet metal: Heat weldable 0.040 inch thick 3003-H14 aluminum, laminated with a 

0.020 inch thick polymeric coating.  Metal shall be compatible for hot air welding to membrane and 

flashing material.

1. Color: As selected by Owner from manufacturer's full range.

2.3 MISCELLANEOUS MATERIALS

A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous items 

as required for complete sheet metal flashing and trim installation and as recommended by 

manufacturer of primary sheet metal unless otherwise indicated.

B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and bolts, 

and other suitable fasteners designed to withstand design loads and recommended by manufacturer of 

primary sheet metal.

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head.

a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or factory-

applied coating. Provide metal-backed EPDM or PVC sealing washers under heads of 

exposed fasteners bearing on weather side of metal.

b. Blind Fasteners: High-strength aluminum or stainless steel rivets suitable for metal 

being fastened.

c. Spikes and Ferrules: Same material as gutter; with spike with ferrule matching internal 

gutter width.

2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel.

C. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape with 

release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 1/2 inch wide 

and 1/8 inch thick.
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D. Elastomeric Sealant: ASTM C920, elastomeric silicone polymer sealant; of type, grade, class, and 

use classifications required to seal joints in sheet metal flashing and trim and remain watertight.

2.4 FABRICATION, GENERAL

A. Custom fabricate sheet metal flashing and trim to comply with details indicated and 

recommendations in cited sheet metal standard that apply to design, dimensions, geometry, metal 

thickness, and other characteristics of item required.

1. Fabricate sheet metal flashing and trim in shop to greatest extent possible.

2. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 

performance requirements, but not less than that specified for each application and metal.

3. Verify shapes and dimensions of surfaces to be covered and obtain field measurements for 

accurate fit before shop fabrication.

4. Form sheet metal flashing and trim to fit substrates without excessive oil-canning, buckling, 

and tool marks; true to line, levels, and slopes; and with exposed edges folded back to form 

hems.

5. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners on 

faces exposed to view.

B. Fabrication Tolerances:

1. Fabricate sheet metal flashing and trim that is capable of installation to a tolerance of 1/4 inch 

in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch offset of 

adjoining faces and of alignment of matching profiles.

2. Fabricate sheet metal flashing and trim that is capable of installation to tolerances specified.

C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim.

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled with 

butyl sealant concealed within joints.

2. Use lapped expansion joints only where indicated on Drawings.

D. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal in accordance 

with cited sheet metal standard to provide for proper installation of elastomeric sealant.

E. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard for 

application, but not less than one gauge thicker than metal being secured.

1. Cleats shall be continuous.

F. Seams:

1. Seams for Aluminum: Fabricate nonmoving seams with flat-lock seams. Form seams and seal 

with epoxy seam sealer. Rivet joints where necessary for strength.
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2.5 LOW-SLOPE ROOF SHEET METAL FABRICATIONS

A. Roof Edge Flashing and Fascia Cap: Fabricate in minimum 96-inch- long, but not exceeding 12-foot- 

long sections. Furnish with 6-inch- wide, joint cover plates. Shop fabricate interior and exterior 

corners.

1. Joint Style: Butted with expansion space and 6-inch- wide, exposed cover plate.

2. Fabricate from the following materials:

a. Aluminum:  0.050 inch thick.

B. Copings: Fabricate in minimum 96-inch- long, but not exceeding 12-foot- long, sections. Fabricate 

joint plates of same thickness as copings. Furnish with continuous cleats to support edge of external 

and internal legs. Miter corners, fasten and seal watertight. Shop fabricate interior and exterior 

corners.

1. Joint Style:  Butted with expansion space and 6-inch- wide, exposed cover plate.

2. Fabricate from the following materials:

a. Aluminum:  0.050 inch thick.

C. Counterflashing:  Shop fabricate interior and exterior corners.  Fabricate from the following 

materials:

1. Aluminum:  0.040 inch thick.

D. Roof-Penetration Flashing: Fabricate from the following materials:

1. Aluminum:  0.040 inch thick.

E. All cleats to be one gauge heavier than edge or coping metal. 

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with installer present, for compliance with requirements 

for installation tolerances, substrate, and other conditions affecting performance of the Work.

1. Verify compliance with requirements for installation tolerances of substrates.

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION, GENERAL

A. Install sheet metal flashing and trim to comply with details indicated and recommendations of cited 

sheet metal standard that apply to installation characteristics required unless otherwise indicated on 

Drawings.
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1. Install fasteners, protective coatings, separators, sealants, and other miscellaneous items as 

required to complete sheet metal flashing and trim system.

2. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat 

seams with minimum exposure of sealant.

3. Anchor sheet metal flashing and trim and other components of the Work securely in place, 

with provisions for thermal and structural movement.

4. Install sheet metal flashing and trim to fit substrates and to result in watertight performance.

5. Install continuous cleats with fasteners spaced not more than 12 inches o.c.

6. Install exposed sheet metal flashing and trim with limited oil-canning, and free of buckling 

and tool marks.

7. Do not field cut sheet metal flashing and trim by torch.

B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-

treated wood or other corrosive substrates, protect against galvanic action or corrosion by painting 

contact surfaces with bituminous coating or by other permanent separation as recommended by sheet 

metal manufacturer or cited sheet metal standard.

1. Coat concealed side of uncoated-aluminum sheet metal flashing and trim with bituminous 

coating where flashing and trim contact wood, ferrous metal, or cementitious construction.

C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim.

1. Space movement joints at maximum of 10 feet with no joints within 24 inches of corner or 

intersection.

D. Fasteners: Use fastener sizes that penetrate wood blocking or sheathing not less than 1-1/4 inches for 

nails and not less than 3/4 inch for wood screws.

E. Conceal fasteners and expansion provisions where possible in exposed work and locate to minimize 

possibility of leakage. Cover and seal fasteners and anchors as required for a tight installation.

F. Seal joints as required for watertight construction.

1. Use sealant-filled joints unless otherwise indicated.

a. Embed hooked flanges of joint members not less than 1 inch into sealant.

b. Form joints to completely conceal sealant.

c. When ambient temperature at time of installation is between 40 and 70 deg F, set joint 

members for 50 percent movement each way.

d. Adjust setting proportionately for installation at higher ambient temperatures.

1) Do not install sealant-type joints at temperatures below 40 deg F.

2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint 

Sealants."

G. Rivets: Rivet joints in uncoated aluminum where necessary for strength.
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3.3 INSTALLATION OF ROOF-DRAINAGE SYSTEM

A. Install sheet metal roof-drainage items to produce complete roof-drainage system in accordance with 

cited sheet metal standard unless otherwise indicated. Coordinate installation of roof perimeter 

flashing with installation of roof-drainage system.

B. Downspouts:

1. Join sections with 1-1/2-inch telescoping joints.

2. Provide hangers with fasteners designed to hold downspouts securely to walls.

3. Locate hangers at top and bottom and at approximately 60 inches o.c.

4. Connect downspouts to underground drainage system.

C. Parapet Scuppers:

1. Continuously support scupper, set to correct elevation, and seal flanges to interior wall face, 

over cants or tapered edge strips, and under roofing membrane.

2. Anchor scupper closure trim flange to exterior wall and seal with elastomeric sealant to 

scupper.

3. Loosely lock front edge of scupper with conductor head.

4. Seal with elastomeric sealant exterior wall scupper flanges into back of conductor head.

D. Conductor Heads: Anchor securely to wall, with elevation of conductor head rim at minimum of 1 

inch below scupper discharge.

3.4 INSTALLATION OF ROOF FLASHINGS

A. Install sheet metal flashing and trim to comply with performance requirements and cited sheet metal 

standard.

1. Provide concealed fasteners where possible, and set units true to line, levels, and slopes.

2. Install work with laps, joints, and seams that are permanently watertight and weather resistant.

B. Roof Edge Flashing:

1. Install roof edge flashings in accordance with ANSI/SPRI/FM 4435/ES-1.

C. Copings:

1. Install roof edge flashings in accordance with ANSI/SPRI/FM 4435/ES-1.

D. Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top edge 

flared for elastomeric sealant, extending minimum of 4 inches over base flashing. Install stainless 

steel draw band and tighten.

E. Counterflashing: Coordinate installation of counterflashing with installation of base flashing.

1. Insert counterflashing in reglets or receivers and fit tightly to base flashing.

2. Extend counterflashing 4 inches over base flashing.

3. Lap counterflashing joints minimum of 4 inches.



SHEET METAL FLASHING AND TRIM 076200 - 8

F. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation of 

roofing and other items penetrating roof. Seal with elastomeric sealant and clamp flashing to pipes 

that penetrate roof.

3.5 INSTALLATION TOLERANCES

A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance of 1/4 

inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch offset of 

adjoining faces and of alignment of matching profiles.

3.6 CLEANING

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering.

B. Clean off excess sealants.

3.7 PROTECTION

A. Remove temporary protective coverings and strippable films as sheet metal flashing and trim are 

installed unless otherwise indicated in manufacturer's written installation instructions.

B. On completion of sheet metal flashing and trim installation, remove unused materials and clean 

finished surfaces as recommended in writing by sheet metal flashing and trim manufacturer.

C. Maintain sheet metal flashing and trim in clean condition during construction.

D. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond 

successful repair by finish touchup or similar minor repair procedures, as determined by .

END OF SECTION 076200
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SECTION 077200 - ROOF ACCESSORIES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Roof hatch accessories.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of roof accessory.

B. Samples: For each exposed product and for each color and texture specified.

1.3 INFORMATIONAL SUBMITTALS

A. Sample warranties.

1.4 CLOSEOUT SUBMITTALS

A. Operation and maintenance data.

1.5 WARRANTY

A. Special Warranty on Painted Finishes: Manufacturer's standard form in which manufacturer 

agrees to repair finishes or replace roof accessories that show evidence of deterioration of 

factory-applied finishes within 20 years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 ROOF HATCH ACCESSORIES 

A. Ladder-Assist Post: Standard device for attachment to roof-access ladder.

1. Operation: Post locks in place on full extension; release mechanism returns post to closed 

position.

2. Height:  42 inches (1060 mm) above finished roof deck.

3. Material:  Steel tube.

4. Post:  1-5/8-inch- (41-mm-) diameter pipe.

5. Finish:  Manufacturer's standard baked enamel or powder coat.

a. Color:  As selected by Engineer from manufacturer's full range.
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2.2 METAL MATERIALS

A. Steel Tube: ASTM A500/A500M, round tube.

2.3 MISCELLANEOUS MATERIALS

A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous 

items required by manufacturer for a complete installation.

B. Fasteners: Roof accessory manufacturer's recommended fasteners suitable for application and 

metals being fastened. Match finish of exposed fasteners with finish of material being fastened. 

Provide nonremovable fastener heads to exterior exposed fasteners. Furnish the following 

unless otherwise indicated:

PART 3 - EXECUTION

3.1 INSTALLATION

A. Verify dimensions of roof openings for roof accessories. Install roof accessories according to 

manufacturer's written instructions.

1. Install roof accessories level; plumb; true to line and elevation; and without warping, jogs 

in alignment, buckling, or tool marks.

2. Anchor roof accessories securely in place so they are capable of resisting indicated loads.

3. Use fasteners, separators, sealants, and other miscellaneous items as required to complete 

installation of roof accessories and fit them to substrates.

4. Install roof accessories to resist exposure to weather without failing, rattling, leaking, or 

loosening of fasteners and seals.

B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from 

contact with each other or with corrosive substrates by painting contact surfaces with 

bituminous coating or by other permanent separation as recommended by manufacturer.

3.2 REPAIR AND CLEANING

A. Clean exposed surfaces according to manufacturer's written instructions.

B. Replace roof accessories that have been damaged or that cannot be successfully repaired by 

finish touchup or similar minor repair procedures.

END OF SECTION 077200
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SECTION 221423 - STORM DRAINAGE PIPING SPECIALTIES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Roof drains.

2. Retrofit roof drains.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product indicated.

1.3 QUALITY ASSURANCE

A. Drainage piping specialties shall bear label, stamp, or other markings of specified testing 

agency.

PART 2 - PRODUCTS

2.1 METAL ROOF DRAINS

A. Existing Drain Repairs (include in base bid for all roof drains).

1. Ring Clamp and Dome: Cast iron.

B. Retrofit Roof Drains (install on a unit price basis)

1. Standard: ANSI/SPRI RD-1; ULC/ORD-C790.4.

2. Size: Field determined.

3. Drain Body: 1 piece, 11 guage, 17.5 inch diameter.

4. Flange: Six 2.5 inch long aluminum studs.  Heat weldable where installed at 

thermoplastic membrane.

5. Sump: Depressed.

6. Strainer Dome: Cast aluminum; 7.25 inches high

7. Clamping Ring: Cast aluminum.

8. Backflow Seal: Watertight mechanical seal.

2.2 MISCELLANEOUS STORM DRAINAGE PIPING SPECIALTIES

A. Downspout Adaptors:

1. Description: Manufactured, gray-iron casting, for attaching to horizontal-outlet, parapet 

roof drain and to exterior, sheet metal downspout.
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2. Size: Inlet size to match parapet drain outlet.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Replace ring clamp and dome at all existing roof drains.  Install in accordance with 

manufacturer�s instructions.

B. Install roof drains at low points of roof areas according to roof membrane manufacturer's 

written installation instructions.

1. Install flashing collar or flange of roof drain to prevent leakage between drain and 

adjoining roofing. Maintain integrity of waterproof membranes where penetrated.

2. Install expansion joints, if indicated, in roof drain outlets.

3. Position roof drains for easy access and maintenance.

C. Install downspout adapters on outlet of back-outlet parapet roof drains and connect to sheet 

metal downspouts.

3.2 INSTALLATION, RETROFIT ROOF DRAIN

A. Install in accordance with manufacturer�s instructions.

B. Provide watertight connection to existing plumbing and roofing system.

3.3 PROTECTION

A. Protect drains during remainder of construction period to avoid clogging with dirt or debris and 

to prevent damage from traffic or construction work.

B. Place plugs in ends of uncompleted piping at end of each day or when work stops.

END OF SECTION 221423
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F O R M   OF    P R O P O S A L

Collins Building Roof Re-cover Contract:

Fayetteville State University Bidder:

SCO ID # 24-27564-01 Date:

The undersigned, as bidder, hereby declares that the only person or persons interested in this proposal as principal or 

principals is or are named herein and that no other person than herein mentioned has any interest in this proposal or in the 

contract to be entered into; that this proposal is made without connection with any other person, company or parties making a 

bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.  The bidder further declares that 

he has examined the site of the work and the contract documents relative thereto, and has read all special provisions furnished 

prior to the opening of bids; that he has satisfied himself relative to the work to be performed.  The bidder further declares 

that he and his subcontractors have fully complied with NCGS 64, Article 2 in regards to E-Verification as required by 

Section 2.(c) of Session Law 2013-418, codified as N.C. Gen. Stat. § 143-129(j).

.

The Bidder proposes and agrees if this proposal is accepted to contract with the 

Fayetteville State University

in the form of contract specified below, to furnish all necessary materials, equipment, machinery, tools, 
apparatus, means of transportation and labor necessary to complete the construction of 

COLLINS BUILDING ROOF RE-COVER

in full in complete accordance with the plans, specifications and contract documents, to the full and 
entire satisfaction of

Fayetteville State University and Fleming & Associates, PA

with a definite understanding that no money will be allowed for extra work except as set forth in the 
General Conditions and the contract documents, for the sum of:

SINGLE PRIME CONTRACT:

Base Bid:
Dollars($)

General Subcontractor: Plumbing Subcontractor:

   Lic    Lic

Mechanical Subcontractor: Electrical Subcontractor:

   Lic    Lic

GS143-128(d) requires all single prime bidders to identify their subcontractors for the above subdivisions of work.  A contractor whose bid is 
accepted shall not substitute any person as subcontractor in the place of the subcontractor listed in the original bid, except (i) if the listed 
subcontractor's bid is later determined by the contractor to be non-responsible or non-responsive or the listed subcontractor refuses to enter 
into a contract for the complete performance of the bid work, or (ii) with the approval of the awarding authority for good cause shown by the 
contractor.
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ALTERNATES: NO ALTERNATES
Should any of the alternates as described in the contract documents be accepted, the amount written below shall 
be the amount to be "added to" the base bid.

UNIT PRICES
Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise specifically noted.  Unit 
prices shall be applied, as appropriate, to compute the total value of changes in the base bid quantity of the work all in 
accordance with the contract documents.

GENERAL CONTRACT:  

No. 01 Type X Gypsum Board per square foot Unit Price ($)

No. 02 Insulation per square foot Unit Price ($)

No. 03 Retrofit roof drains per drain Unit Price ($)

No. 04 Replacement of existing 2x4 per linear foot Unit Price ($)

No. 05 Replacement of existing 2x6 per linear foot Unit Price ($)

No. 06 Replacement of existing 2x8 per linear foot Unit Price ($)

No. 07 Walkway pads per square foot Unit Price ($)

The bidder further proposes and agrees hereby to commence work under this contract on a date to be specified in 
a written order of the designer and shall fully complete all work thereunder within the time specified in the 
Supplementary General Conditions Article 23.  Applicable liquidated damages amount is also stated in the 
Supplementary General Conditions Article 23.
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on its bid (Identification of 
Minority Business Participation Form) the minority businesses that it will use on the project with the total dollar 
value of the bids that will be performed by the minority businesses.  Also list the good faith efforts (Affidavit A) 
made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to that effect 
in lieu of Affidavit (A) required above.  The MB Participation Form must still be submitted even if there is zero 
participation.

After the bid opening - The Owner will consider all bids and alternates and determine the lowest responsible, 
responsive bidder.  Upon notification of being the apparent low bidder, the bidder shall then file within 72 hours of 
the notification of being the apparent lowest bidder, the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority businesses, 
expressed as a percentage of the total contract price, which is equal to or more than the 10% goal established.  
This affidavit shall give rise to the presumption that the bidder has made the required good faith effort and 
Affidavit D is not necessary;
   * OR *
If less than the 10% goal,  Affidavit (D) of its good faith effort to meet the goal shall be provided.  The document 
must include evidence of all good faith efforts that were implemented, including any advertisements, solicitations 
and other specific actions demonstrating recruitment and selection of minority businesses for participation in the 
contract.

Note: Bidders must always submit with their bid the Identification of Minority Business Participation Form listing 
all MB contractors, vendors and suppliers that will be used.  If there is no MB participation, then enter none or 
zero on the form.  Affidavit A or Affidavit B, as applicable, also must be submitted with the bid.  Failure to file a 
required affidavit or documentation with the bid or after being notified apparent low bidder is grounds for rejection 
of the bid. 
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Proposal Signature Page

The undersigned further agrees that in the case of failure on his part to execute the said contract and the bonds 
within ten (10) consecutive calendar days after being given written notice of the award of contract, the certified 
check, cash or bid bond accompanying this bid shall be paid into the funds of the owner's account set aside for 
the project, as liquidated damages for such failure; otherwise the certified check, cash or bid bond accompanying 
this proposal shall be returned to the undersigned.

Respectfully submitted this day of 

(Name of firm or corporation making bid)

WITNESS: By:
Signature

Name:
(Proprietorship or Partnership) Print or type

Title______________
(Owner/Partner/Pres./V.Pres)

Address

ATTEST:

By: License No.

Title: Federal I.D. No. 
(Corp. Sec. or Asst. Sec. only) 

Email Address: 

(CORPORATE SEAL)

Addendum received and used in computing bid:

Addendum No. 1    Addendum No. 3    Addendum No. 5    Addendum No. 6

Addendum No. 2    Addendum No. 4    Addendum No. 6    Addendum No. 7 



Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid 

MBForms 2002-Revised  July 2010  

 
Identification of HUB Certified/ Minority Business Participation 

 
I,                   , 

(Name of Bidder) 

do hereby certify that on this project, we will use the following HUB Certified/ minority business  as 
construction subcontractors, vendors, suppliers or providers of professional services. 
 
Firm Name, Address and Phone #                          Work Type    *Minority        **HUB  

Category  Certified  
   (Y/N) 

 
 

   

 
 

 

   
 

   

 
 

 

    

  

    

  

    

  

    

  

    

  

    

  

    

  

    

  

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (I), 
Female (F) Socially and Economically Disadvantaged (D) 

 
 ** HUB Certification with the state HUB Office required to be counted toward state participation goals. 

The total value of minority business contracting will be ($)        . 

007339 - 9APPENDIX A - 5



Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid 

MBForms 2002-Revised  July 2010  

State of North Carolina  AFFIDAVIT A – Listing of Good Faith Efforts 

County of            

(Name of Bidder) 

Affidavit of              
I have made a good faith effort to comply under the following areas checked: 

Bidders must earn at least 50 points from the good faith efforts listed for their bid to be 
considered responsive.   (1 NC Administrative Code 30 I.0101) 

 1 – (10 pts) Contacted minority businesses that reasonably could have been expected to submit a quote and 
that were known to the contractor, or available on State or local government maintained lists, at least 10 days 
before the bid date and notified them of the nature and scope of the work to be performed. 

 2 --(10 pts) Made the construction plans, specifications and requirements available for review by prospective 
minority businesses, or providing these documents to them at least 10 days before the bids are due. 

 3 – (15 pts) Broken down or combined elements of work into economically feasible units to facilitate minority 
participation. 

 4 – (10 pts) Worked with minority trade, community, or contractor organizations identified by the Office of 
Historically Underutilized Businesses and included in the bid documents that provide assistance in 
recruitment of minority businesses. 

 5 – (10 pts) Attended prebid meetings scheduled by the public owner. 

 6 – (20 pts) Provided assistance in getting required bonding or insurance or provided alternatives to bonding 
or insurance for subcontractors. 

 7 – (15 pts) Negotiated in good faith with interested minority businesses and did not reject them as 
unqualified without sound reasons based on their capabilities.  Any rejection of a minority business based on 
lack of qualification should have the reasons documented in writing. 

 8 – (25 pts) Provided assistance to an otherwise qualified minority business in need of equipment, loan 
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, including waiving 
credit that is ordinarily required.  Assisted minority businesses in obtaining the same unit pricing with the 
bidder's suppliers in order to help minority businesses in establishing credit. 

 9 – (20 pts) Negotiated joint venture and partnership arrangements with minority businesses in order to 
increase opportunities for minority business participation on a public construction or repair project when 
possible. 

 10 - (20 pts) Provided quick pay agreements and policies to enable minority contractors and suppliers to 
meet cash-flow demands. 

 

The undersigned, if apparent low bidder, will enter into a formal agreement with the firms listed in the 
Identification of Minority Business Participation schedule conditional upon scope of contract to be 
executed with the Owner.  Substitution of contractors must be in accordance with GS143-128.2(d) 
Failure to abide by this statutory provision will constitute a breach of the contract.  
 
The undersigned hereby certifies that he or she has read the terms of the minority business 
commitment and is authorized to bind the bidder to the commitment herein set forth. 

Date:   Name of Authorized Officer:         

          Signature:         

                    Title:         

 

State of______________, County of      

Subscribed and sworn to before me this   day of    20  

Notary Public      

My commission expires    

 
  SEAL 
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Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid    Attach to Bid 

MBForms 2002-Revised  July 2010  

State of North Carolina   --AFFIDAVIT B-- Intent to Perform Contract  

           with Own Workforce. 
County of      

Affidavit of              
(Name of Bidder) 

I hereby certify that it is our intent to perform 100% of the work required for the      
 
                     contract. 

(Name of Project) 

 
In making this certification, the Bidder states that the Bidder does not customarily subcontract elements 
of this type project, and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; and 

 
The Bidder agrees to provide any additional information or documentation requested by the owner in 
support of the above statement. The Bidder agrees to make a Good Faith Effort to utilize minority 
suppliers where possible. 
 
 
The undersigned hereby certifies that he or she has read this certification and is authorized to bind the 
Bidder to the commitments herein contained. 
 
 
 
 
 
 
Date:          Name of Authorized Officer:         
 
      Signature:         
 
               Title:         
 
 
 
 
 
State of _________      __ , County of ________________________ 

Subscribed and sworn to before me this     day of   20___ 

Notary Public      

My commission expires     

 
  SEAL 
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Do not submit with bid      Do not submit with bid      Do not submit with bid      Do not submit with bid 

MBForms 2002-Revised  July 2010  

State of North Carolina - AFFIDAVIT C -   Portion of the Work to be 

Performed by HUB Certified/Minority Businesses 
County of      

(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)  

If the portion of the work to be executed by HUB certified/minority businesses as defined in GS143-
128.2(g) and 128.4(a),(b),(e) is equal to or greater than 10% of the bidders total contract price, then the 
bidder must complete this affidavit. 
This affidavit shall be provided by the apparent lowest responsible, responsive bidder within 72 hours 
after notification of being low bidder. 

 
Affidavit of          I do hereby certify that on the 
     (Name of Bidder) 

               
     (Project Name) 

Project ID#      Amount of Bid  $      
 
I will expend a minimum of   % of the total dollar amount of the contract with minority business 
enterprises.  Minority businesses will be employed as construction subcontractors, vendors, suppliers 
or providers of professional services.  Such work will be subcontracted to the following firms listed 
below.     Attach additional sheets if required 

Name and Phone Number *Minority 
Category 

**HUB 
Certified 

Y/N 

Work 
Description 

Dollar Value 

     

     

     

     

     

     

     

     

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (I), 
Female (F) Socially and Economically Disadvantaged (D) 

** HUB Certification with the state HUB Office required to be counted toward state participation goals. 
 

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with Minority Firms for 
work listed in this schedule conditional upon execution of a contract with the Owner.  Failure to fulfill 
this commitment may constitute a breach of the contract. 
 

The undersigned hereby certifies that he or she has read the terms of this commitment and is 
authorized to bind the bidder to the commitment herein set forth. 
 
Date:         Name of Authorized Officer:         
 
      Signature:         
 

              Title:          
 

State of    , County of      

Subscribed and sworn to before me this   day of   20  

Notary Public      

My commission expires    

 
  SEAL 
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 Do not submit with the bid    Do not submit with the bid    Do not submit with the bid    Do not submit with the bid   Do not submit with the bid 
 

MBForms 2002-Revised  July 2010  -2- 

State of North Carolina   AFFIDAVIT D – Good Faith Efforts 
 

County of      

(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)  
 

If the goal of 10% participation by HUB Certified/ minority business is not achieved, the Bidder shall 
provide the following documentation to the Owner of his good faith efforts:  
       

Affidavit of          I do hereby certify that on the 
     (Name of Bidder) 

               
     (Project Name) 

Project ID#      Amount of Bid  $      
 
I will expend a minimum of   % of the total dollar amount of the contract with HUB certified/ 
minority business enterprises.  Minority businesses will be employed as construction subcontractors, 
vendors, suppliers or providers of professional services.  Such work will be subcontracted to the 
following firms listed below.  (Attach additional sheets if required) 

 

Name and Phone Number *Minority 
Category 

**HUB 
Certified 

Y/N 

Work 
Description 

Dollar Value 

     

     

     

     

     

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (I), 
Female (F) Socially and Economically Disadvantaged (D) 

** HUB Certification with the state HUB Office required to be counted toward state participation goals. 
 

Examples of documentation that may be required to demonstrate the Bidder's good faith efforts to meet the goals set forth in these provisions 

include, but are not necessarily limited to, the following: 

A. Copies of solicitations for quotes to at least three (3) minority business firms from the source list provided by the State for each subcontract 

to be let under this contract (if 3 or more firms are shown on the source list).  Each solicitation shall contain a specific description of the 

work to be subcontracted, location where bid documents can be reviewed, representative of the Prime Bidder to contact, and location, 

date and time when quotes must be received. 

B. Copies of quotes or responses received from each firm responding to the solicitation. 

C. A telephone log of follow-up calls to each firm sent a solicitation. 

D. For subcontracts where a minority business firm is not considered the lowest responsible sub-bidder, copies of quotes received from all 
firms submitting quotes for that particular subcontract. 

E. Documentation of any contacts or correspondence to minority business, community, or contractor organizations in an attempt to meet the    
goal. 

 F. Copy of pre-bid roster 

G. Letter documenting efforts to provide assistance in obtaining required bonding or insurance for minority business. 

H. Letter detailing reasons for rejection of minority business due to lack of qualification. 

I. Letter documenting proposed assistance offered to minority business in need of equipment, loan capital, lines of credit, or joint pay 

   agreements to secure loans, supplies, or letter of credit, including waiving credit that is ordinarily required. 

Failure to provide the documentation as listed in these provisions may result in rejection of the bid and award to the next lowest responsible 

and responsive bidder. 

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with Minority Firms for 
work listed in this schedule conditional upon execution of a contract with the Owner.  Failure to fulfill 
this commitment may constitute a breach of the contract. 
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 Do not submit with the bid    Do not submit with the bid    Do not submit with the bid    Do not submit with the bid   Do not submit with the bid 
 

MBForms 2002-Revised  July 2010  -2- 

The undersigned hereby certifies that he or she has read the terms of this commitment and is 
authorized to bind the bidder to the commitment herein set forth. 
 

Date:   Name of Authorized Officer:         

         Signature:         

       Title:          
 
State of    , County of       

Subscribed and sworn to before me this   day of    20  

Notary Public     

My commission expires    

 

 

 

  

SEAL 
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FORM OF BID BOND 

 

 

    KNOW ALL MEN BY THESE PRESENTS THAT ________________ 

__________________________________________________________________ as 

principal, and _______________________________________________, as surety, who is duly 

licensed to act as surety in North Carolina, are held and firmly bound unto The State of North 

Carolina through Fayetteville State University as obligee in the penal sum of 

___________________________ DOLLARS, lawful money of the United States of America, for 

the payment of which, well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

 Signed, sealed and dated this          day of           20    

 WHEREAS, the said principal is herewith submitting proposal for 

and the principal desires to file this bid bond in lieu of making  

the cash deposit as required by G.S. 143-129. 

 
 NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that if 
the principal shall be awarded the contract for which the bid is submitted and shall execute the 
contract and give bond for the faithful performance thereof within ten days after the award of 
same to the principal, then this obligation shall be null and void; but if the principal fails to so 
execute such contract and give performance bond as required by G.S. 143-129, the surety shall, 
upon demand, forthwith pay to the obligee the amount set forth in the first paragraph hereof.  
Provided further, that the bid may be withdrawn as provided by G.S. 143-129.1 
 
 

                                                 (SEAL) 

 

                                                 (SEAL) 

 

                                                 (SEAL) 

 

                                                 (SEAL) 

 

                                                 (SEAL) 
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FORM OF CONSTRUCTION CONTRACT 
 

(ALL PRIME CONTRACTS) 
 

 THIS AGREEMENT, made the ____________ day of _____________ in  the year of 

20__ by and between _______________________________ 

__________________________________________________________________ 

hereinafter called the Party of the First Part and the State of North Carolina through 

Fayetteville State University as obligee hereinafter called the Party of the Second Part. 
 

WITNESSETH: 
 
 That the Party of the First Part and the Party of the Second Part for the 
consideration herein named agree as follows: 
 
 1. Scope of Work:  The Party of the First Part shall furnish and deliver all of the 
materials, and perform all of the work in the manner and form as provided by the following 
enumerated plans, specifications and documents, which are attached hereto and made a 
part thereof as if fully contained herein:  advertisement; Instructions to Bidders; General 
Conditions; Supplementary General Conditions; specifications; accepted proposal; 
contract; performance bond; payment bond; power of attorney; workmen's compensation; 
public liability; property damage and builder's risk insurance certificates; approval of 
attorney general; certificate by the Office of State Budget and Management, and drawings, 
titled: 

__________________________________________________________________ 
 
 

________________________________________________________________    
Consisting of the following sheets:  

 
 
 
 
 
________________________________________________________________  
 
Dated:                                  and the following addenda:  
 
Addendum No  Dated:  Addendum No.  Dated:  
        
Addendum No  Dated:  Addendum No.  Dated:  
        
Addendum No  Dated:  Addendum No.  Dated:  
        
Addendum No  Dated:  Addendum No.  Dated:  
 
 2. That the Party of the First Part shall commence work to be performed under this 
agreement on a date to be specified in a written order of the Party of the Second Part and 
shall fully complete all work hereunder within _____________ consecutive calendar days 
from said date.  For each day in excess thereof, liquidated damages shall be as stated in 
Supplementary   General Conditions.  The Party of the First Part, as one of the 



FORM OF CONSTRUCTION CONTRACT WITH ATTACHMENTS APPENDIX B - 2

considerations for the awarding of this contract, shall furnish to the Party of the Second 
Part a construction schedule setting forth planned progress of the project broken down by 
the various divisions or part of the work and by calendar days as outlined in Article 14 of 
the General Conditions of the Contract.  

3. The Party of the Second Part hereby agrees to pay to the Party of the First Part 
for the faithful performance of this agreement, subject to additions and deductions as 
provided in the specifications or proposal, in lawful money of the United States as follows: 
_______________________________________             ____________ 

________________________________________ ($ __________________).

Summary of Contract Award:

4. In accordance with Article 31 and Article 32 of the General Conditions of the 
Contract, the Party of the Second Part shall review, and if approved, process the Party of 
the First Party's pay request within 30 days upon receipt from the Designer. The Party of 
the Second Part, after reviewing and approving said pay request, shall make payments to 
the Party of the First Part on the basis of a duly certified and approved estimate of work 
performed during the preceding calendar month by the First Party, less five percent (5%) of 
the amount of such estimate which is to be retained by the Second Party until all work has 
been performed strictly in accordance with this agreement and until such work has been 
accepted by the Second Party.  The Second Party may elect to waive retainage 
requirements after 50 percent of the work has been satisfactorily completed on schedule as 
referred to in Article 31 of the General Conditions.

5. Upon submission by the First Party of evidence satisfactory to the Second Party 
that all payrolls, material bills and other costs incurred by the First Party in connection with 
the construction of the work have been paid in full, final payment on account of this 
agreement shall be made within thirty (30) days after the completion by the First Party of all 
work covered by this agreement and the acceptance of such work by the Second Party.

6. It is further mutually agreed between the parties hereto that if at any time after 
the execution of this agreement and the surety bonds hereto attached for its faithful 
performance, the Second Party shall deem the surety or sureties upon such bonds to be 
unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover the 
performance of the work, the First Party shall, at its expense, within five (5) days after the 
receipt of notice from the Second Party so to do, furnish an additional bond or bonds in 
such form and amount, and with such surety or sureties as shall be satisfactory to the 
Second Party.  In such event no further payment to the First Party shall be deemed to be 
due under this agreement until such new or additional security for the faithful performance 
of the work shall be furnished in manner and form satisfactory to the Second Party.

7. The Party of the First Part attest that it and all of its subcontractors have fully 
complied with all requirements of NCGS 64 Article 2 in regards to E-Verification as required 
by Section 2.(c) of Session Law 2013-418, codified as N.C. Gen. Stat. § 143-129(j).
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IN WITNESS WHEREOF, the Parties hereto have executed this agreement on the 
day and date first above written in ____________ counterparts, each of which shall without 
proof or accounting for other counterparts, be deemed an original contract.

Witness:                                                         __________________________________
         Contractor: (Trade or Corporate Name) 

____________________________          By: __________________________________
(Proprietorship or Partnership) 

Title:                                                                     
(Owner, Partner, or Corp. Pres. or Vice Pres. only)

Attest: (Corporation)               
                                          

By:                                                            

Title:                                                         
          (Corp. Sec. or Asst. Sec. only)

The State of North Carolina through*

     (CORPORATE SEAL)   

                                                               (Agency, Department or Institution)  

Witness:   
                                                                                                                

        
                            _______________    By:                            ___________________ 

                                     Title:                            ___________________
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FORM OF PERFORMANCE BOND

Date of Contract:

Date of Execution:
Name of Principal
 (Contractor)

Name of Surety:

Name of Contracting 
Body:

Amount of Bond:

Project

KNOW ALL MEN BY THESE PRESENTS, that we, the principal and surety above 
named, are held and firmly bound unto the above named contracting body, hereinafter 
called the contracting body, in the penal sum of the amount stated above for the payment 
of which sum well and truly to be made, we bind, ourselves, our heirs, executors, 
administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal 
entered into a certain contract with the contracting body, identified as shown above and 
hereto attached:

NOW, THEREFORE, if the principal shall well and truly perform and fulfill all the 
undertakings, covenants, terms, conditions and agreements of said contract during the 
original term of said contract and any extensions thereof that may be granted by the 
contracting body, with or without notice to the surety, and during the life of any guaranty 
required under the contract, and shall also well and truly perform and fulfill all the 
undertakings, covenants, terms, conditions and agreements of any and all duly authorized 
modifications of said contract that may hereafter be made, notice of which modifications to 
the surety being hereby waived, then, this obligation to be void; otherwise to remain in full 
force and virtue.

IN WITNESS WHEREOF, the above-bounden parties have executed this 
instrument under their several seals on the date indicated above, the name and corporate 
seal of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body.
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Executed in                                         counterparts.

Witness:                                                                     ____________________________________
                     Contractor: (Trade or Corporate Name)

 _______________________________                   By: ________________________________
(Proprietorship or Partnership)

Attest: (Corporation)                         Title: _______________________________
                          (Owner, Partner, or Corp. Pres. or Vice 

Pres. only) 

By: _______________________________

Title: ______________________________
(Corp. Sec. or Asst. Sec. only)

(Corporate Seal)

                                          ___________________________________
          (Surety Company)

Witness:                            By: ________________________________

________________________________ Title: _______________________________
            (Attorney in Fact)

Countersigned:

________________________________ (Surety Corporate Seal)

________________________________ 
(N.C. Licensed Resident Agent)

________________________________

________________________________
Name and Address-Surety Agency

________________________________

________________________________
Surety Company Name and N.C.
Regional or Branch Office Address
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FORM OF PAYMENT BOND

Date of Contract:

Date of Execution:
Name of Principal
 (Contractor)

Name of Surety:

Name of Contracting 
Body:

Amount of Bond:

Project

KNOW ALL MEN BY THESE PRESENTS, that we, the principal and surety above 
named, are held and firmly bound unto the above named contracting body, hereinafter 
called the contracting body, in the penal sum of the amount stated above for the payment 
of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal 
entered into a certain contract with the contracting body identified as shown above and 
hereto attached:

NOW, THEREFORE, if the principal shall promptly make payment to all persons 
supplying labor/material in the prosecution of the work provided for in said contract, and 
any and all duly authorized modifications of said contract that may hereafter be made, 
notice of which modifications to the surety being hereby waived, then this obligation to be 
void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument 
under their several seals on the date indicated above, the name and corporate seal of each 
corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body.

Executed in                                         counterparts.
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Witness:                                                                      ____________________________________
                         Contractor: (Trade or Corporate Name)

______________________________________                         By: ________________________________
(Proprietorship or Partnership)

Attest: (Corporation)                             Title________________________________
                               (Owner, Partner, or Corp. Pres. or Vice      

          Pres. only) 

By: ____________________________________

Title: ___________________________________
(Corp. Sec. or Asst. Sec.. only)

(Corporate Seal)

                                          ____________________________________
                   (Surety Company)

Witness:                                                 By: ________________________________

________________________________          Title: _______________________________
                                         (Attorney in Fact)

Countersigned:

________________________________ (Surety Corporate Seal)

________________________________
(N.C. Licensed Resident Agent)

________________________________

________________________________
Name and Address-Surety Agency

________________________________

________________________________
Surety Company Name and N.C.
Regional or Branch Office Address
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Sheet for Attaching Power of Attorney



FORM OF CONSTRUCTION CONTRACT WITH ATTACHMENTS APPENDIX B - 9

Sheet for Attaching Insurance Certificates



FORM OF CONSTRUCTION CONTRACT WITH ATTACHMENTS APPENDIX B - 10

APPROVAL OF THE ATTORNEY GENERAL
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CERTIFICATION BY THE OFFICE OF STATE

BUDGET AND MANAGEMENT

Provision for the payment of money to fall due and payable by the 

under this agreement has been provided for by allocation made and is 
available for the purpose of carrying out this agreement.

This _____________day of _________   __________ 20___.
  

             Signed 
                                Budget Officer       
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	Complete plans, specifications and contract documents will be open for inspection in the offices of Mr. Harold Miller at Fayetteville State University; and Fleming & Associates, PA, and in the plan rooms of the Associated General Contractors, Carolinas Branch; in the local North Carolina offices of McGraw-Hill Dodge Corporation; in the Eastern Regional Office of Reed Construction Data in Norcross, G; and in the Minority Plan Rooms of Hispanic Contractors Association of the Carolinas (HCAC) in Winston-Salem, Charlotte and Raleigh Areas – 877-227-1680; or may be obtained from Fleming & Associates, PA electronically at no charge.
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	23-77  Doc 06 Supplementary General Conditions
	1.1 GENERAL CONDITIONS OF THE CONTRACT
	A. General Conditions of the Contract for Project consist of the following:

	1.2 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL
	A. The following supplements modify "Instructions to Bidders and General Conditions of the Contract." Where a portion of the General Conditions is modified or deleted by these Supplementary General Conditions, unaltered portions of the General Conditions shall remain in effect.

	1.3 ARTICLE 14 – CONSTRUCTION SUPERVISION AND SCHEDULE
	A. Article 14e
	B. Article 14f
	C. Articles 14g and 14j

	1.4 ARTICLE 23 – TIME OF COMPLETION, DELAYS, EXTENSION OF TIME
	A. Article 23a
	B. Article 23b

	1.5 ARTICLE 38 – USE OF PREMISES
	A. Contractor shall post a sign indicating Fire Arms are prohibited on the construction site.

	1.6 ARTICLE 40 – UTILITIES, STRUCTURES, SIGNS
	A. Contractor shall pay all utility costs.


	23-77  Doc 07 MBGuidelines2002R  DO NOT REUSE
	23-77 Doc 08a SF - Existing Hazardous Material Information
	1.1 EXISTING HAZARDOUS MATERIAL INFORMATION
	A. This Document with its referenced attachments is part of the Procurement and Contracting Requirements for Project. They provide Owner's information for Bidders' convenience and are intended to supplement rather than serve in lieu of Bidders' own investigations. They are made available for Bidders' convenience and information, but are not a warranty of existing conditions. This Document and its attachments are not part of the Contract Documents.
	B. An existing asbestos report for Project, prepared by EMSL Analytical, Inc., dated December 06-07, 2022, is available for viewing as appended to this Document.
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	23-77 Doc. 12 011000 - SUMMARY [MS - SF]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 PROJECT INFORMATION
	A. Project Identification: Collins Building Roof Membrane Replacement
	B. Owner: Fayetteville State University.
	C. Engineer: Fleming & Associates, PA; 1004 Hay St., Fayetteville, NC 28305; (910) 433-2825; www.flemingandassociates.com.

	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work of Project is defined by the Contract Documents and consists of the following:
	B. Type of Contract:

	1.4 CONTRACTOR'S USE OF SITE AND PREMISES
	A. Unrestricted Use of Site: Contractor shall have full use of Project site for construction operations during construction period. Contractor's use of Project site is limited only by Owner's right to perform work or to retain other contractors on portions of Project.
	B. Limits on Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb portions of Project site beyond areas in which the Work is indicated.
	C. Condition of Existing Building: Maintain portions of existing building affected by construction operations in a weathertight condition throughout construction period. Repair damage caused by construction operations.
	D. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and hardscaping affected by construction operations throughout construction period. Repair damage caused by construction operations.

	1.5 COORDINATION WITH OCCUPANTS
	A. Full Owner Occupancy: Owner will occupy site and existing building(s) during entire construction period. Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day operations. Maintain existing exits unless otherwise indicated.

	1.6 WORK RESTRICTIONS
	A. Comply with restrictions on construction operations.
	B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 7:00 a.m. to 7:00 p.m., Monday through Friday, unless otherwise indicated.
	C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after providing temporary utility services according to requirements indicated:
	D. Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels of noise and vibration, dust, odors, or other disruption to Owner occupancy with Owner.
	E. Smoking and Controlled Substance Restrictions: Use of tobacco products, alcoholic beverages, and other controlled substances on Owner's property is not permitted.

	1.7 SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content: The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations. These conventions are as follows:
	C. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	23-77  Doc 12  012200 - UNIT PRICES [MS - SF]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for unit prices.

	1.2 DEFINITIONS
	A. Unit price is an amount incorporated into the Agreement, applicable during the duration of the Work as a price per unit of measurement for materials, equipment, or services, or a portion of the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope of Work or estimated quantities of Work required by the Contract Documents are increased or decreased.

	1.3 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, applicable taxes, overhead, and profit.
	B. Measurement and Payment: See individual Specification Sections for work that requires establishment of unit prices. Methods of measurement and payment for unit prices are specified in those Sections.
	C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use of established unit prices and to have this work measured, at Owner's expense, by an independent surveyor acceptable to Contractor.
	D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections referenced in the schedule contain requirements for materials described under each unit price.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF UNIT PRICES
	A. Unit Price No. 01 – Type X gypsum board:
	B. Unit Price No. 02 – Insulation:
	C. Unit Price No. 03 – Retrofit roof drain installation:
	D. Unit Price No. 04 – Replacement of existing 2x4:
	E. Unit Price No. 05 – Replacement of existing 2x6:
	F. Unit Price No. 06 – Replacement of existing 2x8:
	G. Unit Price No. 07 – Walkway pads:



	23-77  Doc 12  013300 SF - Submittal Procedures
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 DEFINITIONS
	A. Action Submittals: Written and graphic information and physical samples that require Engineer's responsive action. Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals: Written and graphic information and physical samples that do not require Engineer's responsive action. Submittals may be rejected for not complying with requirements. Informational submittals are those submittals indicated in individual Specification Sections as "informational submittals."

	1.3 SUBMITTAL FORMATS
	A. Submittal Information: Include the following information in each submittal:
	B. Options: Identify options requiring selection by Engineer.
	C. Deviations and Additional Information: On each submittal, clearly indicate deviations from requirements in the Contract Documents, including minor variations and limitations; include relevant additional information and revisions, other than those requested by Engineer on previous submittals. Indicate by highlighting on each submittal or noting on attached separate sheet.
	D. PDF Submittals: Prepare submittals as PDF package, incorporating complete information into each PDF file. Name PDF file with submittal number.
	E. Color Charts: Submit three hard copies in addition to the PDF submittal.  Hard copy shall be produced by the manufacturer and not a printout or photocopy.

	1.4 SUBMITTAL PROCEDURES
	A. Prepare and submit submittals required by individual Specification Sections. Types of submittals are indicated in individual Specification Sections.
	B. Coordination: Coordinate preparation and processing of submittals with performance of construction activities.
	C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. Time for review shall commence on Engineer's receipt of submittal. No extension of the Contract Time will be authorized because of failure to transmit submittals enough in advance of the Work to permit processing, including resubmittals.
	D. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
	E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities. Show distribution on transmittal forms.
	F. Use for Construction: Retain complete copies of submittals on Project site. Use only final action submittals that are marked with approval notation from Engineer's action stamp.

	1.5 SUBMITTAL REQUIREMENTS
	A. Product Data: Collect information into a single submittal for each element of construction and type of product or equipment.
	B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data unless submittal based on Engineer's digital data drawing files is otherwise permitted.
	C. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other materials.
	D. Product Schedule: As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location. Include the following information in tabular form:
	E. Qualification Data: Prepare written information that demonstrates capabilities and experience of firm or person. Include lists of completed projects with project names and addresses, contact information of Engineers and owners, and other information specified.
	F. Design Data: Prepare and submit written and graphic information indicating compliance with indicated performance and design criteria in individual Specification Sections. Include list of assumptions and summary of loads. Include load diagrams if applicable. Provide name and version of software, if any, used for calculations. Number each page of submittal.
	G. Certificates:
	H. Test and Research Reports:

	1.6 CONTRACTOR'S REVIEW
	A. Action Submittals and Informational Submittals: Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents. Note corrections and field dimensions. Mark with approval stamp before submitting to Engineer.
	B. Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform approval stamp. Include name of reviewer, date of Contractor's approval, and statement certifying that submittal has been reviewed, checked, and approved for compliance with the Contract Documents.

	1.7 ENGINEER'S REVIEW
	A. Action Submittals: Engineer will review each submittal, indicate corrections or revisions required, and return it.
	B. Informational Submittals: Engineer will review each submittal and will not return it, or will return it if it does not comply with requirements. Engineer will forward each submittal to appropriate party.
	C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has received prior approval from Engineer.
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.
	E. Engineer will discard submittals received from sources other than Contractor.
	F. Submittals not required by the Contract Documents will be returned by Engineer without action.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	23-77  Doc 12  061053 SF - Miscellaneous Rough Carpentry
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 ACTION SUBMITTALS
	A. Product Data: For each type of process and factory-fabricated product.

	1.3 INFORMATIONAL SUBMITTALS
	A. Evaluation Reports: For the following, from ICC-ES:


	PART 2 -  PRODUCTS
	2.1 WOOD PRODUCTS, GENERAL
	A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the ALSC Board of Review to inspect and grade lumber under the rules indicated.
	B. Maximum Moisture Content of Lumber: 19 percent unless otherwise indicated.

	2.2 WOOD-PRESERVATIVE-TREATED MATERIALS
	A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC3b for exterior construction not in contact with ground.
	B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use material that is warped or does not comply with requirements for untreated material.
	C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board of Review.
	D. Application: Treat all miscellaneous carpentry unless otherwise indicated.

	2.3 MISCELLANEOUS LUMBER
	A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other construction, including the following:
	B. Dimension Lumber Items:  Pressure treated no. 2 grade lumber Southern Yellow Pine.

	2.4 FASTENERS
	A. General: Provide fasteners of size and type indicated that comply with requirements specified in this article for material and manufacture.
	B. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities having jurisdiction, based on ICC-ES AC70.

	2.5 PLYWOOD NAILERS
	A. Equipment Backing Panels: Plywood, DOC PS 1, Exterior, A-C, in thickness indicated or, if not indicated, to match existing.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame Construction," unless otherwise indicated.
	B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit carpentry accurately to other construction.
	C. Do not splice structural members between supports unless otherwise indicated.
	D. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated lumber.
	E. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying with the following:

	3.2 PROTECTION
	A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment. Apply borate solution by spraying to comply with EPA-registered label.



	23-77 070150.19-VS - PREPARATION FOR REROOFING [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. The Work of This Section Includes:

	1.2 UNIT PRICES
	A. Work of this Section is affected by insulation removal and replacement unit price.

	1.3 DEFINITIONS
	A. Partial Roof Tear-off: Removal of selected components and accessories from existing roofing system.
	B. Roofing Terminology: Definitions in ASTM D1079 and glossary of NRCA's "The NRCA Roofing Manual: Membrane Roof Systems" apply to work of this Section.
	C. Roof Re-Cover Preparation: Existing roofing system is to remain and be prepared for new roof installed over it.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.

	1.5 INFORMATIONAL SUBMITTALS
	A. Field Test Reports: Fastener pull-out test report.
	B. Photographs or Video: Show existing conditions of adjoining construction and site improvements, including exterior and interior finish surfaces, that might be misconstrued as having been damaged by reroofing operations.

	1.6 QUALITY ASSURANCE
	A. Regulatory Requirements:

	1.7 FIELD CONDITIONS
	A. Existing Roofing System:  EPDM membrane roof.
	B. Owner will occupy portions of building immediately below reroofing area.
	C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior plantings, and landscaping from damage or soiling from reroofing operations.
	D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
	E. Limit construction loads on existing roof areas to remain, and existing roof areas scheduled to be reroofed to 20 psf for uniformly distributed loads.
	F. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted weather conditions permit Work to proceed without water entering existing roofing system or building.
	G. Hazardous Materials:


	PART 2 -  PRODUCTS
	2.1 INFILL AND REPLACEMENT MATERIALS
	A. Use infill materials matching existing roofing system materials unless otherwise indicated.
	B. Wood blocking, curbs, and nailers are specified in Section 061053 "Rough Carpentry."
	C. Fasteners: Factory-coated steel fasteners with metal or plastic plates listed in FM Approvals' RoofNav, and acceptable to new roofing system manufacturer.

	2.2 AUXILIARY REROOFING MATERIALS
	A. General: Use auxiliary reroofing preparation materials recommended by roofing system manufacturer for intended use and compatible with components of existing and new roofing system.


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protection of In-Place Conditions:
	B. Test existing roof drains to verify that they are not blocked or restricted.
	C. During removal operations, have sufficient and suitable materials on-site to facilitate rapid installation of temporary protection in the event of unexpected rain.
	D. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday.

	3.2 PARTIAL ROOF TEAR-OFF (U.N.O. on Plans)
	A. Notify Owner each day of extent of roof tear-off proposed for that day.
	B. Lower removed roofing materials to ground and onto lower roof levels, using dust-tight chutes or other acceptable means of removing materials from roof areas.
	C. Partial Roof Tear-off:  Where indicated on Drawings, remove existing roofing down to existing insulation and immediately check for presence of moisture.

	3.3 DECK PREPARATION
	A. Inspect deck after tear-off of roofing system.
	B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, or if deck appears or feels inadequately attached, immediately notify Engineer.
	C. If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is suspect, immediately notify Engineer.

	3.4 INFILL MATERIALS INSTALLATION
	A. Immediately after roof tear-off, and inspection and repair, if needed, of deck, fill in tear-off areas to match existing roofing system construction.
	B. Install new roofing patch over roof infill area.

	3.5 ROOF RE-COVER PREPARATION
	A. Remove mechanically attached roofing fastener buttons projecting above roofing, and other substrate irregularities from existing roofing that inhibit new recover boards from conforming to substrate.

	3.6 BASE FLASHING REMOVAL
	A. Remove existing base flashings.
	B. Do not damage metal counterflashings that are to remain.

	3.7 FASTENER PULL-OUT TESTING
	A. Retain independent testing and inspecting agency to conduct fastener pull-out tests according to SPRI FX-1, and submit test report to Engineer and roofing manufacturer before installing new roofing system.

	3.8 DISPOSAL
	A. Collect demolished materials and place in containers.
	B. Transport and legally dispose of demolished materials off Owner's property.



	23-77 075419-VS - POLYVINYL-CHLORIDE (PVC) ROOFING [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 DEFINITIONS
	A. Roofing Terminology: Definitions in ASTM D1079 and glossary in NRCA's "The NRCA Roofing Manual: Membrane Roof Systems" apply to work of this Section.

	1.3 PREINSTALLATION MEETINGS
	A. Preinstallation Roofing Conference: Conduct conference at Project site.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings: Include roof plans, sections, details, and attachments to other work, including the following:
	C. Wind Uplift Resistance Submittal: For roofing system, indicating compliance with wind uplift performance requirements.

	1.5 INFORMATIONAL SUBMITTALS
	A. Field Test Reports:
	B. Field quality-control reports.
	C. Sample Warranties: For manufacturer's special warranties.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For roofing system to include in maintenance manuals.

	1.7 QUALITY ASSURANCE
	A. Qualifications:
	B. Quality assurance inspections shall be made by a qualified, trained representative of the membrane manufacturer to review the installed roof system and provide written reports of findings; such reports shall be forwarded to the Engineer.  The field representative shall make an initial visit within the first four days of membrane application.  The contractor shall coordinate the dates and times of the initial and final inspections of the field representative with the Engineer and Owner.  Any corrective action deemed necessary by the inspector shall be completed prior to close-out.
	C. Membrane Formulation: Minimum twenty-year track record with same formulation.

	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, approval or listing agency markings, and directions for storing and mixing with other components.
	B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within the temperature range required by roofing system manufacturer. Protect stored liquid material from direct sunlight.
	C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, soiling, and other sources. Store in a dry location. Comply with insulation manufacturer's written instructions for handling, storing, and protecting during installation.
	D. Handle and store roofing materials, and place equipment in a manner to avoid permanent deflection of deck.

	1.9 FIELD CONDITIONS
	A. Weather Limitations: Proceed with installation only when existing and forecasted weather conditions permit roofing system to be installed according to manufacturer's written instructions and warranty requirements.

	1.10 WARRANTY
	A. Special Warranty: Manufacturer agrees to repair or replace components of roofing system that fail in materials or workmanship within specified warranty period.
	B. Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this Section, signed by Installer, covering the Work of this Section, including all components of roofing system such as roof membrane, base flashing, fasteners, cover boards, and walkway products, for the following warranty period:


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Accelerated Weathering: Roof membrane shall withstand 2000 hours of exposure when tested according to ASTM G 152, ASTM G 154, or ASTM G 155.
	B. Impact Resistance: Roof membrane shall resist impact damage when tested according to ASTM D 3746, ASTM D 4272/D 4272M, or the "Resistance to Foot Traffic Test" in FM Approvals 4470.
	C. Material Compatibility: Roofing materials shall be compatible with one another and adjacent materials under conditions of service and application required, as demonstrated by roof membrane manufacturer based on testing and field experience.
	D. Wind Uplift Resistance: Design roofing system to resist the wind uplift pressures shown on the North Carolina Building Code Summary for Commercial Roof Projects on sheet G1.1 when tested according to FM Approvals 4474, UL 580, or UL 1897.
	E. ENERGY STAR Listing: Roofing system shall be listed on the DOE's ENERGY STAR "Roof Products Qualified Product List" for low-slope roof products.
	F. Energy Performance: Roofing system shall have a three-year-age solar reflectance of not less than 0.55 and a minimum three-year-aged thermal emittance of 0.75 when tested according to CRRC-1.
	G. Exterior Fire-Test Exposure: ASTM E 108 or UL 790, Class A; for application and roof slopes indicated; testing by a qualified testing agency. Identify products with appropriate markings of applicable testing agency.
	H. Interior Fire-Test Exposure: Satisfactorily pass UL 1256; for application and roof slopes indicated; testing by a qualified testing agency.  The smoke-developed index shall not be limited for roof applications.

	2.2 POLYVINYL CHLORIDE (PVC) ROOFING
	A. PVC Sheet: ASTM D 4434, Type III, reinforced, smooth-backed.
	B. KEE Sheet: ASTM D 6754, fabric reinforced, smooth-backed.
	C. Source Limitations: Obtain components for roofing system from roof membrane manufacturer or manufacturers approved by roof membrane manufacturer.

	2.3 ACCESSORY ROOFING MATERIALS
	A. General: Accessory materials recommended by roofing system manufacturer for intended use and compatible with other roofing components.
	B. Sheet Flashing: Manufacturer's standard sheet flashing of same material, type, reinforcement, thickness, and color as PVC sheet.
	1. Thickness: 60 mil.
	C. Prefabricated Pipe Flashings: As recommended by roof membrane manufacturer.
	D. Roof Vents: As recommended by roof membrane manufacturer.
	E. Metal Termination Bars: Manufacturer's standard, predrilled stainless steel or aluminum bars, approximately 1 by 1/8 inch thick; with anchors.
	F. Metal Battens: Manufacturer's standard, aluminum-zinc-alloy-coated or zinc-coated steel sheet, approximately 1 inch wide by 0.05 inch thick, prepunched.
	G. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening roofing components to substrate, and acceptable to roofing system manufacturer.
	H. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings, preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination reglets, and other accessories.
	2.4 SUBSTRATE BOARD (where required)
	A. Gypsum Board, Type X: ASTM C1396/C1396M
	1. Thickness: 5/8 inch.
	B. Fasteners: Factory-coated steel fasteners and metal plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening substrate board to roof deck.

	2.5 ROOF INSULATION (replace if damaged or wet or where indicated on roof plan)
	A. Polyisocyanurate Board Insulation: ASTM C1289, Type II, Class 1, Grade 2, felt or glass-fiber mat facer on both major surfaces.

	2.6 INSULATION ACCESSORIES AND COVER BOARD
	A. General: Roof insulation accessories recommended by insulation manufacturer for intended use and compatibility with other roofing system components.
	B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening roof insulation and cover boards to substrate, and acceptable to roofing system manufacturer.
	C. Glass-Mat Gypsum Cover Board: ASTM C1177/C1177M, water-resistant gypsum board

	2.7 WALKWAYS
	A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured walkway pads or rolls, approximately 3/16 inch thick and acceptable to roofing system manufacturer.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing system installation according to roofing system manufacturer's written instructions. Remove sharp projections.
	B. Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking place or when rain is forecast.
	C. Perform fastener-pullout tests according to roof system manufacturer's written instructions.

	3.3 INSTALLATION OF ROOFING, GENERAL
	A. Install roofing system according to roofing system manufacturer's written instructions, FM Approvals' RoofNav listed roof assembly requirements, and FM Global Property Loss Prevention Data Sheet 1-29.
	B. Complete terminations and base flashings and provide temporary seals to prevent water from entering completed sections of roofing system at end of workday or when rain is forecast. Remove and discard temporary seals before beginning work on adjoining roofing.

	3.4 INSTALLATION OF INSULATION (replace if wet or damaged or where indicated on roof plan)
	A. Coordinate installing roofing system components so insulation is not exposed to precipitation or left exposed at end of workday.
	B. Comply with roofing system and insulation manufacturer's written instructions for installing roof insulation.
	C. Installation Over Metal Decking:

	3.5 INSTALLATION OF COVER BOARDS
	A. Install cover boards over insulation with long joints in continuous straight lines with end joints staggered between rows. Offset joints of insulation below a minimum of 6 inches in each direction.

	3.6 INSTALLATION OF MECHANICALLY FASTENED ROOF MEMBRANE
	A. Mechanically fasten roof membrane over area to receive roofing according to roofing system manufacturer's written instructions.
	B. Unroll roof membrane and allow to relax before installing.
	C. For in-splice attachment, install roof membrane with long dimension perpendicular to steel roof deck flutes.
	D. Accurately align roof membrane, and maintain uniform side and end laps of minimum dimensions required by manufacturer. Stagger end laps.
	E. Mechanically fasten roof membrane securely at terminations, penetrations, and perimeter of roofing.
	F. In-Seam Attachment: Secure one edge of PVC sheet using fastening plates or metal battens centered within seam, and mechanically fasten PVC sheet to roof deck.
	G. Seams: Clean seam areas, overlap roof membrane, and hot-air weld side and end laps of roof membrane and sheet flashings to ensure a watertight seam installation.
	H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roof membrane in place with clamping ring.

	3.7 INSTALLATION OF BASE FLASHING
	A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to roofing system manufacturer's written instructions.
	B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow to partially dry. Do not apply to seam area of flashing.
	C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet flashing.
	D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side and end laps to ensure a watertight seam installation.
	E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars.

	3.8 INSTALLATION OF WALKWAYS
	A. Flexible Walkways: Install walkway products according to manufacturer's written instructions.

	3.9 FIELD QUALITY CONTROL
	A. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect roofing installation on completion, in presence of Engineer, and to prepare inspection report.
	B. Repair or remove and replace components of roofing system where inspections indicate that they do not comply with specified requirements.
	C. Additional testing and inspecting, at Contractor's expense, will be performed to determine if replaced or additional work complies with specified requirements.

	3.10 PROTECTING AND CLEANING
	A. Protect roofing system from damage and wear during remainder of construction period. When remaining construction does not affect or endanger roofing, inspect roofing system for deterioration and damage, describing its nature and extent in a written report, with copies to Engineer and Owner.
	B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion and according to warranty requirements.
	C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.
	D. After membrane installation is complete, clean membrane using cleaning agents and procedures recommended by membrane manufacturer.
	E. Do not store new or demolished materials on new membrane.  Do not allow traffic across new membrane.

	3.11 ROOFING INSTALLER'S WARRANTY
	A. WHEREAS _______________________________ of ___________________________, herein called the "Roofing Installer," has performed roofing and associated work ("work") on the following project:
	B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a subcontractor) to warrant said work against leaks and faulty or defective materials and workmanship for designated Warranty Period,
	C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein set forth, that during Warranty Period Roofing Installer will, at Roofing Installer's own cost and expense, make or cause to be made such repairs to or replacements of said work as are necessary to correct faulty and defective work and as are necessary to maintain said work in a watertight condition.
	D. This Warranty is made subject to the following terms and conditions:
	E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of ___________________, ________________.



	23-77 076200 - SHEET METAL FLASHING AND TRIM [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 COORDINATION
	A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of penetrations to be flashed, and joints and seams in adjacent materials.
	B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, joints, and seams to provide leakproof, secure, and noncorrosive installation.

	1.3 ACTION SUBMITTALS
	A. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-applied finishes.

	1.4 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in maintenance manuals.
	B. Special warranty.

	1.5 QUALITY ASSURANCE
	A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing and trim similar to that required for this Project and whose products have a record of successful in-service performance.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Do not store sheet metal flashing and trim materials in contact with other materials that might cause staining, denting, or other surface damage.
	B. Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight and high humidity, except to extent necessary for period of sheet metal flashing and trim installation.

	1.7 WARRANTY
	A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal flashing and trim that shows evidence of deterioration of factory-applied finishes within specified warranty period.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Sheet metal flashing and trim assemblies, including cleats, anchors, and fasteners, are to withstand wind loads, structural movement, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defects in construction. Completed sheet metal flashing and trim are not to rattle, leak, or loosen, and are to remain watertight.
	B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing Manual: Architectural Metal Flashing, Condensation and Air Leakage Control, and Reroofing" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and profiles shown unless more stringent requirements are indicated.
	C. SPRI Wind Design Standard: Manufacture and install roof edge flashings tested in accordance with ANSI/SPRI/FM 4435/ES-1 and capable of resisting the following design pressure:
	D. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes to prevent buckling, opening of joints, overstressing of components, failure of joint sealants, failure of connections, and other detrimental effects. Base calculations on surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

	2.2 SHEET METALS
	A. Protect mechanical and other finishes on exposed surfaces from damage by applying strippable, temporary protective film before shipping.
	B. Aluminum Sheet: ASTM B209, alloy as standard with manufacturer for finish required, with temper as required to suit forming operations and performance required; with smooth, flat surface.
	C. Polymer coated sheet metal: Heat weldable 0.040 inch thick 3003-H14 aluminum, laminated with a 0.020 inch thick polymeric coating.  Metal shall be compatible for hot air welding to membrane and flashing material.

	2.3 MISCELLANEOUS MATERIALS
	A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous items as required for complete sheet metal flashing and trim installation and as recommended by manufacturer of primary sheet metal unless otherwise indicated.
	B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and bolts, and other suitable fasteners designed to withstand design loads and recommended by manufacturer of primary sheet metal.
	C. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 1/2 inch wide and 1/8 inch thick.
	D. Elastomeric Sealant: ASTM C920, elastomeric silicone polymer sealant; of type, grade, class, and use classifications required to seal joints in sheet metal flashing and trim and remain watertight.

	2.4 FABRICATION, GENERAL
	A. Custom fabricate sheet metal flashing and trim to comply with details indicated and recommendations in cited sheet metal standard that apply to design, dimensions, geometry, metal thickness, and other characteristics of item required.
	B. Fabrication Tolerances:
	C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim.
	D. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal in accordance with cited sheet metal standard to provide for proper installation of elastomeric sealant.
	E. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard for application, but not less than one gauge thicker than metal being secured.
	F. Seams:

	2.5 LOW-SLOPE ROOF SHEET METAL FABRICATIONS
	A. Roof Edge Flashing and Fascia Cap: Fabricate in minimum 96-inch- long, but not exceeding 12-foot- long sections. Furnish with 6-inch- wide, joint cover plates. Shop fabricate interior and exterior corners.
	B. Copings: Fabricate in minimum 96-inch- long, but not exceeding 12-foot- long, sections. Fabricate joint plates of same thickness as copings. Furnish with continuous cleats to support edge of external and internal legs. Miter corners, fasten and seal watertight. Shop fabricate interior and exterior corners.
	C. Counterflashing:  Shop fabricate interior and exterior corners.  Fabricate from the following materials:
	D. Roof-Penetration Flashing: Fabricate from the following materials:


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with installer present, for compliance with requirements for installation tolerances, substrate, and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION, GENERAL
	A. Install sheet metal flashing and trim to comply with details indicated and recommendations of cited sheet metal standard that apply to installation characteristics required unless otherwise indicated on Drawings.
	B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-treated wood or other corrosive substrates, protect against galvanic action or corrosion by painting contact surfaces with bituminous coating or by other permanent separation as recommended by sheet metal manufacturer or cited sheet metal standard.
	C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim.
	D. Fasteners: Use fastener sizes that penetrate wood blocking or sheathing not less than 1-1/4 inches for nails and not less than 3/4 inch for wood screws.
	E. Conceal fasteners and expansion provisions where possible in exposed work and locate to minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight installation.
	F. Seal joints as required for watertight construction.
	G. Rivets: Rivet joints in uncoated aluminum where necessary for strength.

	3.3 INSTALLATION OF ROOF-DRAINAGE SYSTEM
	A. Install sheet metal roof-drainage items to produce complete roof-drainage system in accordance with cited sheet metal standard unless otherwise indicated. Coordinate installation of roof perimeter flashing with installation of roof-drainage system.
	B. Downspouts:
	C. Parapet Scuppers:
	D. Conductor Heads: Anchor securely to wall, with elevation of conductor head rim at minimum of 1 inch below scupper discharge.

	3.4 INSTALLATION OF ROOF FLASHINGS
	A. Install sheet metal flashing and trim to comply with performance requirements and cited sheet metal standard.
	B. Roof Edge Flashing:
	C. Copings:
	D. Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top edge flared for elastomeric sealant, extending minimum of 4 inches over base flashing. Install stainless steel draw band and tighten.
	E. Counterflashing: Coordinate installation of counterflashing with installation of base flashing.
	F. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation of roofing and other items penetrating roof. Seal with elastomeric sealant and clamp flashing to pipes that penetrate roof.

	3.5 INSTALLATION TOLERANCES
	A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance of 1/4 inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch offset of adjoining faces and of alignment of matching profiles.

	3.6 CLEANING
	A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering.
	B. Clean off excess sealants.

	3.7 PROTECTION
	A. Remove temporary protective coverings and strippable films as sheet metal flashing and trim are installed unless otherwise indicated in manufacturer's written installation instructions.
	B. On completion of sheet metal flashing and trim installation, remove unused materials and clean finished surfaces as recommended in writing by sheet metal flashing and trim manufacturer.
	C. Maintain sheet metal flashing and trim in clean condition during construction.
	D. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond successful repair by finish touchup or similar minor repair procedures, as determined by .



	23-77 077200 SF - Roof Accessories
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 ACTION SUBMITTALS
	A. Product Data: For each type of roof accessory.
	B. Samples: For each exposed product and for each color and texture specified.

	1.3 INFORMATIONAL SUBMITTALS
	A. Sample warranties.

	1.4 CLOSEOUT SUBMITTALS
	A. Operation and maintenance data.

	1.5 WARRANTY
	A. Special Warranty on Painted Finishes: Manufacturer's standard form in which manufacturer agrees to repair finishes or replace roof accessories that show evidence of deterioration of factory-applied finishes within 20 years from date of Substantial Completion.


	PART 2 -  PRODUCTS
	2.1 ROOF HATCH ACCESSORIES
	A. Ladder-Assist Post: Standard device for attachment to roof-access ladder.

	2.2 METAL MATERIALS
	A. Steel Tube: ASTM A500/A500M, round tube.

	2.3 MISCELLANEOUS MATERIALS
	A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous items required by manufacturer for a complete installation.
	B. Fasteners: Roof accessory manufacturer's recommended fasteners suitable for application and metals being fastened. Match finish of exposed fasteners with finish of material being fastened. Provide nonremovable fastener heads to exterior exposed fasteners. Furnish the following unless otherwise indicated:


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Verify dimensions of roof openings for roof accessories. Install roof accessories according to manufacturer's written instructions.
	B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from contact with each other or with corrosive substrates by painting contact surfaces with bituminous coating or by other permanent separation as recommended by manufacturer.

	3.2 REPAIR AND CLEANING
	A. Clean exposed surfaces according to manufacturer's written instructions.
	B. Replace roof accessories that have been damaged or that cannot be successfully repaired by finish touchup or similar minor repair procedures.



	23-77 221423 SF - Storm Drainage Piping Specialties
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 ACTION SUBMITTALS
	A. Product Data: For each type of product indicated.

	1.3 QUALITY ASSURANCE
	A. Drainage piping specialties shall bear label, stamp, or other markings of specified testing agency.


	PART 2 -  PRODUCTS
	2.1 METAL ROOF DRAINS
	A. Existing Drain Repairs (include in base bid for all roof drains).
	B. Retrofit Roof Drains (install on a unit price basis)

	2.2 MISCELLANEOUS STORM DRAINAGE PIPING SPECIALTIES
	A. Downspout Adaptors:


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Replace ring clamp and dome at all existing roof drains.  Install in accordance with manufacturer’s instructions.
	B. Install roof drains at low points of roof areas according to roof membrane manufacturer's written installation instructions.
	C. Install downspout adapters on outlet of back-outlet parapet roof drains and connect to sheet metal downspouts.

	3.2 INSTALLATION, RETROFIT ROOF DRAIN
	A. Install in accordance with manufacturer’s instructions.
	B. Provide watertight connection to existing plumbing and roofing system.

	3.3 PROTECTION
	A. Protect drains during remainder of construction period to avoid clogging with dirt or debris and to prevent damage from traffic or construction work.
	B. Place plugs in ends of uncompleted piping at end of each day or when work stops.
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